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LEGAL NOTICE: Ordinance 205/2014
The City of Canton, Ohio Director of Public Service will accept sealed bids on or before 2:00
PM local time on Wednesday, February 11, 2015 for the purpose of securing bids for the:

GP 1114 Allenford SE 72 Sanitary Sewer Protection Project

The City will disqualify any bid not received on or before 2:00 PM local time on Wednesday,
February 11, 2015. Shortly after the deadline for the submission of bids, bids received on time
will be publically opened and read aloud. The Sixth Floor Conference Room of Canton City
Hall, 218 Cleveland Ave. SW, Canton, OH 44702 is the location for the Bid Opening.

Submit all bids to the City of Canton Purchasing Department, 218 Cleveland Avenue SW,
Purchasing Department, Sixth Floor, Canton, Ohio 44702 according to the specifications and bid
documents at the City of Canton Purchasing Department’s website at
https://cantonohio.gov/purchasing/?pg=showbids or at the Engineering Department’s website at
https://cantonohio.gov/engineering/?pg=507.

Each bid must contain the full name of every person or company participating in the bid.

A certified check, cashier’s check or surety bond, in accordance with Section 153.54 of the Ohio
Revised Code, must accompany the bid. This check or bond must be made payable to the City of
Canton. Draw this check or bond from a solvent bank or bonding company satisfactory to the
Director as a guarantee the contract and its performance are properly secured if the bid is
accepted. Said certified check or cashier’s check shall be for ten percent (10%) of the total
amount bid. Where a bid bond is used, it shall be in an amount of one hundred percent (100%)
of the total amount of the bid. The City of Canton will only accept original checks and bid
bonds. Therefore if any company and or bidder submits a copy of its security, the City will
disqualify the bid. Bidders submitting a certified or cashier’s check will be required to provide a
surety bond in the amount of one hundred percent (100%) of the contract sum for faithful
performance. The Director reserves the right to waive any technical defects in any bid bond
submitted so long as the bond is in substantial compliance with state law. Should any bid not be
awarded or be rejected, such check or bond will be returned to the bidder or bidders after the
execution of the contract.

Any bidder may withdraw his bid, by written request, at any time prior to the hour set for the bid
opening by following the instructions in the Invitation to Bid.

The Board of Control reserves the right to reject any or all bids and to accept the bid(s) deemed
most beneficial to the City of Canton.

The successful bidder must comply with all State of Ohio prevailing wage rates.

All companies must submit their Federal ID Number.

A Project Labor Agreement (PLA) will be required for this project.

The cost estimate for this project is $2,313,954.00

The bidder is responsible for monitoring the City’s website for any official addenda.

Please contact Director of Purchasing Randall Dublikar at randall.dublikar@cantonohio.gov if
you have any questions regarding this bid.

By order of the Canton Director of Public Service: William Bartos
Published in the Repository: January 27 and February 3, 2015
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Section I: Instructions to Bidders

Submitting Bids

1. Bids are to be returned to:
The City of Canton Purchasing Department
218 Cleveland Avenue SW, 6" floor
Canton, OH 44702

2. Bids should be enclosed in an opaque sealed envelope, box, or other suitable
container, marked with the following:

Project title.

Office where bid is to be submitted.

The contract/project for which a proposal is being made.

The name and address of the bidder.

The date and time of the bid opening.

oo o

3. The following items should be submitted with a bid in order for it to be
considered. Failure to submit one of these items may result in a disqualification
of the bid.

Bid Title Page

Signature Page

Proposal Pages

Bid Form 1 — Minority Business Enterprise Utilization Commitment

Bid Form 2 — Bidder and Contractor Employment Practices Report

Bid Form 3 — Authority of Signatory

Bid Form 4 — Bid Guarantee

Bid Form 5 — Bidder Information

Bid Form 6 — Project References

Bid Form 7 — Non-Collusion Affidavit

Bid Form 8 — Questionnaire in Determining Lowest and Best Bid

Bid Form 9 — Insurance Affidavit and Requirements

Project Labor Agreement Letter of Assent

STAT T SQ 000 T

3. Bids will not be accepted after 2:00 PM on Wednesday, February 11, 2015. The
party submitting a bid is solely responsible for the delivery of the bid to the
specified location prior to the deadline for the receipt of bids.

4, Bidders may withdraw their bids between the time they are submitted and opened
if so desired. This must be done via written request submitted to the City of
Canton Purchasing Department.

5. The bids shall be opened and publicly read shortly after the deadline for their
submission.

6. Piles and Anchors require a 5 year warranty and 75 year design life. (See Section
Il General Condition Item (50) for additional guaranty’s required).
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Pre-Bid Meeting

1. There will not be a pre-bid meeting for this project.

Questions and Addenda

1. All questions should be submitted in writing at least five (5) business days prior to
the bid opening. Answers to questions will be issued in writing as official
addenda no later than seventy two (72) hours prior to the time of the bid opening.
Said addenda will become a component of the official bid packet and must be
acknowledged as received on the signature page. Failure to acknowledge all
official addenda in this manner may result in your bid being disqualified.

2. Bidders are expected to and are responsible for monitoring the City’s website for
all official addenda.

3. Oral instructions or decisions, unless confirmed by addenda, will not be
considered valid, legal or binding.

4. All questions pertaining to the project should be directed to:

Randall Dublikar, Director of Purchasing
Email: randall.dublikar@cantonohio.gov

Bid Proposal Form and Proposal Page

1.

The proposal page is the only form upon which the proposed bid price can be
offered. Bidder's quote sheets, letters, or other materials cannot be used in lieu of
the proposal page. When descriptive literature is included with the bid submittal,
they shall be considered only for informational purposes. Payment, warranty and
other terms that may appear on such forms that vary from the terms of the
contract documents shall be considered null and void.

Contract Award

1.

The City of Canton Board of Control will evaluate the bids and award the contract
on the basis of the lowest and best bid. The Board of Control reserves the right to
reject any and all bids and to award the bid deemed in the best interests of the
City.

One or more bidders may be required to submit information to the Owner or its
representative to assist in the evaluation of the bid. A bidder may also be required
to participate in an interview during which, among other things, the bidder would
be requested to make a presentation regarding its organization, resources and its
preliminary plan to perform the construction (schedule, means and methods, etc.).
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Notice of Award and Execution of Contract Documents

1.

The successful bidder will be notified in writing once the contract is awarded by
the Board of Control.

At this time the contractor will be required to sign official contract documents
and submit any remaining bid forms.

Once the completed contract is certified by the City of Canton Auditor, a copy of
the contract, Purchase Order, and Notice to Proceed will be mailed to the
contractor.

Pre-Job Meeting

1.

A pre-construction meeting will be held prior to the start of this project. This
meeting will include the Contractor and the Owner's representative. The
condition of the project limits shall be recorded and the contractor shall be
responsible for the correction and/or repair of any additional damage to the
facilities resulting from the related work and in addition to the conditions noted at
the pre-construction meeting.

Completion Date and Liquidated Damages

1.

2.
3.

Completion Date: The Contractor shall not start the work embraced in this
contract before the date of a written Notice to Proceed from the City. Contractor
is required to start work within 10 days after receiving the Notice to Proceed.
Work shall be completed as per applicable sections in the General Conditions.

If the work done under this contract conflicts with other work done for or by the
City, or with its consent, the City shall determine the time and manner of the
procedure of the operations carried on under this contract.

The Contractor is responsible for any additional costs due to weather-sensitive
construction.

The permitting of the Contractor to complete the work or any part thereof, after
the time fixed for its completion, shall in no way operate as a waiver on the part
of the City of any of its rights under this contract.

Time for Doing Work: See General Conditions Section 7.

Liquidated Damages: See General Conditions Section 41.

Document Order of Precedence

1.

In the event of an internal conflict within the bid/contract documents the
following will be the order of precedence.
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Change Order Documents

Signed Contract Documents

Official Addenda

Invitation to Bid Signature and Proposal Pages
Instructions to Bidders

Detailed Specifications

Project Plans

Supplemental Specifications

General Conditions

City of Canton Standard Drawings

ODOT Construction and Manual Specifications
Bid Forms

Bid Form Instructions

Additional Requirements and/or Conditions
Legal Notice

Bid Advertisement

J. Non-Exclusivity

1. The City reserves the right to contract for the same or similar services, or perform
the same or similar work with City employees during the course of this contract, if
found to be in the best interest of the City.

K. City of Canton Income Tax

1. All successful bidders shall be required to comply with all City of Canton income
tax ordinances including the following:

a.

No person, partnership, corporation or unincorporated association may be
awarded a contract with the city under Sections 105.09 or 105.10, unless
the bidder is paid in full or is current and not otherwise delinquent in the
payment of city income taxes, including any obligation to pay taxes
withheld from employees under Section 181.06 and any payment on net
profits under Section 181.03.

Falsification of any information related to or any post-contractual
violation of the requirement to pay city income taxes set forth in
subsection (a) shall constitute cause for the rescission of the balance of the
contract at the city's discretion.

No partnership, corporation or unincorporated association which has as
one of its partners, shareholders or owners a person who is a twenty
percent (20%) or greater equity owner in such partnership, corporation or
unincorporated association and who is delinquent in the payment of city
income taxes as set forth in subsection (a), may be awarded a contract with
the city under Sections 105.09 or 105.10.
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d. A person who is a twenty percent (20%) or greater equity owner in any
partnership, corporation or unincorporated association which is delinquent
in the payment of city income taxes as set forth in subsection (a) may not
be awarded a contract with the city under Sections 105.09 or 105.10.

2. The successful bidder will be registered with the City of Canton Income Tax
Department to ensure that the above qualifications are met. Bidders are
encouraged to contact the City of Canton Income Tax Department prior to bidding
with any questions regarding these provisions and for registration. Please use the
contact information below.

City of Canton Income Tax Department

Office Address Correspondence Address
424 Market Ave. N P.O. Box 9940
Canton OH 44702 Canton, OH 44711

Phone: (330) 430-7900
Fax: (330) 430-7944
Email: cantontax@cantonohio.gov

3. Additionally, all public improvement, professional services, and services
contracts shall also contain the following provision:

Said hereby further agrees to withhold all city
income taxes due or payable under Chapter 181 of the Codified Ordinances for wages,
salaries, fees and commissions paid to its employees and further agrees that any of its
subcontractors shall be required to agree to withhold any such city income taxes due for
services performed under this contract. Furthermore, any person, firm or agency that has
a contract or agreement with the city shall be subject to city income tax .whether a
resident or nonresident in the city, and whether the work being done is in the city or out
of the city. In addition to the tax withheld for employees, the net profits on the contract
shall be subject to city income tax.
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Section I1: General Conditions
(The headings of the various sections are for convenience in reference. Do not consider these
parts of the specifications.)

(1) Definitions: The term “City” wherever used in these specifications shall mean the City of
Canton, acting through its Service Director, or his properly authorized agents, such agents acting
severally within the scope of the particular duties entrusted to them.

The term “Director” wherever used shall mean the Service Director of the City of Canton,
duly appointed and holding office at the same time the contract was executed or during the
fulfillment thereof.

The term “Engineer” whenever used, shall mean the City Engineer of said City or his
properly authorized agents to the extent of the powers invested in them.

The term “Contractor” wherever used, shall mean the party of the second part entering into
contract with the City for the performance of the work herein specified, or his properly
authorized agents.

In all cases when the term *“days” as used in these specifications shall be held to mean
calendar days, unless otherwise noted.

The term “Work” wherever used, shall mean the furnishing of all labor, tools, machinery and
the furnishing of all materials, except as herein otherwise specified, necessary to performing and
completing of all the work herein specified. The methods and appliances used therefor must be
such as will produce a satisfactory quality of work and ensure safety to the workmen, the public
and to property.

Wherever, in the specifications, or upon the drawings and plans, the words directed, required,
permitted, ordered, designated, prescribed, or words of like import are used, it shall be
understood that the direction, requirement, permission, order, designation or prescription of the
City is understood, and similarly, the words approved, acceptable, satisfactory to, refer to the
City unless otherwise expressly so stated.

(2) Decisions: Contractor will perform all the work under this contract to the satisfaction of
the City. The City, in all cases, shall determine the amount, quality, acceptability, and fitness of
the several kinds of work, and materials paid for hereunder. The City shall decide all questions
that may arise for determining the fulfillment of this contract. The City’s determination and
decision thereon shall be final and conclusive; and the City’s determination and decision in case
of any question that may arise, shall be a condition precedent to the right of the Contractor to
receive any money hereunder.

(3) Orders to the Contractor and Failure to Execute: The address given in the bid or
proposal upon which this contract is founded is hereby designated as the place where all notices,
letters and other communications to the Contractor shall be mailed or delivered. Such address
may be changed at any time by a written notice from the Contractor and delivered to the City.
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The Contractor must have on the work at all times, a foreman, superintendent or other
competent representative, to whom orders and instructions may be given. Such orders and
instructions shall have the same force and effect as if given directly to the Contractor.

Whenever instructions or orders which in the opinion of the Engineer require prompt or
immediate attention, are neglected or ignored by the Contractor or his Superintendent, the
Engineer shall have the power to place necessary men, machinery and materials on the work and
charge the entire cost, including overhead expenses, to the Contractor, who shall either pay the
entire cost and expenses into the City Treasury, or the amount thereof shall be deducted from
money due the Contractor under the contract.

(4) Subletting or assigning contract: The Contractor shall give his personal attention to the
faithful prosecution of the work, shall retain the same under his personal control and shall not
assign by power of attorney or otherwise, nor sublet the work or any part thereof, without the
previous written consent of the City, and shall not, either legally or equitably assign any of the
money payable under this agreement, or his claim hereto except by and with the consent of the
City.

Assigning or subletting of the whole or any portion of this contract shall not operate to release
the Contractor or his bondsmen or surety hereunder from the contract obligations.

(5) Subsidiary Contracts: The Engineer may, when in his opinion, it becomes necessary,
make alterations or modifications of the plans and specifications, or order additional materials
and work, subject to the approval of the Director; and the Contractor shall be obliged to accept
such alterations, modifications and additional work and materials not included in this contract.
The price to be paid for the work under such altered or modified contract shall be agreed upon in
writing, in a subsidiary contract for such portion of, or additional improvement and signed by the
Director and Contractor, before such work is done; such additional work, alteration or
modification shall be considered and treated as though originally contracted for and shall be
subject to all the terms, conditions and provisions of the original contract, except that a material
increase in the amount of work will be considered as a proper claim by the Contractor for an
extension of the contract time for completion, by an amount to be determined by the City.

And it is expressly agreed and understood that such alterations, additions or modifications or
omissions shall not, in any way, violate, or annul the original contract and the Contractor hereby
agrees not to claim or bring suit for any damages, whether for loss of profits or otherwise, on
account of such alterations, additions, modifications or omissions.

(6) Inspection: No material of any kind shall be used in the work until it has been inspected
and accepted by the City. The Contractor must furnish all labor necessary in handling such
material for inspection. All materials rejected must be immediately removed from the vicinity of
the work. Materials or workmanship found at any time to be defective shall be immediately
remedied by the Contractor, regardless of previous inspection.

The Engineer, his assistants, inspectors and agents, together with other parties who may enter

10
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into contracts with the City for doing work within the territory covered by this contract, shall, for
all purposes which may be required by their contracts, have access to the work and the premises
used by the Contractor, and the Contractor shall provide safe and proper facilities therefor.

The Engineer, his assistants and agents shall at all times have immediate access to all places
of manufacture where materials are being made for use under this contract, and shall have full
facilities for inspecting the same.

No work shall be done except in the presence of the Engineer, his assistants, agents or
inspectors. It shall be the duty of such agents or inspectors to see that all materials used and all
work done shall be strictly in accordance with these specifications, but such agents and
inspectors shall have no authority whatsoever to order any change in materials, manner of doing
the work or quantity of work done.

The field inspection of the work, testing of materials, giving lines and grades, preparation of
general and detail drawings, except as otherwise specified, will be done by the Engineer. The
inspection and supervision by the Engineer is intended to aid the Contractor in supplying all
materials and in doing all work in accordance with the drawings and specifications, but such
inspection shall not operate to release him from any of his contract obligations.

(7) Time for doing work: The City is instructing the Contractor to base the project schedule
upon a 5-day work week, Monday through Friday from 8:00 am to 4:30 pm except on City
recognized holidays; this is the “standard schedule”. The Engineer may direct the Contractor to
work outside of the standard schedule to save life or property or in case of emergencies. If the
Contractor wishes to work outside of the standard schedule, the Contractor must submit this
request in writing to the Engineer. The Engineer will review nonstandard scheduling and
approve/deny the request. The Engineer will base his approval/denial upon benefit to the project,
benefit to the City, and necessity to facilitate Contractor operations. Contractor must make
special provisions for project inspection for nonstandard schedules and will be required to pay
for all costs associated with inspection for approved nonstandard schedules. This includes both
City personnel as well as consultants representing the City. The Engineer shall determine
method of payment when the need arises. (See also Section 40).

(8) Working Season: Work done under these specifications, such as grading of streets and
placing foundation for paving, curb setting, brick or other roadway paving, sidewalk laying, shall
cease from the first day of December until the first day of April of the following year, unless
otherwise directed by the Engineer. (See also Section 40).

(9) Lines and grades: All work done under this contract shall be done in accordance with the
lines, grades and instructions as given by the City and as directed in the plans.

11
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Whenever, in the opinion of the City, it is necessary that certain portions of the work be done
immediately, the Contractor upon written order from the Engineer, shall proceed with such work
without delay. Should he fail to so proceed, the City may do, or cause to be done, such work,
and the cost of the same will be deducted from any money due, or to become due the Contractor
under this contract.

(11) Incompetent workmen: Any employee of or persons connected with the Contractor
who shall use profane or abusive language to the inspector, or other employees of the City, or
otherwise interfere with them in the performance of their duties, or who shall disobey or evade
the instructions of such employees of the City, or who is careless or incompetent, or who is
objectionable to the City authorities, shall be discharged at the request of the Engineer, and shall
not again be employed, except with his consent. Skilled labor only shall be used in the cases
where the same is required.

(12) Suspending the work: The City, on account of public necessity, adverse weather
conditions, or for other reasons, may order any portion or all work suspended, and thereupon the
Contractor shall neatly pile up all materials, provide and maintain board walks and crossings, and
take other means to properly protect the public and the work and to facilitate traffic. In case of
such suspension of work, the time allowed for the completion of the work shall be extended in an
amount equal to that lost by the Contractor, but the Contractor shall be entitled to no additional
claim for damages therefor.

(13) Forfeiture of contract: Should the work to be done under this contract be abandoned by
the Contractor, or if this contract or any part thereof be assigned or the work sublet by him
without the previous written consent of the City or if at any time any official of the City or
employee thereof become directly or indirectly interested in this contract or in furnishing the
supplies or performing the work hereunder, or in any portion thereof; or if at any time the City
may be of the opinion that the performance of the contract is unnecessarily or unreasonably
delayed, or that the Contractor is willfully violating any of the provisions of this contract; or if
the work be not fully completed within the time named in the contract; then and in any such case
the City may notify the Contractor in writing to discontinue all work or any part hereof as may
be designated, and the City may thereupon, according to law, enter upon and take possession of
the work or part thereof, complete, or cause the same to be completed, and charge the entire
expense of so completing the work or part thereof to the Contractor; and for such completion, the
City itself or for its Contractors, may take possession of and use or cause to be used any
materials, machinery, or tools of every description provided by the Contractor for the purpose of
this work, and may procure or cause to be procured other materials, machinery, or tools required
for the completion of the work.

All cost and expenses, including those of re-letting, (and damages resulting from the non-
completion of the work within the specified time) incurred under these clauses, or by virtue of
this contract, shall be deducted and paid by the City out of any monies then due or to become due
the Contractor under and by virtue of this contract or any part thereof. In case such cost and
expenses shall exceed the amount which would have been payable under this contract if the same
had been completed by the Contractor, the Contractor or his sureties shall pay the amount of
such excess to the City; and should such expense be less than the amount payable under this

12
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contract had the same been completed by the Contractor, he shall receive the difference, after
deducting the amount retained as hereinafter specified, but shall not be entitled to damages for
not being allowed to complete the work himself.

In case of abandonment of the work by the contractor, or its termination by the City, the
Director of Public Service shall at once cause the work already done under this contract to be
measured. Five percent (5%) of the value of the amount thus shown will be set aside as a
retainer under the provisions hereof. In such case no money, due or payable to the Contractor
under this contract after the annulling of the same, shall be paid until the work is completed,
accepted, and all claims and suits by reason of said work have been finally settled. The retained
five percent (5%) shall be held for the full guaranty period, as specified herein and used as
provided in other provisions hereof, for keeping in repair so much of the work as was done or
completed under this contract.

(14) Storing materials delivered on work: All materials required in the work may be placed
on the sides of the roadway, or parking area, or upon a portion of the sidewalk along the sides of
the roadway to be improved and upon adjoining portions of intersecting streets, as directed by
the Engineer; but all such materials shall be neatly and compactly piled in such a manner as to
cause the least inconvenience to the property owners and the general public. All fire hydrants
must at all times be kept free and unobstructed; water and gas shut off boxes must be left
uncovered by such materials; and passageways must be left for store entrances, private
driveways and street intersections.

No materials, tools or machinery shall be piled or placed against shade trees unless they be
amply protected against injury therefrom, and all shade trees and other improvements must be
protected from injury caused by the storing of materials or otherwise during the prosecution of
the work.

All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with
red lights at night time, and danger signals by day, to warn the traffic of such obstructions.

(15) Storage of materials, tools and machinery during suspension of work: Upon the
suspension, stoppage, or abandonment of the work, or any part thereof, all materials shall be
neatly and compactly piled, and all tools and machinery so located as not to impede public traffic
on roadways, sidewalks and crosswalks unnecessarily. All such stored materials, tools and
machinery shall be provided with danger signals by day and red lights by night.

(16) Ownership of old materials: All old curbing, stone walk, paving brick, brick
crosswalks, gutter paving bricks, gutter plates and culverts, sewer pipe, iron pipe and castings,
are the property of the City and all such materials as are not ordered replaced, shall be removed
by and at the expense of the Contractor, to such places as the Engineer may direct. If the
Engineer chooses to not accept such materials, the Contractor must dispose of them at no cost to
the City.

(17) Plans, profiles, and specifications: The plans, profiles and specifications are intended to
be explanatory and supplementary of each other, but should any discrepancy appear or

13



GP 1114 - Allenford SE Sanitary Sewer Protection Project
The City of Canton Engineering Department

misunderstanding arise as to the import of anything contained in either, the explanation of the
City shall be final and binding on the Contractor. Any correction of errors or omissions in the
plans, profiles and specifications may be made when such corrections are necessary for the
proper fulfillment of their intentions as construed by the City.

Any correction in the plans, drawings, and specifications made pursuant to the provisions of
this paragraph shall not be retroactive, but shall take effect at the date of notification to the
Contractor of such correction.

The City will furnish the Contractor with up to three (3) sets of additional copies of the plans
(full size or half size, if available) as may be required, for the construction of the work herein
specified.

(18) Private rights of way: Whenever it is required as a part of this contract to perform work
within the limits of private property or private right of way, such work shall be done in
conformity with the agreements between the City and such owners, and whether or not such a
condition be a part of this agreement, care shall be taken to avoid injury to the premises entered,
which premises must be left in a neat and orderly condition by the removal of rubbish and
surplus materials and restoring vegetation to meet or exceed pre-contract condition.

(19) Injunctions: If legal obstructions to the prosecution of the work arise, the delay shall
operate to extend the time allowed for the completion of the part or parts of the work obstructed,
for the length of time obstruction continues and no longer, but no damages shall be claimed or
allowed the Contractor for any such delay.

(20) Attested accounts: In case any person who has performed labor or has furnished
materials, tools, or machinery for the work herein specified, he may file sworn itemized
statement of the amount of value therein, as required by law, and if such claims be not disputed
by the Contractor, or if the same are disputed, after the amount and validity have been
determined by law, the City may pay the amount of such claims out of any money due the
Contractor under this contract.

(21) Claims for extra materials and work: All claims for furnishing extra materials, or for
doing extra work, for which the Contractor may consider himself entitled to receive extra
compensation, must be presented to the Director of Public Service in writing, at the time the
cause for such claim arises. Such statement must contain an itemized account of such materials
and labor required, and unless such claim is so presented, it is expressly agreed, by the parties to
this contract, that the Contractor has waived such claim, and that he shall not be entitled,
subsequently to claim, or receive any pay for the same. No claim for extra labor and material
shall be allowed, unless the necessity therefor has first been determined by the Director and the
price to be paid therefor has been agreed upon, in writing, before such additional materials have
been used, and such additional labor performed. See Change Order Policy in the Appendices for
more information.

(22) Claims for damage for omission or delays: If any change or alteration involves the
omission of any materials or work called for in the original plans and specifications, any claim
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for loss of profits, or any other cause growing out of any such omissions is hereby expressly
waived by the Contractor.

No claims for prospective profits will be allowed, by reason of the inability of the City to
proceed with all, or any part of the work provided for in this contract; nor for damages by reason
of any delay on the part of the City, but any such delay shall entitle the Contractor to a
corresponding extension of time for the completion of the work. See Claims Management Policy
in the Appendices for more information.

(23) Damages to property: All damages to lawns, fences, trees, buildings, sidewalks, water,
sewer or gas pipes, or other public or private property along or near the line of work, or the
vicinity thereof, if the same are occasioned through neglect or failure on the part of the
Contractor, or that of any person in his employ, to take all necessary precautions to prevent the
same, must be replaced or made good by him, to the satisfaction of the owners of same and at his
cost and expense whenever the Engineer may so direct.

(24) Liability of contractor for injuries, patents, etc.: It is expressly understood and is
hereby agreed that the whole of the work to be done is at the Contractor’s risk. The contractor
assumes by bidding under these specifications, the full responsibility and risk of all damages to
the work itself, the property along the line of the work, injury to persons or animals which may
be occasioned by floods, stoppage of water in sewers or gutters, caving in of surface of grounds
or trenches, neglect in properly protecting work by barricades, etc., or any manner whatsoever.
He shall bear all losses resulting to him on account of character of the work, or because the
nature of the ground in or on which the work is done, is different from what was estimated or
expected, or as may have been indicated by borings or test pits, or on account of the weather,
actions of the elements or other causes.

He shall assume the defense of any indemnity and save harmless the City and its individual
officers and agents from all claims relating to labor and materials furnished for the work to
inventions, patents and patent rights used in doing the work, to injuries to any person or
corporation received or sustained by or from the Contractor and his agents and employees in
doing the work, or in consequence of any improper materials, methods, implements or labor used
therein, or by reason of any condition in the improvement created by the Contractor or for any
other liability therefor.

The Contractor, if required at any time by the Director, shall furnish the City satisfactory
evidence that all persons who have claims for labor performed or material furnished hereunder,
or have suffered damages on account of his operations, have been fully paid or secured. And in
case evidence be not furnished as aforesaid and such amounts as the Director may consider
necessary to meet lawful claims of persons aforesaid, shall be retained from the monies
otherwise due the Contractor hereunder, until the liabilities shall have been fully satisfied.

If the Contractor shall claim compensation for any damages sustained by reason of the acts of
the City, he shall within five (5) days after the sustaining of such damages, present a written
statement to the City of the nature of the damage sustained. On or before the fifteenth day of the
month succeeding that in which any such damage shall have been sustained, he shall file with the
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City an itemized statement of the details and amount of such damage, and unless such statement
shall have been filed as thus required, his claim for compensation shall be forfeited and
invalidated, and he shall not be entitled to any payment on account of such damage.

The statement of any specific duty or liability of the Contractor in any part of the
specifications shall not be construed as a limitation or restriction upon any general liability or
duty imposed upon the Contractor by these specifications, said reference to any specific duty or
liability being merely for the purpose of explanation.

(25) Safety measures -- barricades: The Contractor must provide and maintain barricades to
properly protect persons, animals, vehicles and property against injury. He shall also provide,
place and maintain sign boards, letter “STREET CLOSED” in plain legible type, upon the streets
and alleys in which the work is in progress and upon each street and alley intersection therewith
at a distance of one block therefrom, as may be directed by the Engineer.

(26) Traffic regulations: The Contractor is responsible for all traffic control on the project
whether or not it is called out in the detailed specifications or plans. All traffic control must
comply with appropriate City, State, and Federal rules, regulation, and guidelines. During the
progress of the work, the Contractor shall accommodate both the vehicular and foot traffic and
shall maintain free access to fire hydrants, water and gas valves. Gutters and water ways must be
kept open and other provisions made for the removal of storm water.

During the construction of the sewer work and other ditches, only one-half of the street
intersections may be blocked at one time and the Contractor shall provide and maintain
temporary driveways, bridges, and crosswalks over sewer and other trenches, such as, in the
opinion of the Engineer in charge of the work, are necessary to reasonably accommodate the
public.

To accommodate pedestrians during the progress of the work, the Contractor shall provide
and maintain crosswalks on that portion of the street being improved, both across the main
roadway and at the street and alley intersections. The crosswalks shall be constructed of planks
two (2) inches thick, and within the fire limits of the City, they shall be at least five (5) feet wide,
and outside the fire limits at least three (3) feet wide.

When the City deems it advisable or necessary to divert traffic from the work or any portion
thereof, the Contractor shall provide and maintain detour signs, letter “DETOUR” in plain and
legible type, and indicating the direction to be taken by traffic as directed by the Engineer.

In the event of the Contractor’s failure to comply with the above provisions relative to traffic
regulations, the City may cause said provisions to be carried out and the cost and expense of such
work shall be deducted from any money due the Contractor under this contract, but the
performance of any such work by the City, or at its insistence or request, shall in no way release
the Contractor from his general or particular liability for the failure to provide for the safety of
the public or the work under this contract.

The Contractor shall not place any material on any sidewalk so as to interfere with the free
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access to any crosswalk by pedestrians.

No additional compensation will be paid the Contractor by the provision and maintenance of
bridges, crosswalks, etc., as above specified, but the cost and expense of maintaining the same
shall be considered as part of the general contract and shall be included by the Contractor in the
prices bid by him upon the several items as named upon the proposal therefor.

(27) Hauling materials on paved streets: During the progress of the work and in the
cleaning up thereof, the Contractor shall provide and use vehicles in which the excavated or
other materials are hauled over paved streets in the City, with tight bodies for transportation of
fine materials and shall not overload the same so as to allow such materials to fall off the tops
thereof upon the streets. The paved streets over which such material is hauled must be kept free
from dirt and other materials in accordance with the provisions of City Ordinance regulating
same.

(28) Cleaning up during the progress and completion of work: During the progress of the
work the Contractor shall remove all surplus excavated materials, obstructions, old materials not
used, trees, stumps, filth or rubbish of any kind that may be encountered in the execution of the
work, at his own cost and expense except when the removal and transplanting of trees be
specified and bids therefor are required upon the blank proposal attached thereto.

As fast as any portion of the work, such as the construction of sewers or drains not located in
the street or streets to be improved under the contract is completed, the backfilling of trenches
and the repaving over the same shall be done as soon as possible, as herein specified.

As fast as the roadway pavement is completed, the Contractor shall remove all rubbish and
surplus materials which have accumulated during the progress of the work provided herein, from
the new or existing sewers, the roadway, sidewalk space and intersecting streets and shall render
the streets suitable, safe and convenient for traffic.

Upon the completion of the improvement and before the final acceptance thereof, the
Contractor shall remove all machinery, tools, temporary building and shall clean the pavement,
curb and sidewalks in such a thorough and effective manner by hand sweeping, scraping or by
flushing, according to kind of pavement or condition of the street, as will be determined by the
Engineer, so as to leave the entire surface of the pavement, curbs and sidewalks so exposed that
the quality and texture of the materials used and workmanship may be readily determined. He
shall also remove all centering, scaffolding and accumulations of sand, earth, materials, and
rubbish of all kinds from the sewers, manholes, inlets, and catch basins. If the improvement is
completed too late in the fall to permit all of the cleaning up as herein specified, that portion not
completed shall be done the following spring within ten (10) days after written notice to do so
from the Engineer.

All such cleaning and removal of cleanings shall be done by the Contractor and the cost and
expense thereof shall be included in his price for furnishing of materials and laying of pavement.

In case the Contractor shall fail or neglect to do any cleaning within forty-eight (48) hours
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after the receipt of notice to do so, or in the manner specified, the Director of Public Service may
and is hereby authorized to cause the same to be done and charge the cost and expense thereof to
said Contractor and deduct the amount of such cost and expense from any estimate due him at
any time thereafter.

(29) Existing surface fixtures and structures: At least forty-eight (48) hours before
breaking ground, the Contractor shall notify all the City Departments and public service
corporations, whose tracks, wires, pipes, conduit or other structures may be affected by his
operations. He shall likewise notify the Chief of the Fire Department of the temporary blocking
of any street.

Existing surface structures which may be encountered in the work shall be removed and
replaced or maintained by the Contractor at his cost and expense, or by the parties interested, and
in such a manner as to secure the safety of the public and structure. The use of pipes, conduits,
etc. shall not be interrupted without the consent of the parties owning or controlling the same.

(30) Existing sub-surface fixtures and structures: EXxisting sub-surface structures
encountered in the work shall be protected and maintained in complete operation, unless
permission is given for their removal. EXisting substructures, including old sewers, abandoned
sewers, abandoned drains, etc., which may appear within the limits of the excavating, shall be
removed, if required by the City, but such removal will not be paid for separately, except when
expressly specified, being paid for in the price for excavation or other items including
excavation.

In case the uncovering of sub-surface structures necessitates a change in the alignment of
grade of the proposed work, the Contractor shall give immediate notice of such obstruction to the
Engineer, and shall cease work at such points until ordered to proceed.

And in case any change of grade or alignment shall delay the work, the time allowed for the
completion of the contract will be extended to the extent which the delay shall have operated, the
decision of the Engineer upon this point being final.

(31) City may construct sewers, drains, etc.: The City reserves the right to suspend or stop
the work on all or any part of the progressing improvement, for the purpose of laying, relaying or
allowing to be laid, or re-laid, any sewers, drains, gas pipes, water pipes, conduits or
appurtenances thereto, which, in the opinion of the Director of Public Service are necessary or
expedient, or for any other reason, and at any stage of the work, and the Contractor shall not
interfere with or place any impediment in the way of any person or persons engaged in such
work; and in such cases the Contractor shall not be entitled to any damages or recompense, either
for digging up the street, or delay or hindrance, but the time of completion shall be extended as
many days as the delay shall have operated.

It is the intention of the City to require all property owners to have water and sewer
connections made to all lots, and to cause to be laid all water mains, gas mains, sewers and sewer
connections, and other pipes, conduits, etc., not included in the contract hereunder, in advance of
the improvement, except when in the opinion of the Director of Public Service such procedure be
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impracticable and the Contractor shall not be entitled to damages or recompense by reason of
delay or hindrance, but he shall be granted an extension of time equal to that in which the delay
shall have operated, as determined by the Director of Public Service.

If the Contractor hereunder finds that the trenches are not properly backfilled, he shall so notify
the Engineer in writing, allowing ample time to have the defects remedied before proceeding
with the improvement.

The Contractor may exercise the right to such supervision of the work, as he may deem
necessary to insure good material and workmanship, in order that he may properly protect
himself from defects in the finished pavement for which he will be responsible under his
guaranty. The Contractor will be allowed and paid for any additional materials, the use of which
is made necessary on his part by reason of the above specified work, such reasonable sum (not to
exceed contract price) as may be agreed upon in writing between himself and the Director before
such additional materials be used, and in the manner specified for subsidiary contracts.

(32) Special repairs: The City reserves the right, whenever in its judgment, to take up or
permit the taking up of any part of the improvement during the progress of the work, or
subsequent to the completion thereof and during the period of guaranty for the purpose of
constructing, repairing, or renewal of any sewers, drains, water or gas pipes, or other
improvements. Whenever any part of the improvement is taken up as herein specified, all the
work of restoring the same will be done by or under the direction of the City and the Contractor
hereunder will be relieved of any maintenance requirements on that portion of the completed
improvement so disturbed.

(33) Use of city water supply: The City will furnish water at the hydrants for the purpose of
puddling trenches, construction purposes, operation of machinery, mixing concrete, mortar, etc.,
but the cost of water and the proper facilities for conveying the same from the hydrants must be
included by the Contractor in the unit prices bid for the various items of work wherein water will
be used. AIll water used must pass through meters installed by the Water Department at its
hydrants and subject to its regulation and paid for at the builder’s rate per one thousand (1,000)
cubic feet of water consumed, as established by said Department, plus the cost of meters and
installation of same. A deposit will be required covering the cost of meter and installation
thereof, which deposit of cost of meter will be refunded on return of meter in good condition.

The Contractor must notify the Water Department at least forty-eight (48) hours in advance of
the time such installation is required.

(34) Use of sewer: At any time during the progress of the work the City may, by written
notice to the Contractor, take over and utilize the whole or part of any sewer, drain or
appurtenance thereof which has been completed, giving if desired, permits to tap and connect
therewith. In such event, the Contractor shall be relieved from the maintenance of such part as
may be used except as provided under the section “Guaranty” and such will be deemed as final
acceptance by the City of the part or parts used, subject to the responsibility of the Contractor for
all defects in workmanship, etc., as provided under the “Guaranty” section of these
specifications.
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(35) Sanitary regulations: Necessary sanitary conveniences for the use of the laborers on the
work, properly secluded from public observation, shall be constructed and maintained in a
sanitary condition by the Contractor in such manner and at such points as shall be approved, and
their use shall be strictly enforced.

(36) OSHA standards: It is the City’s requirement, under OSHA Regulations, that all outside
contractors hired by the City of Canton are and will be in full compliance with all OSHA
standards and perform said work in accordance with all applicable OSHA standards.

(37) Laws and ordinances: The Contractor shall keep himself fully informed of all laws,
municipal ordinances and regulations that in any manner affect the persons engaged in or
employed upon the work, or the materials used in the work, or any way affecting the conduct of
the work, and of the decrees of the bodies or tribunals having jurisdiction or authority over the
same. He shall also himself observe and comply with and shall cause all of his agents and
employees to observe and comply with all such existing and subsequent laws and ordinances,
regulations, orders and decrees, and to protect and indemnify the City against claim or liability
arising from or based upon the violation of such laws, ordinances, regulations, orders or decrees
by himself or by his agents or employees.

References to special laws and ordinances in other sections of this contract shall in no way
relieve the Contractor from compliance with all the provisions of this section.

(38) Monuments and landmarks: The Contractor shall preserve intact all City monuments,
benchmarks and landmarks, as shown upon the plans or encountered in the excavation. In such
case that such monument, benchmark or landmark not shown on the drawings be encountered in
opening the excavation, the Contractor shall stop work at such point, immediately notify the
Engineer of such findings and not disturb same until directed to do so by the Engineer.

(39) Prices: The City shall pay and the Contractor shall receive the prices hereafter stipulated
as full compensation for everything furnished and done by the Contractor under this contract.
This shall include all incidental work required but not specifically mentioned, and also for all
loss or damage arising out of the nature of the work, or from the action of the weather, floods, or
from unforeseen obstruction or difficulty encountered in the prosecution of the work, and for the
expenses incurred by or in consequence of the suspension or discontinuance of the work as
herein specified, and for well and faithfully completing the work and the whole thereof, as herein
provided, together with the remedying of all defects developing during the prosecution of the
work and during the period for which the work is guaranteed.

(40) Starting and completing the work (Contract Duration): The Contractor shall not start
the work embraced in this contract before the date of a written notification from the Engineer,
and shall commence at such points as the City may direct.

If the work done under this contract conflicts with other work done for or by the City, or with

its consent, the City shall determine the time and manner of procedure of the operations carried
on under this contract.

The duration of this agreement for the completion of the work embraced in this contract shall

20



GP 1114 - Allenford SE Sanitary Sewer Protection Project
The City of Canton Engineering Department

be 9 Calendar Months from the Notice to Proceed date.

Contractor is responsible for any additional costs due to weather-sensitive construction, such
as, but not limited to, protecting concrete from freezing, heating of water as needed, etc. as well
as insuring that all materials used satisfy appropriate specifications such as, but not limited to,
asphalt temperature specifications, non-frozen backfill material, etc.

The permitting of the Contractor to complete the work or any part thereof, after the time fixed
for its completion, shall in no way operate as a waiver on the part of the City of any of its rights
under this contract.

(41) Defaulted provisions for delay: The Contractor guarantees that he can and will
complete the work on or before the time affixed in his bid, or on or before the extended time as
provided for in the contract. The payment to the City for such delay and failure on the part of the
Contractor shall be defaulted amount of One Thousand Five Hundred Dollars ($1,500.00) for
each day by which the Contractor shall fail to complete the work, or any part (including Interim)
thereof, in accordance with the provisions of the contract. The City will deduct and retain, from
any money due or any money to become due under the contract, the amount of the liquidated
damages. The Contractor shall be liable for the payment of the difference upon demand of the
City.

(42) Samples: Each bidder shall submit samples of materials, or refer to samples of materials
furnished by the Manufacturer or Producer, at the time of submitting the bid, as required in detail
specifications under each item, for which bids are received. Whenever samples of any material
or workmanship have been filed by the Contractor, or are on file as specimen of the work to be
done or materials to be furnished for the work herein specified, such samples shall be the
standard by which that kind and class of work shall be judged.

(43) Measurements: The contract will not use extra or customary measurements of any kind,
unless specially noted, in measuring the work under these specifications; the length, area, solid
contents or number only, are considered as a basis for payment as hereinafter specified.

The measurements as made by the City of the amount of the work done shall be final and
conclusive.

Payments will be made upon the work done within the lines prescribed by the plans, drawings
or specifications, and in accordance with the unit prices for the items under which the work is
done. Nothing therein contained depriving the City of any remedy or defense it may have under
the same, for violation of the terms or conditions of this agreement.

(44) Partial payments: The Contractor shall, on a day of each calendar month as is mutually
agreeable to the Contractor and the City, make an approximate estimate of the quantities and
prices of the labor furnished and the materials incorporated into the project during the previous
calendar month and forward such estimate to the Engineer for approval. More frequent estimate
submission, at the option of the City, may be made at any time during the progress of the project.
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Partial payments to the Contractor for work performed for a lump sum price shall be based on
a well-balanced schedule prepared by the Contractor and approved by the Engineer which
schedule shall apportion the lump sum price to the principal features entering into or forming a
part of the work covered thereby.

Partial payments to the Contractor for labor performed and materials furnished shall be made
at the rate of ninety-two (92) percent of the estimate submitted by the Contractor and approved
by the Engineer until the project is fifty (50) percent completed. The reimbursement rate will be
one hundred (100) percent of such estimates after the project is fifty (50) percent completed.
The City will not make payment for materials stored on site.

The City shall pay the Contractor monthly, not less than the difference between the amount of
each monthly estimate which has been approved by the Engineer and the sum of Retainage
stipulated below and any other amounts which the City is authorized by the contract to withhold.
The making of any monthly payment shall not be taken or construed as approval or acceptance
by the City of any work included in the estimate upon which such payment is based.

If the City fails to make payment within sixty (60) days after approval by the Engineer, in
addition to other remedies available to the Contractor, there shall be added to each such payment
interest at the average of the prime rate established at the commercial banks in the city of over
one hundred thousand population nearest the construction project, commencing on the first day
after said payment is due and continuing until the payment is received by the Contractor.

To aid in determining quantities of materials for pay, the Contractor shall, whenever
requested by the Engineer, provide scales, equipment and assistance for weighing or for
measuring such materials.

For estimating quantities in which computation of areas by geometric methods would be
comparatively laborious, the City agrees that a planimeter or other agreed upon method may be
used.

(45) (46) Pre-final and final estimates and payments: As soon as practicable after the
completion of work under the contract, the Engineer will perform a formal inspection of the
project. If the project appears to be acceptable, the Engineer will recommend tentative
acceptance thereof and make a pre-final estimate of the amount of the work done by the
Contractor based on quantities and prices submitted by the Contractor. Upon such certified pre-
final estimate, the City will pay the Contractor all of the monies owing him under the contract,
except the Retainage, which the City will hold for sixty-day (60) period after the date of the pre-
final estimate.

Upon the expiration of such sixty (60)-day period, provided that it appears upon further
inspection and certification by the Engineer that the contract has been faithfully performed, the
City will pay to the Contractor the whole sum retained or such part thereof as remains after
deducting expenses of correcting any deficiencies in the work as determined by the Engineer.
Such final inspection and payment will not discharge the liability of the Contractor under the
contract or of the surety under the contract bond, but such liabilities and all guarantees shall
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remain in effect for the period fixed by law.

(47) Additional contract: It must be distinctly understood that should more than one contract
be awarded to the same Contractor, he may be required to prosecute the work upon all of them at
one and the same time. At the option of the Director, and he shall not be permitted to transfer
men, tools, or machinery from one job to another without the consent of the Engineer. The
contractor shall at all times have a competent foreman and a sufficient number of men, tools, and
machinery upon each job, at the same time, as well, in the opinion of the Engineer, be sufficient
for the proper prosecution of the work.

(48) Insurance: The Contractor shall at all times during the progress of the work, comply
with all the provisions of the laws of Ohio relating to workmen’s compensation and State
insurance fund for the benefit of injured and the dependents of killed employees. The Contractor
shall at all times during the progress of the work carry accident liability insurance in an amount
sufficient to reasonably indemnify himself against loss from claims for personal injuries or fatal
accidents occurring upon the work or caused thereby including injuries and accidents to
employees of the Contractor, persons engaged on the work under another contractor, employees
of any sub-contractor or other engaged on or about the work and the public. The City reserves
the right to annul this contract at any time upon receiving evidence of the Contractor’s failure to
comply with the statutes as described above.

(49) Last payment to terminate liability of City: No person or corporation, other than the
signer of this contract as Contractor, has now any interest hereunder, and no claim shall be made
or be valid, and neither the City nor its agents shall be liable for, or be held to pay any money,
except that provided in this contract. The acceptance by the Contractor of the last payment made
as aforesaid shall operate as and shall be a release to the City and agents thereof, from all claims
and liability to the Contractor for anything done or furnished for, or relating to the work, or for
any act or neglect of the City or of any person relating to or affecting the work, except the claim
against the City for the remainder, if there be any, of the amount kept or retained.

(50) Guaranty: The Contractor, for and in consideration of the monies received and to be
received by him, hereby agrees that the repairs of all defects in the work done and completed
under this contract arising, in the opinion of the Director, out of the use of defective materials,
settlements of sewers, structures, and foundations or improper workmanship in the construction
thereof, and which repairs from such causes may become necessary during the period of years, as
set forth below, after the date of the approval by the Director of the Engineer’s certificate of the
“FINAL COST?”, shall be made by him without cost and expense to the City, and the Contractor
agrees to make such repairs when, and as ordered by the Director, by written notice served upon
him and if after having received such notice, the Contractor fails to make such repairs within the
number of days stated in such notice, from the date of receipt thereof, the Director shall
thereupon have the power to cause said repairs to be made and charge the cost and expense
thereof to the Contractor or his surety.

The failure of the Director to give notice within the specified period shall not preclude the
operation of this section.
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The guaranty periods referred to above in this section shall be as follows:
Piles and Anchors require a 5 year warranty and 75 year design life
C.1.P.P. Rehabilitated Sewers, 2 years

Concrete curbing, 1 year

Concrete sidewalks, 1 year

Concrete masonry, 1 year

Brick masonry, 1 year

Sewers, manholes, catch basins, 1 year

Asphaltic concrete pavement, 1 year

Concrete foundation, 1 year

(51) No estoppel: The City shall not be precluded or estopped by any return or certificate
made or given it, from showing at any time, either before or after the final completion and
acceptance of the work and payment therefor pursuant to any such return or certificate, the true
and correct amount and character of the work done and materials furnished by the Contractor or
any other person under this agreement, or from showing at any time that any such return or
certificate is untrue and incorrect or improperly made in any particular, or that the work and
materials, or any part thereof, do not in fact conform to the specifications; and the City shall not
be precluded or estopped, notwithstanding any such return or certificate and payment in
accordance therewith, from demanding and recovering from the Contractor such damages as it
may sustain by reason of his failure to comply with the specifications.

Neither the acceptance by the City, nor any order, measurement, or certificate, by the City,
nor any order for payment of money, nor any payment for, nor acceptance of the whole or any
part of the work by the City, nor any extension of time, nor any possession taken by the City, or
its employees, shall operate as a waiver of any portion of this contract or of any power herein
reversed to the City, or any rights to damages herein provided; nor shall any waiver of any
breach of this contract be held to be a waiver of any other or subsequent breach.
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(52) Supplemental Specifications
Supplemental Specification 01-00

PROJECT DOCUMENTATION AND SUBMITTAL REQUIREMENTS
FOR
ALL PUBLIC WORK PROJECTS AND SUBDIVISION DEVELOPMENTS

September, 2000
* Revised August, 2009

Project Submittals: The following listed items are the full responsibility of the Contractor.
These items become part of the administrative duties imposed upon this Contract. The
Contractor shall be responsible for submitting all detail items prior to the contract Notice of
Commencement, or as directed by the City’s Project Manager. A typewritten letter shall
accompany all items, on Company letterhead; clearly describe each item submitted. If
Contractor elects to fax any documentation due to expediency, the Contractor will be responsible
for submitting hard copy for project documentation. The City will reject any information not
clearly legible. Submit four copies of the project submittals.

Contractor will clearly affix a label or stamp identifying the submittal and its status for
project review. All actions other than “no exception taken” will require supporting notation or
information for project review.

Allow at least 10 business days for City’s review and execution. The City Project Manager
shall assist the Contractor with any questions or clarification during this process to ensure timely
response to the Contractor.

The City will not pay directly for the performance of the work listed. This work is a
subsidiary obligation of the Contractor.

Shop Drawings

Preconstruction Video

Progress Schedule

Release Statement for Disposal of Excavated Material
Traffic Control Plan

Contractor and Subcontractor Emergency Contact List
Statements of Final Compliance

NogakowdnpE

1. Shop Drawings
a) Upon written request from the Engineer, the Contractor shall submit detailed drawings,
acceptable catalog data, specification and material certifications for all materials and/or
equipment specialized or required for the proper completion of the work.
b) Contractor shall submit shop drawings in not less than four (4) copies to the Engineer.
c) Contractor shall submit shop drawings in proper sequence of construction to cause no
delay in the work. The Engineer will have ten (10) business days to review submittals.
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The Contractor’s failure to transmit appropriate submittals to the Engineer sufficiently in
advance of work shall not be grounds for time extension. No work shall be performed
requiring shop drawings until same the Engineer has approved these shop drawings.
Label each shop drawing with the following:

1. Project Name Main Ct. Sanitary Sewer

2. General Project Number (G.P. 1114)

3. Name of Contractor

4. Name of Subcontractor (if applicable)

5. Name and Address of Supplier and/or Manufacturer

6. Log Reference Number

The Contractor is responsible for reviewing and approving all shop drawings prior to
submittal. The Engineer’s review does not make him responsible for the accuracy of said
drawings.

2. Preconstruction Video: Prior to actual construction, the Contractor shall take video

a)

b)

c)
d)

recording of the entire length and width of the work site.

The Contractor shall notify the Engineering Department prior to scheduling the video
recording of the site. A representative of the Engineering Department shall be present
when the recording this video.

The video and audio recordings shall be on DVD or pre-approved alternative for replay.
Contractor must submit alternative medium to the Engineer and approval received prior
to scheduling.

The video portion shall have continuous time and date incorporated into it, locations and
person(s) doing the work.

Audio comments during the recording must address each item in the field of view as it
may pertain to the project construction. The recording technician will need to become
familiar with the project plans to know what subject matter is pertinent. Further,
contractor must incorporate a post recording review and audio comments into the
recording.

Submitted copies of all recordings are the property of the Engineer. Contractor must
submit the recording and be accepted in full by the Engineering Department prior to the
start of construction.

3. Progress Schedule: The Contractor shall provide to the City, as mutually agreed upon at the

a)

b)

Contract’s Preconstruction meeting, a graphic progress schedule, which shall include the
following:

Progress schedule as a minimum to be prepared in CRITICAL PATH METHOD
FORMAT (CPM). The schedule shall be submitted, as a minimum, on 11" x 17" format
for clarity and any necessary notations. Progress schedule shall include all work activities
relative to the project, as further described in the Contract. Activities and rate of
expected progress to secure completion as set forth in the Contract shall be shown on the
schedule. Contractor to annotate any milestones that may be indicated in the Contract.
Project completion date shall be clearly defined on the original schedule and all ensuing
schedules provided.

Schedules shall be updated, as a minimum, every 30 days, or as agreed to by the City’s
Project Manager.
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4. Release Statement for Disposal of Excavated Materials

(@)

(b)

The Contractor shall provide to the City a written consent statement from all property
owners whose property is a landfill depository for all surplus or unsuitable excavated
material from the project site.

The Contractor shall follow ODOT 105.16 for specific guidelines and name the “City of
Canton” in lieu of “the Department” on all forwarded documents. The City requires a
contract or permit that contains the language stating that the City is not party to the
contract or permit, the material is not the City’s, and that the contractor and the property
owner will hold the City harmless from claims that may arise from this contract or
permit.

5. Traffic Control Plan: Contractor shall submit a graphical presentation or written document

detailing the signage to be used and its location for maintenance of traffic. If traffic
control will be performed in stages, submit a plan for each stage. Any proposed detours
should be approved by the Engineer prior to plan submission.

6. Contractor and Subcontractor Emergency Contact List: Contractor shall submit to the

Engineer, prior to commencing construction, a complete list of the Contractor’s personnel
associated with the project. List should include name, title, and emergency contact phone
numbers for each individual.

7. Statements of Final Compliance: The Contractor shall submit to the City the following
documentation, in addition to the Project’s General Conditions. All submittals shall be
completed and approved prior to the release of the final retainer.

a)

b)

Certificates of Substantial and Final Completion. Contractor shall submit in writing, the
date on which work is substantially completed and upon Final Completion. Any
deviation from the stated contract completion date to what is being submitted shall be
explained further by the Contractor. The City, at their discretion, will further review this
subject, as needed.

Final Waiver of Lien

Contractor shall furnish a written report indicating the resolution of any and all property
damage claims filed with Contractor by any party during the contract period. The
information shall include the name of claimant; date filed with Contractor; name of
Insurance Company and/or Adjustor handling the claim; how the claim was resolved; if
claim was not resolved for the full amount, a statement indicating the reason for such
action. If there were no damage claims filed with the Contractor, then this shall be so
stated in the report.
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Section I11: Additional Requirements and/or Conditions
. Notwithstanding any provisions to contrary, Ohio Law shall govern this Agreement.

. Contractor agrees that Canton’s specifications and bid documents shall incorporate and be
made part of any subsequent contract entered by the parties. Further, the terms, conditions
and provisions found in Canton’s specifications and bid documents shall supersede and
control any subsequent contract provisions to the contrary.

. Once both parties have fully executed the contract, said contract shall by binding upon the
parties’ heirs, successors and assigns.

. Contractor shall not assign or transfer any interest under this agreement without the express
written consent of Canton.

. Contractor agrees to indemnify and hold harmless the City of Canton, Ohio, its employees
and agents from and against all demands, claims, causes of action, or judgments or omissions
by Contractor, its agents, employees or subcontractors. Nothing herein shall be constructed to
hold Contractor liable for Canton’s negligence.

. Contractor’s liability to the City of Canton for default shall not be limited and the City of
Canton shall be entitled to all damages permitted under Ohio law upon Contractor’s breach,
default or non-performance under this Agreement.

. A waiver of a breach of any of the terms or conditions of the contract will not be construed as
a waiver of any subsequent breach. Any consent to delay in the performance of contractor of
any obligation shall be applicable only to the particular transaction to which it relates, and it
shall not be applicable to any other obligation or transaction. Delay in the enforcement of any
remedy in the event of a breach of any term or condition of the contract or in the exercise by
either party of any right under the contract shall not be construed as a waiver.

. When, during the course of construction, it appears to the contractor that any work does not
conform to the provisions of the contract documents, it will make necessary corrections so
that such work will conform. Additionally, the Contractor will correct any defects caused by
faulty materials, equipment or workmanship in work supervised by the Contractor or by a
subcontractor. This shall apply to the Contractor or any subcontractor appearing within one
year from the date of issuance of a certificate of substantial completion or within such longer
periods as prescribed by law or by applicable special guarantees or warranties in the contract
documents.

The owner reserves the right to order work changes in the nature of additions, deletions, or
modifications, without invalidating the contract, and agrees to make corresponding
adjustments in the contract price and time of termination if necessary. The Owner will
authorize all changes by a written change order signed by the owner, or the architect of other
designee of the owner. The change order will include conforming changes in the contract and
termination time.

Work changed, and the contract price and termination time modified can be modified only
as set out in the written change order. Any adjustment in the contract sum resulting in a
credit or a charge to the owner will determined by mutual agreement of the parties before
starting any work involved in the change order.
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Section 1V: City of Canton Codified Ordinances

Bidders shall take notice that they are to comply with the Codified Ordinances of the City of
Canton, including but not limited to, the following:

1.

Chapter 105.02 — Public paving time restrictions.

All city public paving contracts shall include a provision for liquidated damages
in order to provide the city reasonable compensation for actual damages due to a
failure to ensure that asphalt paving take place on the city’s road surfaces from
May 1% to October 1%; and/or durong optimal climatic conditions that are
conducive to the best mix compacting and long term durability of the pavement,
according to the highest and best practices of the asphalt paving industry.

(Ord. 270-2014. Passed 12-29-14.)

Chapter 105.03 — U.S. steel usage required; exception.

All City contracts shall stipulate or provide that all steel necessary in the
construction of any work performed under such contracts shall be steel that is
produced in the United States unless a specific product which is required is not
produced by manufacturers in the United States in which event this prohibition
does not apply. This section shall apply to only contracts awarded by the Board of
Control of the City.

(Ord. 224-77. Passed 6-27-77.)

Chapter 105.05 — Materials to be purchased locally.

In all future contracts for the construction of buildings, structures, or other
improvements under the Capital Improvement Budget, the following clause shall
be printed or typewritten on each contract:

It is the desire of the City of Canton that all materials used in the construction
covered by this contract shall be purchased in the Canton area except such
materials which are unavailable in the Canton area.

(Res. 49-77. Passed 2-7-77.)

Chapter 105.06 — Minority contract provision.

a. All contracts with the City shall include the following clause:

The bidder agrees to expend at least $ of the Contract in the event
the contract is awarded to such bidder for minority/women's business enterprises.
For purposes of this pledge, the term "minority/women's business enterprise"
means a bona fide business established as a sole proprietorship, partnership or
corporation owned, operated and controlled by one or more minority persons or
women who have at least fifty-one percent (51%) ownership. "Minority" includes
African Americans, Asian/Pacific Islanders, Hispanic/Latino Americans and
Native American Indians. The minority or woman must have operational and
managerial control, interest in capital, and earnings commensurate with the
percentage of ownership. Minority/women's business enterprises may be
employed as construction contractors, subcontractors, vendors or suppliers.
(Ord.185-2011. Passed 10-31-11.)
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Chapter 105.12 — Local Bidder Preference.

a. The Board of Control, in determining the lowest and best bidder in the
award of contracts to which this section is applicable, is authorized to award
contracts to local bidders as hereinafter defined, whose bid is not more than
five percent (5%) higher, subject to a maximum amount of twenty thousand
dollars ($20,000.00), than the lowest dollar bid submitted by non-local
bidders. The Board of Control’s decision in making such an award shall be
final.

b. For purposes of this section, "local bidder" means an individual or business
entity which at the time of the award of the contract has a headquarters,
division, sales office, sales outlet, manufacturing facility, or similar
significant business-related location in Stark County, Ohio.

c. All contract specifications and/or bid documents that are distributed by
Canton for the purpose of soliciting bids for goods and/or services shall
contain the following notice:

Prospective bidders will take notice that the City of Canton, in determining the

lowest and best bidder in the award of this contract, may award a local bidder

preference to any qualified bidder pursuant to Section 105.12 of the Codified

Ordinances of the City of Canton. The determination of whether a bidder qualifies

for the local preference shall be made by Board of Control. The Board's decision

shall be final. A copy of Section 105.12 is attached.

d. This section shall be applicable to all contracts for equipment, goods,
machinery, materials, supplies, vehicles and/or services, which are purchased,
leased and/or constructed at a cost in excess of twenty thousand dollars
($20,000.00) and which require bidding pursuant to Ohio R.C. 735.05 through
735.09 and Ohio R.C. 737.03.

(Ord. 95-2014. Passed 5-5-14.)

Chapter 105.15 — City Income Tax

a. No person, partnership, corporation or unincorporated association may be
awarded a contract with the city under Sections 105.09 or 105.10, unless the
bidder is paid in full or is current and not otherwise delinquent in the payment
of city income taxes, including any obligation to pay taxes withheld from
employees under Section 181.06 and any payment on net profits under Section
181.03.

b. Falsification of any information related to or any post-contractual violation of
the requirement to pay city income taxes set forth in subsection (a) shall
constitute cause for the rescission of the balance of the contract at the city's
discretion.
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c. No partnership, corporation or unincorporated association which has as one of
its partners, shareholders or owners a person who is a twenty percent (20%) or
greater equity owner in such partnership, corporation or unincorporated
association and who is delinquent in the payment of city income taxes as set
forth in subsection (a), may be awarded a contract with the city under Sections
105.09 or 105.10.

d. A person who is a twenty percent (20%) or greater equity owner in any
partnership, corporation or unincorporated association which is delinquent in
the payment of city income taxes as set forth in subsection (a) may not be
awarded a contract with the city under Sections 105.09 or 105.10.

e. A contract awarded under Sections 105.09 or 105.10 for a public
improvement project, services other than personal or professional services,
and personal or professional services shall not be binding or valid unless such
contract contains the following provisions:

Said hereby further agrees to withhold

all city income taxes due or payable under Chapter 181 of the Codified

Ordinances for wages, salaries, fees and commissions paid to its employees and

further agrees that any of its subcontractors shall be required to agree to withhold

any such city income taxes due for services performed under this contract.

Furthermore, any person, firm or agency that has a contract or agreement with the

city shall be subject to city income tax .whether a resident or nonresident in the

city, and whether the work being done is in the city or out of the city. In addition
to the tax withheld for employees, the net profits on the contract shall be subject
to city income tax.

(Ord. 158-2014. Passed 8-11-14.)

Chapter 507.03 — Equal Employment Opportunity clause.
b. During the performance of this contract, the contractor agrees as follows:

1. The contractor shall not discriminate against any employee or applicant
for employment because of race, age, handicap, religion, color, sex,
national origin, sexual orientation or gender identity. The contractor shall
take affirmative action to insure that applicants are employed and that
employees are treated during employment without regard to race,
religion, color, sex, national origin, military status, sexual orientation or
gender identity. As used herein, the word "treated" shall mean and
include without limitation the following: recruited, whether by
advertising or other means; compensation, whether in the form of rates or
pay or other forms of compensation; selected for training, including
apprenticeship; promoted; demoted; upgraded; downgraded; transferred,
laid off; and terminated. The contractor agrees to and shall post in
conspicuous places available to employees and applicants for
employment notices to be provided by the contracting officers setting
forth the provisions of this nondiscrimination clause.
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2. The contractor shall, in all solicitations or advertisements for employees
placed by or on behalf of the contractor, state that all qualified applicants
will receive consideration for employment without regard to race, age,
handicap, religion, color, sex, national origin, military status, sexual
orientation or gender identity.

(Ord. 153-2012. Passed 9-24-12.)

3. The contractor shall send to each labor union or representative of
workers, with which he has a collective bargaining agreement or other
contract or understanding, a notice advising the labor union or workers'
representative of the contractor's commitments under the equal
opportunity clause of the City; and he shall post copies of the notice in
conspicuous places available to employees and applicants for
employment.

4. The contractor shall submit in writing to the City his affirmative action
plan, and each subcontractor and supplier of equipment or supplies shall
submit to the general contractor his affirmative action plan. The
responsibility for securing these affirmative action plans falls upon the
general contractor and shall be on file at the office of the general
contractor. The contractor shall furnish all information and reports
required by the City or its representative pursuant to this chapter, and
shall permit access to his books, records, and accounts by the contracting
agency and by the Executive Secretary for purposes of investigation to
ascertain compliance with the program.

5. The contractor shall take such action with respect to any subcontractor as
the City may direct as a means of enforcing the provisions of this equal
opportunity clause, including penalties and sanctions for noncompliance;
provided, however, that in the event the contractor becomes involved in
or is threatened with litigation as the result of such direction by the City,
the City will enter into such litigation as is necessary to protect the
interests of the City and to effectuate the City's equal opportunity
program and, in the case of contracts receiving Federal assistance, the
contractor or the City may request the United States to enter into such
litigation to protect the interests of the United States.

6. The contractor shall file and shall cause his subcontractors, if any, to file
compliance reports with the City in the form and to the extent prescribed
by the City or its representative. Compliance reports filed at such times as
directed shall contain information as to the employment practices,
policies, programs and statistics of the contractor and his subcontractors.

7. The contractor shall include the provisions of this equal employment
opportunity clause in every subcontract or purchase order, so that such
provisions will be binding upon each subcontractor or vendor.

8. Refusal by the contractor or subcontractor to comply with any portion of
this program as herein stated and described will subject the offending
party to any or all of the following penalties:

32



GP 1114 - Allenford SE Sanitary Sewer Protection Project
The City of Canton Engineering Department

A. Withholding of all future payments under the involved public contract
to the contractor in violation, until it is determined that the contractor
or subcontractor is in compliance with the provisions of this contract.

B. Refusal of all future bids for any public contract with the City or any
of its departments or divisions, until such time as the contractor of
subcontractor demonstrates that he has established and shall carry out
the policies of the program as herein outlined.

C. Cancellation of the public contract and declaration of forfeiture of the
performance bond.

D. In cases in which there is substantial or material violation or the threat
of substantial or material violation of the compliance procedure or as
may be provided by contract, appropriate proceedings may be brought
to enforce these provisions, including the enjoining within applicable
laws of contractors, subcontractors or other organizations, individuals
or groups who prevent, directly or indirectly, or seek to prevent,
directly or indirectly, compliance with the policy as herein outlined.

(Ord. 179-74. Passed 6-17-74.)
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Section V: Bid Forms and Instructions

Failure to submit Bid forms 1 through 9 with the bid may cause the bid to be deemed non-
responsive, and therefore it may not be considered.

Bid forms 10 through 14 will be required of the successful bidder but may be submitted after the
awarding of the contract.

***The City of Canton does encourage bidders to submit all bid forms with their bids***

BID FORM 1 - MINORITY BUSINESS ENTERPRISE UTILIZATION COMMITMENT

The City of Canton is committed to economic inclusion of certified minority and women’s
business enterprises (MBES/WBES). This form is for the bidder to identify the dollar amount
he is willing and/or able to expend if the contract is awarded to his company for minority
and/or women’s business enterprises.

BID FORM 2 — BIDDER AND CONTRACTOR EMPLOYMENT PRACTICES REPORT

This form is designed to provide an evaluation of your policies and practices relating to the
extension of equal employment opportunity to all persons without regard to race, religion,
color, sex or national origin. The successful bidder will be required to complete and submit
the Bidder and Contractor Employment Practices Report. Additionally, the successful
bidder will be required to submit an “affirmative action plan” and/or “EEO policy.” If
the successful bidder does not have a formal EEO policy, he/she will be required to
complete and submit the provided EEO policy statement.

BID FORM 3 - AUTHORITY OF SIGNATORY

The authority of the bid signatory must be established. Bid Form 1 provides the means by
which the bidder can identify the type of business organization it is (corporation, partnership,
etc.) and provides instructions as to how signature authority is commonly established.

BID FORM 4 - BID GUARANTY

Each proposal shall be accompanied by a bid guarantee which shall consist of one of the
following:

1. Ohio Statutory Bid Guaranty and Contract Bond, substantially in the form
prescribed by ORC 153.571. The 153.571 statutory bond form requires that the
penal amount be an amount not less than the bid price. Itis a bid error to write in
an amount equal to ten percent (10%) of the amount bid.

2. A certified check or cashier's check in an amount not less than ten percent (10%)
of the total amount bid for all items upon which the proposal is made.
Such a bid guarantee check shall be made payable to the owner without condition.
A contractor using a bid check will be required to furnish a performance bond in
the amount of one hundred percent (100%) of the total bid within ten (10) days of
notice of the award.
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Bidders using the Ohio Statutory Bid Guaranty and Contract Bond Form can leave the penal
amount blank, if such is acceptable to the bidder and the surety. The statutory bond form, per
ORC 153.571, is read as having a penal amount equal to the price bid, if no amount is written.

In the case where a bidder to whom a contract award is made fails to execute and secure a

contract within ten (10) days after the issuance of the notice of award in writing, the award
may be vacated and the bid guarantee, in an amount not to exceed ten percent (10%) of the
amount bid, forfeited.

The Bid Bond must be provided by an approved surety company authorized to transact
business in the State of Ohio and with a local agent. Agents of bonding companies which
write the Bid Bond for this contract shall be licensed to conduct business in the State of Ohio
and have a local (Ohio) agent. Each bid shall contain the power of attorney, bearing the seal
of the company and evidencing such agent's authority to execute the documents furnished.
Identification of the local agent is to accompany each Bond.

The surety used for the bid bond shall be listed in the current edition of the U.S. Treasury
Circular 570 and the Penal Sums shall be within the maximum specified for such company in
said Circular 570.

BID FORM 5 - BIDDER INFORMATION

The bidder shall submit the required information on the included form and shall supplement
the information there given as may be required by the Owner after the receipt of bids. Low
bidders may be interviewed by the owner and shall furnish such information as the Owner
may deem necessary to consider prior to making an award.

BID FORM 6 - PROJECT REFERENCES

Each bidder shall provide references as set forth on Bid Form 6.

BID FORM 7 - NON-COLLUSION AFFIDAVIT

Each bidder is required to submit with the bid an affidavit stating that neither he nor his
agents, nor any other party for him, has paid or agreed to pay, directly or indirectly, any
person, firm or corporation any money or valuable consideration for assistance in procuring or
attempting to procure the contract herein referred to, and further agreeing that no such money
or reward will be hereafter paid. This affidavit must be on the form provided in this
document.

BID FORM 8 - QUESTIONNAIRE IN DETERMINING LOWEST AND BEST BID

This form identifies a series of factors to be considered by the Board of Control in
determining whether a bid is not only the lowest bid, but the best bid.

BID FORM 9 — INSURANCE AFFIDAVIT AND REQUIREMENTS

The successful bidder will be required to submit the required insurance as outlined in Bid
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Form 9.

All bidders would be well advised to consult their insurance agent as soon as possible so that
all questions and concerns can be given due consideration.

BID FORM 10 - AFFIDAVIT FOR FOREIGN CORPORATIONS

A successful bidder who is a foreign corporation, (a corporation not chartered in the State
of Ohio), will be required to submit an affidavit duly executed by the authorized bid signatory
stating in said affidavit that said foreign corporation has, in accordance with the provisions of
the laws of the State of Ohio, obtained a certificate authorizing it to do business in the State of
Ohio.

BID FORM 11 - LISTING OF SUBCONTRACTORS

The successful bidder shall provide the name, type of work to be performed and value of each
subcontract. Note that subcontractors are distinguishable from suppliers.

BID FORM 12 - PERSONAL PROPERTY TAX CERTIFICATION (ORC 5719.042)

This form and/or certification must be retyped on the bidder’s letterhead and notarized
utilizing either paragraph (A) or (B) as it applies to the successful bidder’s company.

BID FORM 13 — CERTIFICATION — AUDITOR OF THE STATE OF OHIO

This form is to be completed in which to certify that the bidder does not have outstanding
unresolved finding for the recovery issued by the Auditor of the State of Ohio.

BID FORM 14 - ARTICLES OF INCORPORATION

The successful bidder will be required to submit a copy of the company’s articles of
incorporation.
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Bid Form 1: Minority and Women’s Business Enterprises

A. Overview

The City of Canton is committed to economic inclusion of certified minority and women’s
business enterprises (MBES/WBES). For the purposes of this form, the term "minority/women'’s
business enterprise” means a bona fide business established as a sole proprietorship, partnership
or corporation owned, operated and controlled by one or more minority persons or women who
have at least fifty-one percent (51%) ownership. "Minority" includes African Americans,
Asian/Pacific Islanders, Hispanic/Latino Americans and Native American Indians. The minority
or woman must have operational and managerial control, interest in capital, and earnings
commensurate with the percentage of ownership. Minority/women's business enterprises may be
employed as construction contractors, subcontractors, vendors or suppliers.

B. MBE/WBE Certification
Is your company or business a certified MBE or WBE in the City of Canton, any other
governmental entity, and/or National Minority Supplier Development Council?

Yes No

If yes, please list the entities where you have received certification below:

If you are interested in becoming a certified MBE or WBE with the City of Canton, please visit
the Compliance Department’s website for an application and instructions.
(http://cantonohio.gov/compliance/?pg=116)

C. MBE/WBE Utilization in the Subcontracting of Work and Purchase of Supplies
It is the goal of the City of Canton that at least ten percent (10%) of the total of all contracts be
expended for minority/women’s business enterprises.

If awarded the bid, will you be utilizing subcontractors or purchasing supplies for use under the
contract?

Yes No

If yes, please complete the remaining questions and provide the information requested in this
section.
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1. The Bidder must indicate the minority business enterprises it intends to utilize in this
document as follows: (Please attach additional sheets if necessary.) For a current list of
City of Canton Certified Businesses please contact the City of Canton Purchasing
Department at 330-438-4185.

Name of Business Business Address Nature of Dollar Amount | MBE/WBE?
Participation

Business 1

Business 2

Business 3

Business 4

Business 5

2. The bidder agrees to expend at least $ or % of the
Contract in the event the contract is awarded to such bidder for minority/women's
business enterprises.

3. The Bidder agrees to furnish implementation reports to indicate the minority business
enterprises which it has or intends to utilize. A copy of the implementation report is
included at the end of this bid form. These reports will be due 10 days after the receipt of
the award letter, at 50% completion of the project, and 100% completion of the project.
These reports should be forwarded to the following address.

City of Canton Purchasing Department
218 Cleveland Ave., SW, 6™ floor
Canton, OH 44702

4. If the ten percent (10%) minority business utilization cannot be met, a waiver can be
granted by the Board of Control upon recommendation of the Director of Public Service
and/or Safety. To justify a waiver, it must be shown that due diligence has been made to
comply, and it must be demonstrated that sufficient, relevant, qualified minority business
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enterprises (which can perform subcontracts or furnish supplies) are unavailable in the
market area of the project, or unable to perform the work, in order to meet the ten percent
(10%) minority business enterprise goal. In order to request a waiver, the attached form
should be filled out and returned with your bid.

D. Signature

The undersigned hereby certifies that he or she has read the terms of the commitment and is
authorized to bind the Bidder to the commitment herein set forth.

Name/Title of Authorized Officer  Signature of Authorized Officer Date
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Bid Form 2: Bidder and Contractor Employment Practices Report

BIDDER AND CONTRACTOR EMPLOYMENT PRACTICES REPORT

CITY OF CANTON OFFICE OF COMPLIANCE
424 MARKET AVE N CANTON, OHID 44702

. INSTRUCTIONS

A This form is designed to provide an evaluation of your policies and practices as it relates to the extension of equal employment opportunity
to all persons regardless to race, religion, color, sex, age, national origin, disability, sexual orientation, or sexual identity.

City of Canton Codified Ordinance a07 and rules and regulations pursuant thereto provide for a contract compliance inspection of
personnel policies and practices related to any contract with the City including contracts for work, labor, services, supplies, equipment,
materials, leases, concession agreements, and permits.

B. CONTRACTOR AND BIDDER PERFORMANCE: Completion of this Contractor and Bidder Employment Practices Report is one of the steps which
demonstrate compliance with the City's Equal Employment Oppartunity Program. Respansibility for demonstrating compliance with the
Program by the contractor and his subcontractors rests with the contractor or subcontractor. Such demonstration is a prerequisite for
continued eligibility for bidding on city contracts, or for continuing in @ contract with the City.

Il.  CONTRACTOR AND BIDDER INFORMATION

|. REPORTING STATUS

O A. Prime Contractar O B. Prime Subcontractor O C. Supplier n D. Other (Specify)

2. NAME. ADDRESS AND TELEPHONE NUMBER OF BIDDER COVERED BY THIS REPORT

3. NAME. ADDRESS AND TELEPHONE NUMBER OF PRINGIPAL OFFICIAL OR MANAGER OF BIDDER

4. NAME, ADDRESS AND TELEPHONE NUMBER OF PRINCIPAL OFFICE OF BIDDER

3. CONTRACTING CITY AGENCY (DR AGENCIES)

B. SIGNATURE AND TITLE OF AUTHORIZED EQUAL EMPLOYMENT DPPORTUNITY REPRESENTATIVE (DATE)

Evaluation (Office Use Only)

o Compliant
o  Non-Compliant

o Follow up needed
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POLICIES AND PRACTICES

The bidder and the Contractor will indicate his willingness or unwillingness to comply with the requirements of the Equal
Employment Opportunity Program of the City of Canton by encircling the applicable letter associated with each item below.
The letters are interpreted as follows:

A - Current Practice B - Company will immediately adopt this policy  © - Company is unwilling or is unable to adopt
policy. ***|f Cis circled for any of the responses below an explanation is required in the space provided***

Circle ltems State Reason if (C) is checked
One

A The company will adopt a palicy of non-  discrimination on the basis of race, religion, color, sex, age, national origin,

i disability, sexual orientation, or sexual identity, with regard to recruitment, hiring, training, upgrading, promotion and
discipline of employees or applicants for employment. This policy will be communicated in writing to all employees,

L subcontractors, recruitment sources and all relevant labor organizations and unions.

A 2 The Company will develop procedures which will assure that this policy is understood and carried out by managerial,

i administrative, supervisory personnel.

G

A 3 The company will use recruitment sources such as employment agencies, unions, and schools which have a policy of

B referring applicants on a non-discriminatory basis.

G

A ll- The company will participate in training programs for the benefit of employees or prospective employees, according to

i the intent of City Codified Ordinance 507.

C

A 5 Company recruiters will seek a broad recruitment base in order that a representative cross-section of applications

B might be obtained, and will refrain from a hiring policy which limits job applicants to persons recommended by company
personnel.

G

4 E Company will take steps to integrate any position, departments, or plant locations which have no minority persons, or are

R almost completely staffed with one particular ethnic or racial group.

G

A 7 The Company will review its qualifications for each job to determine whether such standards eliminate unemployed

i persons who could, if hired, perform the duties of the job adequately. The following qualifications should be reviewed:
Education, Experience, Tests, and Criminal Records

G

A 8 Residence in a particular geographical area will not be a qualifying or disqualifying criterion for employment with the

B Company

G

A H The Company will provide that all bargaining agreements with employee organizations, including labor unions, have non-

B discrimination clauses requiring equal employment opportunity.

G
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IV.  EMPLOYMENT DATA

Please note that this data may be obtained by visual survey or post-employment records. Neither visual surveys nor post-
employment records are prohibited by any Federal, State or local law. All specified data are required to be filled in by law. Please
provide truthful and accurate information. If information provided is found to be false, bidder/contractor will be subject to the
|oss of all future awards.

MALE: FEMALE:
Job Total Total | Total African Asian Native Hispanic | African Asian Native Hispanic
Categories: Male& | Male | Female | American | American | American American | American | American

Female

Dfficials, Mgrs
and
Supervisors

Professionals

Technicians

Part-Time
Seasonal

DOffice &
Clerical

Craftsman
(skilled)

Operatives

(semi-skilled)

Laborers (un-
skilled)

Service
Workers

Total:

REMARKS: Use this space to give any identification data appearing on last report which differs from that given above, explain major
changes in employment, changes in composition of reporting units, and other pertinent information.

V. ADDITIONAL INFORMATION (Dptional)

Describe any other actions taken which show that all employees are recruited, hired trained, and promoted without regard

to their race, religion, color, sex, age, national origin, disability, sexual orientation, or sexual identity. Use Separate sheet if additional space is
required
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V. POLICY STATEMENT

The City of Canton, Ohio in conformance with local, state. and federal requlations require each employer, contractor, and material
suppliers working on city projects to be signatures of the following statements:

1) ltis the policy of that equal employment opportunities be afforded to all

qualified persons without regﬂrd to race, religion, color, sex, age, national origin, disability, sexual orientation, or sexual identity.

2)  Insupport of this document will not discriminate against any employee or applicant because

of race, religion, color, sex, age, national origin, disability, sexual orientation, or sexual identity.

3) will take affirmative action to insure that applicants for employment and current
employees are treated fairly without regard to race, religion, color, sex, age, national origin, disability, sexual orientation, or sexual
identity. Such action will include but not be limited to:

a.  recruitment, advertising, or solicitation for employment, hiring, placement, upgrading, transfer ar demation, selection for
training including apprenticeship rates of pay or other forms of compensation, layoffs or termination.

4) will make every effort to comply with minority utilization goals as fallows: (3%)
nine percent minorities in your workforce on the job, (6.9%) six point nine percent female utilization on this job, and (10%) ten percent of

contract amount expended with minority business enterprises, women-owned business enterprises or a combination of bath.

a) Shall require each sub-contractor we hire on this project to adhere to, sign, and
return this statement to the city.

VI Signatures

The undersigned certifies that he/she is legally authorized by the bidder to affirm all information and statements included in this
employment practices report. That he/she has read all of the foregoing statements, representations, and affirmations and that they
are true and correct to the best of his/her knowledge and belief. The undersigned, understands that if any of the statements and
representations are made knowing them to be false or there is a failure to implement any of the stated intentions or objectives, set
forth herein, without prior notice to the Office of Compliance. the bidder/contractor could be subject to loss of current and future
awards.

Firm or Corporation Name: Date of Signing:
Signature: Title:
Signature: Title:
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Bid Form 3: Authority of Bid Signatory

The bidder shall indicate which of the following is the source of the bid signatory's authority to
sign the bid on behalf of the bidder. The bidder shall follow the instructions noted.

The party bidding is a sole partnership.

The party bidding is a partnership and the party signing is one of the partners.

The party is a corporation. The party signing is authorized to sign on behalf of
the corporation. A copy of the resolution of the corporation's board of directors
which delegates signatory authority to the individual signing is to be attached to
this bid form. This resolution can be a general delegation of authority for signing
bids or can be a specific authorization for this project. The secretary of the
corporation shall authenticate the resolution as currently being in full force and
effect.

Signatory authority is evidenced by other means noted below:
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Bid Form 4: Bid Guarantee and Performance Bond Affidavit

If a Bid Bond is supplied, the Ohio Statutory Bid Guaranty and Contract Bond, as set forth in
ORC 153.571 is to be used.

***Please include your bid bond or bid check at the front of your submitted bid packet***

PERFORMANCE BOND AFFIDAVIT

Unless Bidder submits, with its bid, a Bid and Contract Bond per ORC. 153.571, Canton may
request that the Bidder obtain, from its insurance representative, a performance bond affidavit
that contains the representations noted below. The affidavit shall be made on the insurance
agency's letterhead, reference this project by name and state at least the following:

1) The representative certifies that, should the contract be awarded to the
contractor on whose behalf the certificate is being provided, the
performance bond specified will be provided.

)] The name and A.M. Best Company ratings of companies which are
expected to provide the required performance bond.

THE PERFORMANCE BOND AFFIDAVIT SHALL BE NOTARIZED
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Bid Form 5: Bidder Information

1.

Bidder Information Page 1 of 3

The Bidder shall provide the following information as part of its bid.

Name of Bidder

Business Address

City State Zip

Business Telephone Number ( )

Person, address, email and
telephone to whom official

notices are to be sent

Person, address, email and

telephone for further

information regarding
this proposal

State(s) of incorporation
(w/dates of incorporation)

Principal place of business

Working days necessary to
complete project days

Federal 1.D. Number #

Amount of Certified Check,
Cashier's Check, Bid Bond $
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Bidder Information Page 2 of 3
2. Form of Business Organization.
_ Corporation __ Partnership __ Other
3. The bidder shall provide the names and addresses of all persons interested as principals

(officers, partners, and associates) in this proposal. Write first name in full, and give titles for
offices.

All of the above, including the signatory to this bid, are citizens of the United States, except
the following. (Provide names and addresses of those not a citizen of the United States.)

4. Name and address of other person, firms or companies interested in this contract.

5. Local Bidder Preference Information: Does your company have a headquarters, division, sales
office, sales outlet, manufacturing facility, or similar significant business-related location in
Stark County, Ohio? If yes, please provide the name and address of the location below.

47



GP 1114 - Allenford SE Sanitary Sewer Protection Project
The City of Canton Engineering Department

Bidder Information Page 3 of 3

The undersigned certifies that the bidder has the facilities, ability and financial resources
available for the fulfillment of the contract if such be awarded to said bidder.

Upon request, the bidder will be expected to amplify the foregoing statements as necessary to
satisfy the OWNER concerning his ability to successfully perform the work in a satisfactory
manner.

Signed this day of , 20

Contractor

By

(Signature of individual, partner or officer signing the proposal.)

Please have this page notarized
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Bid Form 6: Project References

Each bidder should provide a list of comparable projects performed over the last three (3) years
(maximum of 10) indicating the following:

- Owner (with name, address and telephone number of Owner's project manager).

- General description of work, and size and type of project. Also indicate whether
participation was as a prime or subcontractor. If the bidder's participation on the project
was as a subcontractor, identify prime contractor with information requested above for
the OWNER.

- Contractor to provide at least five projects over the last five years with their
proposed method of soil stabilization.

All previous work for the OWNER over the last five (5) years should be identified.
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Bid Form 7: Bidder’s Affidavit: Non-Collusion Statement, Page 1

This affidavit is to be filled out and executed by the bidder; if the bid is made by a
corporation, then by its properly authorized agent.

STATE OF )
) SS:COUNTY OF )

being first duly sworn, deposes and says that he is

(sole owner, a partner, president, secretary, etc.)

of

the party making the enclosed proposal or bid, and say further that

(Give names of all persons, firms or corporations interested in the bid)

is/are the only party or parties interested with the party making this bid in the profits of any
contract which may result from the herein contained proposal; that the said proposal is made
without any connection or interest in the profits thereof with any other person making any other
bid or proposal for said work; that no member of the City of Canton, head of any department or
bureau or employee therein or any official or officer of City of Canton, is directly or indirectly
interested therein; that said proposal or bid is genuine and not collusive or sham; that said bidder
has not colluded, conspired, connived, or agreed, directly or indirectly, with any bidder or
person, to put in a sham bid, or that such person shall refrain from bidding, and has not in any
manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person, to fix the bid price of affiant or any other bidder, or to fix any
overhead, profit or cost element of said bid price, or of that of any other bidder, or to secure any
advantage against the OWNER, or any person interested in the proposed contract; and that all
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Bid Form 7: Page 2

statements contained in said proposal or bid are true; that such bidder has not, directly or
indirectly submitted this bid, or the contents thereof, or divulged information or data relative
thereto any association or to any member or agent thereof; and further says that all the statements
made by him in said proposal or bid are true.

Affiant

Sworn to and subscribed before me this day of

, 20

Notary Public in and for

County,

My Commission Expires:

, 20
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Bid Form 8: Factors to Be Used When Determining Lowest and Best Bid,
Page 1
NOTICE

All bidders shall hereby take notice of the factors to be considered by the Board of Control in
determining whether a bid is not only the lowest bid, but the best bid. Said factors are contained
in Canton Ordinance 86/2009, Chapter 105.01.

QUESTIONNAIRE

When completing Bid Form #7, please submit your answers, separately, on your company
letterhead and attach to Bid Form #7.

In accordance with Canton Ordinance 86/2009, Chapter 105.01, Section (c), each bidder must
complete the following questionnaire. This questionnaire is to be completed in a truthful and
responsible manner by the bidder. The City reserves the right to consider the bidder in default
for any false or misleading information supplied per this questionnaire. If the bid is made by a
corporation, then this questionnaire is to be completed by its properly authorized agent.

1. Please describe the work, supplies and materials covered by the bidder’s bid.

2. Please state the identification of all work to be subcontracted. All subcontractors are
also subject to the approval of the Board of Control based on the criteria contained
in this section.

3. Please provide the descriptions of the bidder’s experience with projects of comparative
size, complexity and cost within recent years, demonstrating the bidder’s ability and
capacity to perform a substantial portion of the project with its own forces.

4. Please provide documentation from previous, similar projects regarding timeliness of
performance, quality of work, extension requests, fines and penalties imposed and
payments thereof, liens field, explanations of the same.

5. Please state the number of years the bidder has been actively engaged as a contractor in
the construction industry.

6. Please provide your recent experience record in the construction industry, including the
original contract price for each construction job undertaken by the bidder, the amount of
any change orders or cost overruns on each job, the reasons for the change orders or cost
overruns, and the bidder’s record for complying with and meeting completion deadlines
on construction projects.

7. Please identify any project(s) within the previous five years that the bidder was

determined by a public entity not to be a responsible bidder, the reasons given by the
public entity, together with an explanation thereof.
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Bid Form 8: Page 2

8.

10.

11.

12.

13.

14.

15.

16.

17.

18.

Please identify your financial responsibility to assure that the bidder processes adequate
resources and availability of credit, the means and ability to procure insurance and
acceptable performance bonds required for the project and whether any claims have been
made against performance bonds secured by the bidder on other construction projects.

Please describe any suspension or revocations of any professional license of any director,
officer, owner, or managerial employees of the bidder, to the extent that any work to be
performed is within the field of such licensed professional.

Please describe any and all OSHA violations within the previous three years, as well as
all notices of OSHA citations filed against the bidder in the same three year period,
together with an explanation of remediation or other steps taken regarding such violations
and notices of violation.

Please describe any and all violations within the previous five years pertaining to
unlawful intimidation or discrimination against any employee by reason race, creed,
color, disability, gender or national origin and/or violations of an employee’s civil or
labor rights or equal employment opportunities.

Please describe any litigation (including copies of pleadings) in which the bidder has
been named as a defendant or third party defendant in an action involving a claim for
personal injury or wrongful death arising from performance of work related to any
project in which it has been engages within the previous five years.

Please describe any allegations of violations of the prevailing wage law and any other
state or federal labor law, including, but not limited to, child labor violations, failure to
pay wages, or unemployment insurance tax delinquencies or unfair practices within the
past five years.

Please describe any violations of the worker compensation law.

Please describe any criminal convictions or criminal indictments, involving the bidder, its
officers, directors, owners, and/or managers within the past five years.

Please describe any violation within the past five years or pending charges concerning
federal, state, or municipal environmental and/or health laws, codes, rules and/or
regulations.

Please provide documentation that the bidder provides health insurance and pension
benefits to its employees.

Please state the experience and the continuity of the bidder’s work force.
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BID FORM 8: Page 3

19.

20.

21.

22,

23.

24,

25.

26.

Please submit the identity of the bidder’s permanent work force that will be employed on
the public contract, to include the number of employees (or contract labor) to be assigned
to the contract, their city and state of residence, and their job descriptions or trade
specialties.

Please provide the identity of any temporary work force that will be employed on the
public contract, to include the number of employees (or contract labor) to be assigned to
the contract, their city and state of residence, and their job descriptions or trade
specialties.

Please state whether the bidder’s work force is drawn mainly from local employees as
defined below. The number of local employees, and their job descriptions or trade
specialties that the bidder will employ on the public contract.
Local Employee Definition
A. A person residing within the City of Canton or Stark County,
B. A person working for a contractor or from a pool of labor located within the City
of Canton or Stark County; or
C. Due to the specialty nature of the employment to be performed, where a suitable
person meeting either subsection A or B hereof is not available, a person
residing or working within a location as close to Canton as is available. A
“suitable person” means a person who is qualified to perform the work or
trainable within a reasonable period of time.

If the bidder claims that non-local employees (or non-local contract labor) are to be
assigned to the public contract instead of local employees, please state in detail the
reasons therefore.

If the bidder claims that local employees are not intended to be used by the bidder on the
public contract because they are not available, qualified or trainable within a reasonable
period of time, please state in detail the reasons therefore.

State whether the bidder participates in a bona fide apprenticeship program that is
approved by the Ohio State Apprenticeship Council and the United States Department of
Labor.

State whether the bidder has adopted and implemented a comprehensive drug and alcohol
testing program for its employees.

State whether the bidder’s employees are OSHA-10 and/or OSHA-30 certified.
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Bid Form 9: Insurance Affidavit and Requirements

Insurance Requirements

A. The following standard indemnity agreement and minimum insurance requirements are
incorporated in the Specifications for all work performed by the Contractor for the
Owner, its affiliated and associated organizations or subsidiaries, hereinafter referred to
as Owner.

The Contractor agrees to indemnify and save the Owner harmless from and
against any and all costs, loss and expense, liability damages, or claims for
damages, including cost for defending any action, on account of any injury to
persons (including death) or damage to or destruction of property of the Owner,
arising or resulting from the work provided for or performed, or from any act,
omission, or negligence of the Contractor, Subcontractor and his or their agents or
employees. The foregoing provisions shall in no way be deemed released, waived
or modified in any respect by reason of any insurance or surety provided by the
Contractor.

The Contractor shall maintain insurance of the kinds and in amounts specified in
the attached schedule and furnish the Service Director with Certificates of
Insurance as evidence thereof in the prescribed form. If any work provided for or
to be performed under any Specifications is sublet (as otherwise permitted by the
terms of such Specifications), the Contractor shall require the sub-contractors to
maintain and furnish him with satisfactory evidence of Workmen's Compensation,
Employers' Liability and such other forms and amounts of insurance which
Contractor deems reasonably adequate.

In accordance with Item 11, the Contractor shall maintain the following insurance:

I. Worker’s Compensation and Employer's Liability
Insurance affording,
(a) Protection under the Workmen's Compensation Law in the State of Ohio.
(b) Employer's Liability protection subject to a minimum limit of

$100,000.00.
2. Commercial General Liability Insurance in amounts not less than:
General Aggregate Limit $2,000,000.00
Products - Completed Operations
Aggregate Limit $2,000,000.00
Personal and Advertising Injury
Limit $1,000,000.00
Each Occurrence Limit $1,000,000.00
Fire Damage Limit $50,000.00
Medical Expense Limit $5,000.00
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This insurance shall:

a.  include coverage for the liability assumed by Contractor
under Item I (Indemnity);

b.  not to be subject to any of the special property damage
liability exclusions commonly referred to as the XCU
exclusions pertaining to blasting or explosion, collapse or
structural damage and underground property;

c.  not be subject to any exclusion of property used by the
insured or property in the care, custody or control of
the insured or property as to which the insured for any
purpose is exercising physical control unless the required
Builders Risk or Installation Floater coverage is indicated
on the required Certificate of Insurance (Item 111.4);

d. and the Certificates of Insurance furnished by the
Contractor shall show by specific reference that each of
the foregoing items have been provided for.

e. INCLUDE THE CITY OF CANTON, OHIO AND ITS AGENTS,
AS ADDITIONAL INSURED FOR PURPOSES OF COVERAGE
UNDER THE SUBJECT POLICY.

3. Comprehensive Automobile Liability Insurance in the following minimum
amounts:

Bodily Injury and Property Damage
any one accident or loss: $1,000,000.00

4. The contractor will provide and maintain Installation/Builders Risk Insurance
to protect the interests of both the contractor and the owner for materials
transported to the job, stored or installed on the premises, or stored at any
temporary location off premises. Such insurance shall be written on an "All
Risk™ form to include the perils of Fire, Extended Coverage, Vandalism,
Malicious Mischief, Theft, Collapse and Water Damage. The amount of
Insurance shall be 100% of the insurable value of the work to be performed
including all items of labor and materials incorporated therein, materials in
storage on or off the job site to be used in completing the work, and such other
supplies and equipment incidental to the work as are not owned or rented by
the contractor, the cost of which is included in the direct cost of the work.
This Insurance shall not cover any tools, derricks, machinery, tar buckets,
ladders, engines, workmen's quarters, boilers, pumps, wagons, scaffolds,
forms, compressors, shanties or other items owned or rented by the Contractor,
the cost of which is not included in the direct cost of the work.
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B. The Certificates of Insurance furnished by the Contractor as evidence of the Insurance
maintained by him shall include a clause obligating the Insurer to give the Service
Director ten (10) days prior written notice for cancellation or any material change in
the insurance.

Insurance Affidavit

Each bidder shall obtain from its insurance representative and include in the bid submittal an
insurance affidavit that contains the representations noted below. Make the affidavit on the
insurance agency's letterhead, reference this project by name, and state at least the following:

1. The representative has reviewed and understands the insurance requirements (including
the cancellation/non-renewal provisions) set forth in Bid Form 8.

2. The representative certifies that the company will provide the specified insurance should
the contract be awarded to the contractor on whose behalf the certificate is being
provided.

3. The names and A.M. Best Company ratings of companies required to provide the
required insurance.

You must have the insurance affidavit notarized.

The successful bidder will be required to provide evidence of the required insurance as outlined
in this bid form. This must include:

1. Certificate of Liability Insurance with the City of Canton listed as an additional insured
2. Ohio Worker’s Compensation Certificate
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Bid Form 10: Bidder’s Affidavit: Foreign Corporation
*Any corporation that is not incorporated in the State of Ohio is a foreign corporation.

The undersigned certifies that is a foreign corporation incorporated in
the State of , whose principal place of business is and
is required to obtain authorization to transact business in the State of Ohio.

The undersigned bidder further certifies that said authorization has been obtained and is in effect
and the bidder has a designated statutory agent upon whom process against bidder corporation
may be served within the State of Ohio. The designated

statutory agent is

(name and address)

Process served upon the designated statutory agent named above shall be effective service,
unless the Owner has been informed, by certified mail or its equivalent (return receipt), of a
change in the agent upon whom process can be served.

Date Signed

Title

Note: This statement is to be reproduced on the bidder’s letterhead, signed by the
authorized bid signatory, notarized and submitted with the bid.
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Bid Form 11: Listing of Subcontractors

The Bidder shall set forth the name, location of principal place of business, proposed amount of
subcontract and type of work to be performed of each subcontractor who will perform work or
labor or render service, as listed, to the bidder in or about the construction of the work or
improvement to be performed under the Contract for which the attached Bid is submitted, and
where the portion of the work which will be performed by each subcontractor will be. Note that
subcontractors are distinguishable from suppliers.

Subcontractor — An individual or entity having a direct contract with CONTRACTOR or
with any other Subcontractor for the performance of a part of the work at the site.

Supplier — A manufacturer, fabricator, supplier, distributor, material man, or vendor
having a direct contract with CONTRACTOR or with any Subcontractor to furnish
materials or equipment to be incorporated in the work by the CONTRACTOR or any
Subcontractor.

The Bidder understands that if he fails to specify a subcontractor for any portion of the work to

be performed under the Contract, he shall be deemed to have agreed to perform such portion
itself.
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Bid Form 12: Personal Property Tax Certification (ORC 5719.042)

Office of the Auditor

City of Canton

City Hall 218 Cleveland Avenue S.W.
Canton, Ohio 44702

Dear Sir or Madame:

(A) The undersigned hereby certifies that the party to whom contract award is being

(B)

considered was not charged with any delinquent personal property tax at the time of the
bid opening the project nor is said party currently charged with such a delinquency on
the general tax list of personal property for Stark County, Ohio.

Or

The undersigned hereby certifies that the party to whom contract award is being
considered has been charged with a delinquency regarding personal property tax on the
general tax list of personal property for Stark County, Ohio, either currently, or at the
time of bid opening the project. The amount of the due and unpaid delinquent taxes,
including any due and unpaid penalties and interest thereon is

and

It is understood that, by law, this statement is to be signed by the party whose bid has
been tentatively accepted, and must be affirmed under oath. The law also requires that
his statement is to be submitted to the City Auditor and this statement must be
incorporated into the pending contract before any payment can be made under the
subject contract.

Name of Corporation President

Secretary

NOTE: This form and/or certification must be retyped on the bidder’s letterhead and
notarized utilizing either paragraph (A) or (B) as it applies to your company.
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Bid Form 13: Certification: Auditor of the State of Ohio

(Name of person signing affidavit) (Title)

do hereby certify that does not have an
(Company or Individual Name)

outstanding unresolved finding for recovery issued by the Auditor of the

State of Ohio as defined by Ohio Revised Code (ORC) Section 9.24 as of

(Current date)
Signature of Officer or Agent
Name (Print)
Sworn to and subscribed in my presence this day of

, 20

(Notary Public)
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BID FORM 14: Articles of Incorporation

Please provide a copy of the company’s articles of incorporation. The City of Canton may
request this information if it is not provided.
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Section VI: Detailed Specifications

SECTION 02538

SANITARY SEWER SYSTEM

PART 1 GENERAL
1.1 SUMMARY

A. This section includes the installation of 72" reinforced concrete pipe to replace
existing pipe as shown on the plans. The project manual includes a subsurface
exploration report by PSI, Inc. for reference.

B. Section Includes:
1. Sanitary sewage pipe.
2. Bedding and cover materials.

C. Related Sections:
1. Section 02980- Bypass Pumping
2. Section 02990- Manhole Lining
3. Section 31 66 13- Helical Piles and Helical Anchors
4 Subsurface Exploration of Allenford Dr. Sewer Line Emergency
Stabilization, PSI, Inc., April 25, 2012 (in project manual).

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT

A. Pipe and Fittings:
1. Basis of Measurement: By the linear foot.
2. Basis of Payment: Includes excavation, bedding, pipe and fittings, and
reconnection to existing sanitary sewer.

1.3 REFERENCES

A. American Association of State Highway and Transportation Officials:
1. AASHTO T180 - Standard Specification for Moisture-Density Relations
of Soils Using a 4.54-kg (10-1b) Rammer and a 457-mm (18-in.) Drop.

B. ASTM International:

1. ASTM C76 - Standard Specification for Reinforced Concrete Culvert,
Storm Drain, and Sewer Pipe.

2. ASTM C443 - Standard Specification for Joints for Concrete Pipe and
Manholes, Using Rubber Gaskets.

3. ASTM D698 - Standard Test Method for Laboratory Compaction
Characteristics of Soil Using Standard Effort (12,400 ft-Ibf/ft3 (600 kN-
m/m3)).
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4, ASTM C969- Standard Practice for Infiltration and Infiltration Testing of
Installed Precast concrete pipe sewer lines.

5. ASTM C1103- Standard Practice for Joint Accepture Testing of Installed
Precast Concrete Pipe Sewer Lines

6. ASTM D1557 - Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Modified Effort (56,000 ft-1bf/ft3 (2,700 kN-
m/m3)).

7. ASTM D2922 - Standard Test Method for Density of Soil and Soil-
Aggregate in Place by Nuclear Methods (Shallow Depth).

8. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock
in Place by Nuclear Methods (Shallow Depth).

1.4 SUBMITTALS

1.5

1.6

1.7

1.8

1.9

A. Provide submittals as required by Owner.

B. Product Data: Submit data indicating pipe material used, pipe accessories, and bedding
and backfill.

C. Manufacturer's Installation Instructions: Indicate special procedures required to install
Products specified.

D. Manufacturer's Certificate: Certify products meet or exceed specified requirements.
CLOSEOUT SUBMITTALS

A. Project Record Documents: Record location of pipe runs, connections, and invert
elevations according to City’s Geographic Information Systems (GIS).

QUALITY ASSURANCE

A. Perform Work in accordance with Ohio Department of Transportation (ODOT) and
City of Canton standards.

PRE-CONSTRUCTION MEETINGS

A. Convene minimum one week prior to commencing work in this section.
FIELD MEASUREMENTS

A. Verify field measurements and elevations as indicated on the plans.
COORDINATION

A. Coordinate the Work with the City for the reconnection to existing sanitary sewer and
trenching.
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PART 2 PRODUCTS

2.1 SANITARY SEWAGE PIPE

A. Reinforced Concrete Pipe: ASTM C76, Class IV with Wall Type B; bar
reinforcement; inside nominal diameter of 72 inches, bell and spigot ends.

1. Fittings: Reinforced concrete.
2. Joints: ASTM C443, rubber compression gasket.

2.2 BEDDING AND COVER MATERIALS
A. Bedding: According to Canton’s Standard Drawing No.19.

B. Cover: According to Canton’s Standard Drawing No. 19.

C. Soil Backfill from Above Pipe to Finish Grade: According to Canton’s Standard
Drawing No. 19.

PART 3 EXECUTION
3.1 EXAMINATION
A. Verification of existing conditions before starting work.

B. Verify trench is ready to receive work and excavations, dimensions, and elevations are
as indicated on drawings.
3.2 PREPARATION
A. Correct over excavation with coarse aggregate.
B. Remove large stones or other hard matter which could damage pipe or impede

consistent backfilling or compaction.

3.3 BEDDING
A. Excavate pipe trench in accordance with Canton’s Standard Drawing No. 19.

B. Place bedding material at trench bottom, level materials in continuous layer in
accordance with Canton’s Standard Drawing No.19.

C. Maintain optimum moisture content of bedding material to attain required compaction
density.
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3.4 INSTALLATION - PIPE

A. Install pipe, fittings, and accessories in accordance with manufacture’s
recommendations. Seal joints watertight.

B. Lay pipe to slope gradients noted on drawings.

C. Install bedding at sides and over top of pipe according to Canton’s Standard Drawing
No.19.

D. Install concrete caps under pipe as shown on plans.
E. Install helical piles under concrete caps as shown on plans and Section 31 66 13.
F. Install Work in accordance with State and City standards.
3.5 FIELD QUALITY CONTROL
A. Infiltration Test: Test in accordance with ASTM C1103
B. Request inspection prior to and immediately after placing bedding.
C. Compaction Testing: In accordance with ODOT

D. When tests indicate Work does not meet specified requirements, remove work, replace
and retest.

3.6 PROTECTION OF FINISHED WORK

A. Protect pipe and aggregate cover from damage or displacement until backfilling
operation is complete.

3.7 SCHEDULE

A. Sanitary Sewer: See anticipated construction schedule on plans

END OF SECTION
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SECTION 02980

TEMPORARY BYPASS PUMPING

PART 4 GENERAL
41 RELATED DOCUMENTS AND SECTIONS

A. Plans, video recordings and logs, and general provisions of the contract, apply to this
work.

B. A map of the existing manholes with average and peak dry-weather flows in the 72”
and 60” sewers is in included in the plans for the project.

C. Related Sections
1. Section 02538- Sanitary Sewer System
2. Section 02990- Manhole Lining
3. Section 31 66 13- Helical Piles and Helical Anchors

4. Subsurface Exploration of Allenford Dr. Sewer Line Emergency Stabilization,
PSI, Inc., April 25, 2012 (in project manual)

4.2 DESCRIPTION OF WORK

A. The Contractor shall provide all labor, materials and equipment necessary to bypass
the sewage around:

1. The sections of 72 sanitary sewer that are to be replaced.
2. Any portion of sewer to be videotaped or inspected.

3. Any portion of sewer to be cleaned.

4. Any new manhole and/or new pipe installation.

5. An existing 18” sewer that connects to the 72” sanitary sewer to ensure no back-
ups.

6. The maximum bypassing pumping duration shall be 30 days, starting when the
72" is being replaced.

B. The Contractor shall bypass the flow by plugging the 72 sewer (at two locations) and
allowing it to surcharge into the 60” sewer through two interconnection vaults. There
is also an 18” gravity sewer/siphon which must be bypassed by pumping it into the
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60” sewer because the 18" sewer enters the 72” sewer downstream of the
interconnection vaults.

1. See the plans for the interconnection vaults after this specification.

C. There are two stages of bypassing based on the peak dry-weather and wet-weather
flows.

1. First Stage Bypass: Peak Dry-Weather Flows

a. Occurs when flow in 72” exceeds an elevation of 996.65 feet in the West Side
Interconnection (WSI) vault until the elevation reaches 1000.80 feet. During
this period, the flow above 996.65 feet enters the 60” sewer through the East
Side Interconnection (ESI) vault.

b. No bypass pumping from 72” sewer into 60 sewer is needed in this stage.

c. The 18” gravity sewer that enters the 72” sewer downstream of the vaults
must be pumped into the 60” during this stage. Approximate peak, dry
weather flow is 2.5 million gallons per day (mgd).

2. Second Stage Bypass: Peak Wet-Weather Flows

a. Bypass pumping must be performed when elevation in 72” WSI exceeds
1000.80 feet with flow already going into the 60” sewer from the WSI and
ESI vaults (First Stage). Bypass pumping shall occur from a location
upstream of the plugs on the 72” sewer to an existing manhole downstream
of the replaced 72" sewer.

b. Flow from the 18” sewer connection into the 72” sewer downstream of the
vaults must still be pumped into the 60” during this stage. The flow surface
in the 18” sewer cannot exceed an elevation of 998.00 at any time.
Approximate peak wet weather flow is 0.9 mgd.

c. Approximate wet-weather flow to be pumped from the 72” sewer during
second stage bypassing is 40 mgd.

4.3 QUALIFICATIONS

A. The design, installation and operation of the temporary pumping system shall be the
Contractor’s responsibility. The Contractor shall employ the services of a vendor who
can demonstrate to the engineer that he specializes in the design and operation of
temporary bypass pumping systems. The vendor shall provide at least five (5)
references of projects of a similar size and complexity as this project performed by his
firm within the past three years. The bypass system shall meet the requirements of all
codes and regulatory agencies having jurisdiction.
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44 SUBMITTALS

A. The Contractor shall submit to the engineer detailed plans and descriptions outlining
all provisions and precautions to be taken by the Contractor regarding the handling of
existing wastewater flow. This plan must be specific and complete, including such
items as schedules, locations, elevations, capacities of equipment, materials and all
other incidental items necessary and/or required to insure proper protection of the
facilities, including protection of the access and bypass pumping locations from
damage due to the discharge flows, and compliance with the requirements and permit
conditions specified in these Contract Documents. No construction shall begin until all
provisions and requirements have been reviewed and approved by the Engineer.

1. The plan shall be prepared, signed and stamped by a licensed Professional
Engineer registered in the state of Ohio.

B. The method of bypassing the sewage will include but not be limited to:
1. A recommended sequence of operations.
2. Bypass pumping system will be required to be operated 24 hours per day.

3. Sketches or drawings showing locations of the bypass sewer, locations of
manholes from which sewage is to be pumped and locations of receiving manholes,
staging areas for pumps, procedures for crossing streets and method of handling
traffic.

4. Flow capacities of pumps used and pump curves. Provide calculations of static
lift, friction losses, and flow velocity.

5. Provide for bypass pumps, fuel usage per hour, and fuel tank capacities.

6. Sewer plugging method and types of plugs. Plugs are required in 2 upstream
location as extra protection. Include calculations showing that 72” sanitary sewer
will not pull apart at plug location.

7. Standby power generator size, location.

8. Downstream discharge plan.

9. Method of protecting discharge manholes or structures from erosion and damage.
10. Thrust and restraint block sizes and locations.

11. Sections showing suction and discharge pipe depth, embedment, select fill and
special backfill.

12. Method of noise control for each pump and/or generator.

13. Any temporary pipe supports and anchoring required.
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14. Calculations for selection of bypass pumping pipe size.
15. Schedule for installation of and maintenance of bypass pumping lines.

16. Photo copies of permit applications for access to public streets, and evidence that
fees have been paid.

17. The Contractor shall perform leakage and pressure tests of the bypass pumping
discharge piping using clean water prior to actual operation.

18. Adequate hoisting equipment for each pump and accessories shall be maintained
on the site.

19. Spare parts for pumps and piping shall be kept on site as required.
20. This plan will be reviewed for conformity and approval.

A. The contractor shall submit a copy of all property owner/resident
notifications to the engineer prior to notification distribution.

45 MEASUREMENT AND PAYMENT

A.

The cost of this item shall be included as lump sum item.

PART 2 MATERIALS

A.

EQUIPMENT

A.

B.

All pumps used shall be fully automatic self-priming units that do not require the use
of foot valves or vacuum pumps in the priming system. The pumps may be electric or
diesel powered. All pumps used must be constructed to allow dry running for long
periods of time to accommaodate the cyclical nature of effluent flows.

All pumps shall be Godwin Dri-Prime ® Automatic self-priming pumps (CD, DPC, or

HL Series) as manufactured by Godwin Pumps of America, Inc., or approved equal.

C.
D.

The Contractor shall provide the necessary stop/start controls for each pump.

The Contractor shall include one stand-by pump of each size to be maintained on site.

Back-up pumps shall be on-line, isolated from the primary system valve.

E.

F.

Discharge Piping- In order to prevent the accidental spillage of flows, all temporary
discharge systems shall be constructed of rigid pipe with positive, restrained joints.
Under no circumstance will aluminum “irrigation” type piping or glued PVC pipe be
allowed. Discharge hose will only be allowed in short sections and by specific
permission from the engineer.

Allowable piping materials will be Godwin “QD” Steel Pipe (Godwin Pumps of

America, Inc.) or fused HDPE, high density polyethylene pipe or approved equal.
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2.1 PERFORMANCE REQUIREMENTS

A. It is essential to the operation of the existing sewerage system that there be no
interruption in the flow of sewage throughout the duration of the project. To this end,
the Contractor shall provide, maintain and operate all temporary facilities such as
dams, plugs, pumping equipment both primary and back-up units as required),conduits,
all necessary power, and all other labor and equipment necessary to intercept the
sewage flow before it reaches the point where it would interfere with his work, carry it
past his work and return it to the existing sewer downstream of his work.

B. The design, installation and operation of the temporary pumping system shall be the
Contractor's responsibility. The bypass system shall meet the requirements of all codes
and regulatory agencies having jurisdiction.

C. The Contractor shall provide all necessary means to safely convey the sewage past the
work area. The Contractor will not be permitted to stop or impede the main flows
under any circumstances

D. The Contractor shall maintain sewer flow around the work area in a manner that will
not cause surcharging of sewers, damage to sewers and that will protect public and
private property from damage and flooding.

E. The Contractor shall protect water resources, wetlands and other natural resources.
PART 3 EXECUTION
3.1 BYPASS PUMPING
A. Bypass Pumping shall be established prior to the 72” sewer replacement.

B. The bypass shall be made by plugging an existing upstream manhole, if necessary, and
pumping the sewage into a downstream manhole or adjacent system approved by the
Engineer. The pump and the temporary bypass sewer shall be of adequate capacity and
size to handle the peak flow and the necessary dewatering.

C. The contractor shall maintain the by-pass pumping in a safe and operative condition at
all times and shall be responsible for the protection of the lines, property and the
prevention of injury to persons and structures. Safeguards shall be provided by the
contractor to the satisfaction of the  Engineer, but such provisions shall not relieve the
contractor of full responsibility for the adequacy of protection. All bypassing lines
crossing roadways shall be placed below existing  road grade and premix topped.

D. The bypass sewer shall either have temporary pavement or be securely plated (if
approved by the Engineer). The bypass sewer may be laid over ground within the
established traffic control. The bypass shall be a header for all bypass and dewatering
pumping. Check valves shall be placed ahead of all pumping connections.
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E. The Contractor may suggest alternate methods of bypassing the sewage but, in any
event, the method used shall be approved by the Engineer.

F. The contractor shall have personnel available for immediate callout, after normal
working hours, to make necessary repairs to temporary bypass lines, steel plates, road
crossings, etc. The names, telephone numbers and locations of residency of these
employees shall be given to the Engineer. He shall be kept posted of any changes.

G. Failure to keep the pumps running adequately will cause the sanitary sewer system to
backup and flood basements of homes and businesses connected to the system. The
contractor shall be responsible for all cleanup and damage costs due to backups caused by
inadequate bypass pumping.

H. The contractor shall supply an around the clock operator for the bypass pumping
system for the duration of the flow bypassing operation. The supplier shall qualify each
operator. (one-hour training with delivery/pickup from supplier).

I. The contractor shall coordinate the bypass pumping/piping setup will all property
owners and utilities. Any modifications and changes to the bypass pumping/piping setup
required after initial setup due to conditions on properties, easements or right of ways
shall be at the contractor’s expense.

J.Under no circumstances will the dumping of raw sewage on private property, streets
and roads be allowed nor will surcharge of the sewers be allowed due to insufficient

pumping.
K. Flows to the existing system. As noted on the detail plans.
3.2 PROPERTY OWNER AND/OR RESIDENT NOTIFICATION

A. The Contractor shall provide 48- hour prior written notification to all property owners
and or residents that may be affected by the diversion of flow in the sewer, explaining
work that is to take place and its time frame. The notification shall include
approximate time when sewage cannot be received during sewer work as well as when
the sewer will be available again for receiving sewage. All commercial establishments
shall be provided with temporary sewer service. The means and methods shall be
coordinated with the managers and the affected residents.

B. A door hanger reminder shall be placed 24 hours prior to reducing the sanitary
service.

C. Specific notification for Project No. GP 1114 shall include:

Contractor shall acquire contact information for emergency contacts with these
facilities and supply copies of these contacts to the Engineer.

END OF SECTION
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SECTION 02990

MANHOLE LINING

GENERAL
Scope of Work

Furnish all the necessary materials, labor, equipment, tools, and associated
appurtenances to install a protective lining on the interior walls and bench of the two
proposed wastewater manholes as shown on the plan sheets 22 and 22A. All aspects
of the lining shall be done in strict accordance to the manufacturer's instructions.

Acceptable Manufacturers

e Raven 405 as manufactured by Raven Lining Systems or approved equal.

e SpectraShield as manufactured by SpectraShield Liner Systems or approved

equal.
Related Sections

A. Section 02538-Sanitary Sewer System

B. Section 31 66 13-Helical Piles and Helical Anchors

C. Section 02980-Bypass Pumping

D. Subsurface Exploration of Allenford Dr. Sewer Line Emergency Stabilization,
PSI, Inc., April 25, 2012 (in project manual)

Payment: There will be no separate payment for the manhole lining. The cost will be
included in the cost of the manholes in the bid form.

QUALITY ASSURANCE
Submittals

A. The following submittals shall be provided by the contractor:

1. Product

e Technical data sheet showing the physical and chemical properties, ASTM
test results indicating the product conforms to and is suitable for its intended
use per these specifications.

e Material Safety Data Sheet (MSDS)
e Surface preparation and application method
e Copies of field test data
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2. Installer

Verification of certified applicator’s status

Qualification Requirements

A. Installer

For an installing Contractor to be considered commercially acceptable, the
Contractor must satisfy all insurance, financial and bonding requirements of
the Owner.

The Contractor must have a certification from the manufacturer as a licensed
and fully trained installer of the product.

The Contractor must have a minimum of three (3) years of rehabilitation
experience.

B. Product

For a product to be commercially acceptable, the product must have a
minimum of five (5) year history of successful wastewater collection system
rehabilitation in the United States.

The products must be verified by third party test results supporting the long-
term performance and structural strength of the product and such data shall be
satisfactory to the Owner.

C. Warranty

Contractor shall provide a minimum of one (1) year of warranty (including
labor) from the manufacturer against any defects in materials and
workmanship.

Unless otherwise specified, the warranty periods shall begin after the
Certificate of Acceptance is issued for the Contract.

PART 3 PRODUCTS

3.1 Plugging Material

Chemical sealants or hydraulic grouts shall be used to plug and seal active
leaks. These materials shall be compatible with the approved lining system
and approved by the Engineer prior to usage.

The plugging material shall: a) adhere to wet or dry surfaces; b) be 100%
solids; c) be quick setting; d) have zero percent shrinkage per ASTM D2126;
e) be ASTM, ANSI and NSF approved. Recommended material
manufacturers are Thoro Seal, Green Mountain Inc., Sika, Avanti
International, or approved equal.
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Structural Repairs

e Loose or protruding brick, mortar and concrete shall be removed using a
masons hammer and chisel. All structural repairs necessary to complete
the lining process shall be made with a non-shrink grout compatible with
the lining systems manufacturer's recommendations. This material shall be
applied to patch cracks, fill voids, make structural repairs, and build-up
deteriorated surfaces back to original thicknesses. All repair and/or
patching material shall be submitted to the Engineer for approval prior to
material usage.

Coating Product

e Coating product shall be applied to all interior surfaces to provide a permanent
impermeable, high strength; monolithic lining for concrete structures that is
sulfuric acid corrosion, abrasion and impact resistant.

e The approved lining systems are:

0 Raven 405 by Raven Lining Systems. Minimum total wet film
thickness shall be 500 mils.

o0 SpectraShield by SpectrShield Lining Systems. Minimum total wet
film thickness shall be 125 mils.

e Coating product physical properties shall be substantiated through submittal
of accredited third party testing results and shall be representative of the actual
field applied product and cure mechanism(s) to be employed in the field.

PART 4 EXECUTION

4.1 General

Appropriate actions shall be taken by Contractor to comply with local, state, and
federal regulatory and other applicable agencies with regard to environment,
health, and safety during work.

Limits of Application - The interior walls and ceiling of structures, exposed part
of manhole frame and manhole benches.

The Contractor shall bypass the sewage around the existing manholes and
structures that are to be lined. An existing upstream manhole shall be plugged and
the sewage shall be pumped into a downstream manhole. The bypass system shall
be of adequate capacity and size to handle the existing flow. Under no
circumstances will the dumping of raw sewage be permitted.

The repair and coating materials must be applied by factory trained and/or fully

qualified technicians only. Contractor shall have a manufacturer's representative
must present at the start of the installation procedure.
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Remove all steps, protrusions or other such obstructions prior to beginning the
lining process as directed by the Owner.

4.2 Examination

Prior to commencing surface preparation, Contractor shall inspect all surfaces
specified to receive the coating and notify Owner, in writing, of any noticeable
disparity in the site, structure or surfaces which may interfere with the work, use
of materials or procedures as specified herein.

4.3 Surface Preparation

Surface preparation is required for the selected existing manholes prior to receive
any repair and coating materials.

Excessive debris, sediment, root intrusion or other foreign materials which may
impact the effectiveness of the surface preparation process shall be removed prior
to the commencement thereof.

Offset structural components, lids, covers, frames, etc. shall be repaired, replaced,
or reset prior to the commencement of surface preparation.

Oils, grease, incompatible existing coatings, waxes, form release, curing
compounds, efflorescence, sealers, salts, or other contaminants which may affect
the performance and adhesion of the coating to the substrate shall be removed
using a water based biodegradable emulsifying/ saponin product(s) as necessary.

Choice of surface preparation method(s) should be based upon the condition of
the concrete or masonry surface, potential contaminants present, access to
perform work, and the required cleanliness and profile of the prepared surface to
receive the repair and/or coating product(s).

Surface preparation method, or combination of methods, that may be used include
high-pressure water blasting (3500 psig at the nozzle), water jetting, dry abrasive
blasting along with other additional method(s) in accordance with following
industry accepted standards:

- SSPC SP-13/NACE No. 6: Surface Preparation of Concrete,

- ASTM D-4258: Standard Practice for Surface Cleaning Concrete for Coating
and ASTM-D-4259: Standard Practice for Abrading Concrete,

- NACE/SSPC Standards for the surface preparation of steel.

Whichever method(s) are used, they shall be performed in a manner that provides
a uniform, sound, clean, and neutralized surface suitable for the specified coating
product(s).

4.4 Application of Repair/ Resurfacing Product

Repair/ resurfacing products as per section 3.2 shall be used to fill voids,
bugholes, and other surface defects which may affect the performance or adhesion
of the coating product(s).
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4.5 Application of Coating Product

Application procedures shall conform to the recommendations of the coating
product(s) manufacturer, including environmental controls, product handling,
mixing, application equipment, and methods.

Spray equipment shall be specifically designed to accurately ratio and apply the
coating product(s) and shall be in proper working order.

Prepared surfaces shall be coated via spray application of the coating product(s)
described herein unless otherwise recommended by the coating product
manufacturer.

4.6 Testing and Inspection

Coating system thickness shall be inspected to ensure compliance with the
specifications herein.

- During application a wet film thickness gauge, meeting ASTM D4414 -
Standard Practice for Measurement of Wet Film Thickness of Organic
Coatings by Notched Gages, shall be used. A minimum of three readings per
200 square foot area shall be recorded. Documentation on thickness readings
shall be conveyed to the inspector on a daily basis during the coating
application.

- After the coating product(s) have cured in accordance with manufacturer
recommendations, coating system thickness may be measured according to
SSPC-PA 9 - Measurement of Dry Coating Thickness on Cementitious
Substrates Using Ultrasonic Gages.

After the coating product(s) have cured in accordance with manufacturer
recommendations, all surfaces shall be inspected for holidays as per NACE RPO
188-99 Discontinuity (Holiday) Testing of New Protective Coatings on
Conductive Substrates or ASTM DA4787 Standard Practice for Continuity
Verification of Liquid or Sheet Linings Applied to Concrete Substrates. All
detected holidays shall be marked and repaired according to the coating
product(s) manufacturer’s recommendations.

- Test voltage shall be a minimum of 100 volts per mil of coating system
thickness.

- Detection of a known or induced holiday in the coating product shall be
confirmed to ensure proper operation of the test unit.

- All areas repaired shall be retested following cure of the repair material(s).

- Ininstances where high voltage holiday detection is not feasible a close visual
inspection shall be conducted and all possible holidays shall be marked and
repaired as described above.
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- Documentation of areas tested, equipment employed, results, and repairs made
shall be submitted to the Owner/Engineer by Contractor.

Adhesion of the coating system to the substrate shall be confirmed in a minimum
of 10% of the manholes coated. After the coating product(s) have cured in
accordance with manufacturer recommendations, testing shall be conducted in
accordance with ASTM D7234 Pull-Off Adhesion Strength of Coatings on
Concrete Using Portable Pull-Off Adhesion Testers. Owner’s representative shall
select the manholes or areas to be tested.

Visual inspection shall be made by the Project Engineer and/or Inspector. Any
deficiencies in the finished coating affecting the performance of the coating
system or the operational functionality of the structure shall be marked and
repaired, within one week of notification, according to the recommendations of
the coating product(s) manufacturer. The final manholes shall be completely free
of defects.

END OF SECTION
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SECTION 3166 13
HELICAL PILES AND HELICAL ANCHORS

1.01 Description

This work pertains to furnishing and installing Helical Piles, Helical Anchors, and Cap/Bracket
Assemblies shown in the Contract and in accordance with the Plans and this specification. Each
Helical Pile and Helical Anchor shall be installed at the location, elevation, minimum length,
installation torque, and allowable capacities shown on the Plans or as established.

A. A subsurface investigation and slope stability analysis were performed for the project. It
shall be used for the design of the helical piles and anchors.

1.02 Design

A. A design and layout for the helical piers under the sewer and manholes and helical anchor
for the slope stabilization shall be submitted to the owner for approval, signed and stamped
by a professional engineer licensed in Ohio.

1.03 Related Work

A. Section 02538 — Sanitary Sewer System
B. Section 02980 — Bypass Pumping

C. Section 02990 — Manhole Lining

D. Subsurface Exploration Report of Allenford Dr. Sewer Line Emergency Stabilization, PSI,
Inc., April 25, 2012 (in project manual)

1.04 Referenced Codes and Standards

This specification is based on nationally recognized codes and standards including the references
listed below. In case of a conflict between the reference and this specification, this specification
shall govern.

A American Society for Testing and Materials (ASTM):

1. ASTM A36/A36M Structural Steel

2. ASTM A123-02 Standard Specification for Zinc (Hot-Dip Galvanized) Coatings
on Iron and Steel Products

3. ASTM A153-05 Standard Specification for Zinc Coating (Hot Dip) on Iron and
Steel Hardware

4. ASTM A450/A450M-07 Standard Specification for General Requirements for
Carbon and Low Alloy Steel Tubes
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5. ASTM D1143/D1143M-07 Standard Test Method for Piles Under Static Axial
Compressive Load

6. ASTM D3689 Standard Test Method for Individual Piles Under Static Axial
Tensile Load

7. ASTM D3966-07 Standard Test Method for Piles Under Lateral Loads

American Society of Mechanical Engineers (ASME):

1. ANSI/ASME Standard B18.2.1-1996, Square and Hex Bolts and Screws, Inch
Series

Occupational Safety and Health Administration (OSHA):
1. Excavation Safety Guidelines
ICC-Evaluation Services, Inc.:

1. AC358 Acceptance Criteria for Helical Foundation Systems and Devices

American Welding Society

1. ANSI/AWS B2.1-00 Standard for Welding Procedure and Performance
Quialification

Definitions

Helical Pile: Manufactured steel foundation, with one or more helical bearing plates, that
is rotated into the ground to support structures.

Helical Anchor: Same as a Helical Pile. Term generally used when axial tension is the
primary service load.

Engineer: Individual or firm retained by Owner or General Contractor to verify Helical
Pile and Helical Anchor quality and conformance with the Contract, Plans, and this
specification.

Allowable Bearing Capacity of Soil: Ultimate bearing capacity of the bearing stratum
divided by a factor of safety.

Lead Section: The first section of a Helical Pile or Helical Anchor to enter the ground.

Lead Sections consist of a central shaft with a tapered end and one or more helical
bearing plates affixed to the shaft.
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Extension Section: Helical Pile or Helical Anchor sections that follow the Lead Section
into the ground. Extensions are used to extend the Helical Lead to the appropriate depth.
Extensions consist of a central shaft and may have helical bearing plates affixed to the
shaft.

Caps/Brackets: Termination device that is bolted or welded to the end of a Helical Pile
or Helical Anchor after completion of installation. Caps facilitate the connection between
the Helical Pile or Helical Anchor to the structures.

Augering: Rotation of the shaft with little or no advancement. Augering can occur when
the helical bearing plates pass from a relatively soft material into a comparatively hard
material. Augering can also result from insufficient crowd (downward pressure during
installation). In some cases, augering may be (temporarily) necessary in order to grind
through an obstruction.

Pile Design Professional: Individual or firm responsible for the design of Helical Piles,
Helical Anchors, and Caps or Caps/Cap/Brackets.

Qualifications

Due to the special requirements for manufacture and quality control of Helical Piles,
Helical Anchors, and Caps/Caps/Cap/Brackets, all Helical Piles, Helical Anchors and
Caps/Cap/Brackets shall be obtained from a company specializing in the manufacturing
and distribution of these products.

Manufacturer qualifications for this project shall be submitted by the Contractor with
their bid. The submittal shall include:

1. A product catalog and all necessary technical data sufficient to qualify the
proposed product substitution.

2. Evidence showing manufacturer has at least ten (10) years experience in the
design and manufacture of Helical Piles and Helical Anchors.

3. Current ICC-ES product evaluation report or complete description of product

testing and engineering calculations used to assess product capacity.
4, Current 1ISO9001:2014 certification.

Due to the special requirements for installation of Helical Piles, Helical Anchors, and
Caps/Cap/Brackets, all Helical Piles, Helical Anchors, and Caps/Caps/Cap/Brackets shall
be installed by a Contractor experienced in the installation of those products.

Any Contractor desiring to bid as the Helical Pile and Helical Anchor installer for this
project shall submit the following information with their bid. The submittal include:

1. Evidence the Contractor has completed training in the proper methods of
installation of Helical Piles and Helical Anchors and the connection of
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Caps/Caps/Cap/Brackets.

A recent company brochure indicating experience in this type of work.

3. Evidence of having installed Helical Piles and Helical Anchors on at least ten (10)
projects, including project name, number and type of Helical Piles or Helical
Anchors, project location, and client contact information.

4. Resume of Contractor’s foreman, machine operator and project engineer/manager
including experience in the oversight of Helical Pile and Helical Anchor
installation on at least five (5) projects in the last three (3) years, including project
name, number and type of Helical Piles or Helical Anchors installed, project
location, and client contact information.

o

5. List of installation equipment and detailed description of proposed method of
installation of Helical Piles and Helical Anchors.
6. Current ANSI/AWS welding certificate and documentation of welder experience

within the last 5 years (if welding is required).

Due to the special requirements for design of Helical Piles, Helical Anchors, and
Caps/Caps/Cap/Brackets, all Helical Piles, Helical Anchors, and
Caps/Caps/Cap/Brackets shall be designed by a licensed design professional specialized
in the engineering and design of Helical Piles and Helical Anchors.

Pile Design Professional’s qualifications shall be submitted to the Engineer for review
not less than seven (7) calendar days prior to the bid date. The submittal shall include:

1. The curriculum vitae of the designated Pile Design Professional indicating at least
ten (10) years experience in this type of work as well as graduate education in
structural and/or geotechnical engineering.

2. Evidence of Pile Design Professional having designed Helical Piles and Helical
Anchors on at least ten (10) projects, including project name, number and type of
Helical Piles or Helical Anchors, project location, and client contact information.

3. Professional liability insurance certificate.

4. Evidence of current license to practice engineering in Ohio.

The Contractor shall submit a determination on the need for load testing, including
calculations. If load testing is required, the work shall be performed in accordance with
the International Building Code (IBC) Section 1810.3.3.1.2.

Submittals

The Contractor shall submit a detailed description and plans of the construction
procedures proposed for the installation of the helical piles and anchors to achieve a
global stability factor of 1.5. The submittal shall include the following items. The plan
shall be stamped and signed by an Ohio Professional Engineer.

1. Helical Pile number, location and pattern by assigned identification number
2. Helical Pile design load
3. Type and size of central steel shaft
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Helix configuration (number and diameter of helix plates)

Minimum effective installation torque

Minimum overall length

Inclination of Helical Pile

Cut-off elevation

Helical Pile attachment to structure relative to grade beam, column pad, pile cap,
etc.

©ooN oA

Contractor shall prepare and submit to the Engineer for review and approval, Shop
Drawings and specifications for the Helical Piles and Helical Anchors intended for use
on the project at least 14 calendar days prior to planned start of installation. The
calculations shall be signed and stamped by the Pile Design Professional with an Ohio
Professional Engineers license. The Shop Drawings shall include the following:

1. Helical Pile and Helical Anchor product identification number(s) and
designation(s)

2. Maximum allowable mechanical compression and tensile strength of the Helical
Piles and Helical Anchors

3. Number of Helical Piles and Helical Anchors and respective design allowable

capacities from the Drawings

4. Planned installation depth and the number of lead and extension sections

5. Preliminary helical configuration (number and diameter of helical bearing plates)

6. Manufacturer’s recommended capacity to installation torque ratio

7. Minimum final installation torque(s)

8. Product identification numbers and designations for all Cap/Cap/Bracket
Assemblies and number and size of connection bolts or concrete reinforcing steel
detail

9. Corrosion protection coating on Helical Piles, Helical Anchors, and

Cap/Cap/Bracket Assemblies

Contractor’s Pile Design Professional shall submit to the Engineer design calculations for
the Helical Piles, Helical Anchors, and Caps/Cap/Brackets intended for use on the project
at least 14 calendar days prior to planned start of installation. The calculations shall be
signed and stamped by the Pile Design Professional with an Ohio Professional Engineers
license. The Shop Drawings shall include the following:

1. Reduction in shaft dimension and strength by the sacrificial thickness anticipated
based on corrosion loss over the design life for project soil conditions.

2. Considerations for down drag, buckling, and expansive soils (as appropriate).

3. Minimum installation depth to reach bearing stratum and to achieve pullout
capacity (if required).

4. Soil bearing and pullout capacity.

5. Lateral resistance of the shaft (if required).

6. Estimated pile head movement at design loads.
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Contractor shall submit to the Engineer calibration information certified by an
independent testing agency for the torque measurement device and all load testing and
monitoring equipment to be used on the project. Calibration information shall have been
tested within the last year of the date submitted. Calibration information shall include,
but is not limited to, the name of the testing agency, identification number or serial
number of device calibrated, and the date of calibration.

If load testing is required by determination provided in the bid, the Contractor shall
submit for review and acceptance the proposed load testing procedure. The proposal shall
provide the minimum following information:

1. Type and sensitivity of load equipment

2. Type and sensitivity of load measuring equipment

3. Type and sensitivity of pile-head deflection equipment

4 General description of load reaction system, including description of reaction
anchors or bearing plate

5. Calibration reports for equipment, including hydraulic jack, pressure gauges, and
deflection dial gauges

Manufacturer shall provide a five-year warranty against manufacturing defects on Helical
Pile, Helical Anchor, and Cap/Bracket products. Any additional warranty provided by
the Contractor shall be issued as an addendum to this specification.

The helical piles and anchors shall have a 75-year design life.

Work shall not begin until all the submittals have been received and approved by the
Engineer. The Contractor shall allow the Engineer a reasonable number of days to
review, comment, and return the submittal package after a complete set has been
received. All costs associated with incomplete or unacceptable submittals shall be the
responsibility of the Contractor.

Shipping, Storage, and Handling
All Helical Pile, Helical Anchor, and Cap/Bracket Assemblies shall be free of structural
defects and protected from damage. Store Helical Piles, Helical Anchors, and

Cap/Bracket assemblies on wood pallets or supports to keep from contacting the ground.
Damage to materials shall be cause for rejection.

84



GP 1114 - Allenford SE Sanitary Sewer Protection Project
The City of Canton Engineering Department

PART 2 PRODUCTS

2.01

A

2.02

Manufacturer/Installer

The specifications are based on Magnum Piering Products. Equivalent products and
installation methods shall be approved by the Owner.

Helical Piles, Helical Anchors, and Caps/Brackets

Unless noted otherwise, it is the Contractor’s Pile Design Professional’s responsibility to
select the appropriate size and type of Helical Piles, Helical Anchors, and
Caps/Cap/Brackets to support the design loads shown on the Drawings. These
specifications and the Drawings provide minimum requirements to aid the Contractor in
making appropriate materials selections. The size and number of helical bearing plates
must be such that the Helical Piles and Helical Anchors achieve the appropriate torque
and capacity in the soils at the site within the minimum and maximum length
requirements. Failure to achieve proper torque and capacity shall result in Contractor
replacing Helical Piles and Helical Anchors as appropriate to support the required loads.
All material replacements shall be acceptable to Engineer.

The design strength of the helical bearing plates, shaft connections, Caps/Cap/Brackets,
and the pile shaft itself shall be sufficient to support the design loads specified on the
Drawings times appropriate service load factors. In addition, all Helical Piles and Helical
Anchors shall be manufactured to the following criteria.

1. Central Shaft: The central shaft shall consist of a high strength structural steel
tube meeting the requirements of ASTM A450.
2. Helical Bearing Plates: One or more helical bearing plates shall be affixed to the

central shaft. Helical bearing plates shall be attached to central shafts via fillet
welds continuous on top and bottom and around the leading edges. Helical
bearing plates shall be cold pressed into a near perfect helical shape that when
affixed to the central shaft are perpendicular with the central shaft, of uniform
pitch, and such that the leading and trailing edges are within 3/8 inch of parallel.
Average helical pitch shall be within plus or minus 1/4 inch of the thickness of the
helical bearing plate plus 3 inches.

3. Corrosion Protection: Depending on project requirements and soil corrosivity,
Helical Piles, Helical Anchors, and Caps/Cap/Brackets shall be bare steel, powder
coated, or hot-dip galvanized(per ASTM A123 or A153 as applicable).

4. Shaft Connections: The Helical Pile and Helical Anchor shaft connections shall
consist of an external sleeve connection or a welded connection. External sleeve
connections shall be in-line, straight and rigid and shall have a maximum tolerable
slack of 1/16-inch. Welded connections shall consist of a full penetration groove
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weld all-around the central shaft. Shaft connections shall have a flexural strength
at least as great as the shaft itself.

5. Bolts: Bolt holes through the external sleeve and central shaft shall have a
diameter that is1/16thinch greater than the bolt diameter. Bolts and nuts used to
join Helical Pile and Helical Anchor sections at the shaft connections shall be bare
steel, epoxy coated, or zinc coated to match the corrosion protection used for the
central shaft. All Helical Pile and Helical Anchor bolts shall be securely snug

tightened.

6. Plug Welds: Alternatively, external sleeve connections may be made using plug
welds matching the diameter and number of bolt holes.

7. External sleeve: External sleeve Helical Pile and Helical Anchor shaft

connections shall consist of a high strength structural steel tube outer sleeve
meeting the requirements of ASTM A450. The outer sleeve shall be welded to
the central shaft via a continuous fillet weld all-around. The fillet weld shall have
a throat thickness equal to the external sleeve tube thickness.

Helical Piles and Helical Anchors shall be fitted with a manufactured Cap/Bracket that
facilitates connection to the structure. Caps/Cap/Brackets shall be rated for the design
loads shown on the Drawings. Caps/Cap/Brackets shall be affixed to the end of Helical
Piles and Helical Anchors via bolts, plug welds, or continuous penetration welds meeting
the requirements for shaft connections given previously in these specifications.

PART 3 EXECUTION

3.01

Examination

Contractor shall take reasonable effort to locate all utilities and structures above and
underground in the area of the Work. Contractor shall pot hole to determine the exact
location of underground utilities and buried structures within a distance from a Helical
Pile or Helical Anchor equal to three times the maximum helix diameter. Contractor is
responsible for protection of utilities and structures shown on the Drawings. Costs of
avoiding, relocating, or repair of utilities not shown on Drawings shall be paid by Owner
as extra work.

Contractor shall review Drawings and soil borings in the Contract Documents to
determine subsurface conditions for sizing and installation of Helical Piles and Helical
Anchors. In addition, Contractor shall make a site visit to observe conditions prior to the
start of Work.

Contractor shall notify Engineer of any condition that would affect proper installation of
Helical Piles and Helical Anchors immediately after the condition is revealed.
Contractor shall halt installation work until the matter can be resolved upon mutual
satisfaction of Contractor, Owner, and Engineer. Costs associated with construction
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delays, product substitutions, pile or anchor relocations, or other related costs shall be the
responsibility of the Owner if the result of an unforeseen condition that could not be
inferred by a reasonable Contractor from the Drawings and Construction Documents.

If the number and size of helical bearing plates required for the project is not shown on
the working drawings, the contractor shall have the option of performing subsurface tests
using methods subject to the review and acceptance of the Owner. The data collected
along with other information pertinent to the project site shall be used to determine the
required helical bearing plate configuration.

If excavation is required for proper installation of Helical Piles and Helical Anchors,
Contractor shall make safe excavations in accordance with OSHA standards. All
excavations greater than 20 feet in depth or not in strict accordance with OSHA standard
details shall be designed by a registered design professional specializing in the design of
excavations and shoring. The costs of all excavations, shoring, and related design shall
be born by the Contractor unless noted otherwise in the Contract.

Contractor shall notify Engineer at least 24 hours prior to installation of Helical Piles or
Helical Anchors to schedule quality assurance observations required on the Drawings.

Installation Equipment

Torque Motor: Helical Piles and Helical Anchors should be installed with high torque,
low RPM torque motors, which allow the helical plates to advance with minimal soil
disturbance. The torque motor shall be hydraulic power driven with clockwise and
counter-clockwise rotation capability. The torque motor shall be adjustable with respect
to revolutions per minute during installation. Percussion drilling equipment shall not be
permitted. The torque motor shall have torque capacity equal to or greater than the
minimum final installation torque required for the project. The connection between the
torque motor and the installation rig shall have no more than two pivot hinges oriented 90
degrees from each other. Additional hinges promote wobbling and affect lateral
capacity.

Installation Equipment: The installation equipment shall be capable of applying adequate
crowd and torque simultaneously to ensure normal advancement of the Helical Piles and
Helical Anchors. The equipment shall be capable of maintaining proper alignment and
position.

Drive Tool:  The connection between the torque motor and Helical Pile and Helical
Anchor shall be in-line, straight, and rigid, and shall consist of a hexagonal, square, or
round kelly bar adapter and helical shaft socket. To ensure proper fit, the drive tool shall
be manufactured by the Helical Pile manufacturer and used in accordance with the
manufacturer’s installation instructions.
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Connection Pins: The central shaft of the Helical Pile or Helical Anchor shall be
attached to the drive tool by ASME SAE Grade 8 smooth tapered pins matching the
number and diameter of the specified shaft connection bolts. The connection pins should
be maintained in good condition and safe to operate at all times. The pins should be
regularly inspected for wear and deformation. Pins should be replaced with identical
pins when worn or damaged.

Torque Indicator: A torque indicator shall be used to measure installation torque during
installation. The torque indicator can be an integral part of the installation equipment or
externally mounted in-line with the installation tooling. The torque indicator shall be
capable of torque measurements with a sensitivity of 500 ft-Ib or less. Torque indicators
shall have been calibrated within 1-year prior to start of Work. Torque indicators that are
an integral part of the installation equipment shall be calibrated on-site. Torque indicators
that are mounted in-line with the installation tooling shall be calibrated either on-site or
at an appropriately equipped test facility. Indicators that measure torque as a function of
hydraulic pressure shall be re-calibrated following any maintenance performed on the
torque motor. Torque indicators shall be re-calibrated if, in the opinion of the Engineer,
reasonable doubt exists as to the accuracy of the torque measurements.

Installation Procedures

Unless shown on the Drawings, the number and size of helical blades shall be determined
by the Contractor’s Pile Design Professional in order to achieve the required torque and
tensile/bearing capacity for the soil conditions at the site. The ratio of design load to the
total area of the helical bearing plates shall not exceed the Allowable Bearing Capacity.

Connect the lead section to the Torque Motor using the Drive Tool and Connection Pins.
Position and align the Lead Section at the location and to the inclination shown on the
Drawings and crowd the pilot point into the soil. Advance the Lead Section and continue
to add Extension Sections to achieve the Termination Criteria. All sections shall be
advanced into the soil in a smooth, continuous manner at a rate of rotation between 10
and 40 revolutions per minute. Snug tight all coupling bolts.

Constant axial force (crowd) shall be applied while rotating Helical Piles and Helical
Anchors into the ground. The crowd applied shall be sufficient to ensure that the Helical
Pile and Helical Anchor advances into the ground a distance equal to at least 80% of the
blade pitch per revolution during normal advancement.

The manufacturer’s torsional strength rating of the Helical Pile or Helical Anchor shall
not be exceeded during installation.
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Bolt hole elongation due to torsion of the shaft of a Helical Anchor, at the drive tool,
shall be limited to % inch. Helical Anchors with bolt hole damage exceeding this
criterion shall be removed and discarded.

When the Termination Criteria of a Helical Pile or Helical Anchor is obtained, the
Contractor shall adjust the elevation of the top end of the shaft to the elevation shown on
the Drawings or as required. This adjustment may consist of cutting off the top of the
shaft and drilling new holes to facilitate installation of Caps/Cap/Brackets to the
orientation shown on the Drawings. Alternatively, installation may continue until the
final elevation and orientation of the pre-drilled bolt holes are in alignment. Contractor
shall not reverse the direction of torque and back-out the Helical Pile or Helical Anchor
to obtain the final elevation.

The Contractor shall install Caps/Brackets in accordance with Helical Pile
manufacturer’s details or as shown on the Drawings.

All Helical Pile and Helical Anchor components including the shaft and Cap/Bracket
shall be isolated from making a direct electrical contact with any concrete reinforcing
bars or other non-galvanized metal objects since these contacts may alter corrosion rates.

After installation, Helical Anchors shall be pre-tensioned if indicated on the Drawings.
Termination Criteria

Helical Piles and Helical Anchors shall be advanced until all of the following criteria are
satisfied.

1. Axial capacity is verified by achieving the final installation torque as shown on
the Drawings or as provided by the Pile Design Professional.

2. Minimum depth is obtained. The minimum depth shall be as shown on the
Drawings, that which corresponds to the planned bearing stratum, or the depth at
which the final installation torque is measured, whichever is greater. In addition,
Helical Anchors shall be advanced until the average torque over the last three (3)
feet equals or exceeds the required final installation torque.

If the torsional strength rating of the Helical Pile or Helical Anchor and/or the maximum
torque of the installation equipment has been reached or Augering occurs prior to
achieving the minimum depth required, the Contractor shall have the following options:

1. Terminate the installation at the depth obtained subject to the review and
acceptance of the Engineer and Owner.
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2. Remove the Helical Pile or Helical Anchor and install a new one with fewer
and/or smaller diameter helical bearing plates. The new helical configuration
shall be subject to review and acceptance of the Engineer and Owner.

3. Remove the Helical Pile or Helical Anchor and pre-drill a 4-inch diameter pilot
hole in the same location and reinstall the anchor/pile.
4. If the obstruction is shallow, remove the Helical Pile or Helical Anchor and

remove the obstruction by surface excavation. Backfill and compact the resulting
excavation and reinstall the anchor/pile.

5. Remove the Helical Pile or Helical Anchor and relocate 1-foot to either side of the
installation location subject to the review and acceptance of Engineer and Owner.
6. Reverse the direction of torque, back-out the Helical Pile or Helical Anchor a

distance of 1 to 2 feet and attempt to reinstall by decreasing crowd and Augering
through the obstruction.

7. Remove the Helical Pile or Helical Anchor and sever the uppermost helical
bearing plate from the Lead Section if more than one helical bearing plate is in
use, or reshape the helical bearing plates to create a special tapered edge by
cutting with a band saw. Reinstall the anchor or pile with revised helical bearing
plate configuration.

If the final installation torque is not achieved at the contract length, the Contractor shall
have the following options:

1. Until the maximum depth is achieved (if any), install the Helical Pile or Helical
Anchor deeper using additional Extension Sections.

2. Remove the Helical Pile or Helical Anchor and install a new one with additional
and/or larger diameter helical bearing plates.

3. Decrease the rated load capacity of the Helical Pile or Helical Anchor and install

additional Helical Piles or Helical Anchors. The rated capacity and additional
unit location shall be subject to the review and acceptance of the Engineer and
Owner.

Allowable Tolerances

Helical Piles and Helical Anchors shall be installed as close to the specified installation
and orientation angles as possible. Tolerance for departure from installation and
orientation angles shall be +/- 3 degrees.

Helical Piles, Helical Anchors, and Cap/Bracket Assemblies shall be installed at the
locations and to the elevations shown on the Plans. Tolerances for Cap/Bracket
Assembly placement shall be +/- 1 inch in both directions perpendicular to the shaft and
+/-1/4 inch in elevation, unless otherwise specified.

Quality Assurance
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The Contractor shall provide the Engineer and Owner copies of installation records
within 48 hours after each installation is completed. These installation records shall
include, but are not limited to, the following information:

oo, wdE

9

10.
11.
12.
13.
14.
15.
16.

Name of project and Contractor

Name of Contractor’s supervisor during installation

Date and time of installation

Name and model of installation equipment

Type of torque indicator used

Location of Helical Pile or Helical Anchor by grid location, diagram, or assigned
identification number

Type and configuration of Lead Section with length of shaft and number and size
of helical bearing plates

Type and configuration of Extension Sections with length and number and size of
helical bearing plates, if any

Installation duration and observations

Total length installed

Final elevation of top of shaft and cut-off length, if any

Final plumbness or inclination of shaft

Installation torque at minimum three-foot depth intervals

Final installation torque

Comments pertaining to interruptions, obstructions, or other relevant information
Verified axial load capacity

Unless specified otherwise on the Drawings or by local codes, the Engineer, the Pile
Design Professional, or an inspection agency accepted by the Engineer shall observe and
document at least 10 percent of Helical Pile and Helical Anchor installations.

Load Testing

Helical Pile Compression Tests

1.

w

If required by Engineer, Contractor shall perform the number of compression tests
specified.

Compression tests shall be performed following the “quick test” procedure
described in ASTM D1143 specifications

Load tests shall be observed and documented by the Engineer

Unless otherwise shown on the Drawings, the maximum test load shall be 200%
of the allowable load shown on the Drawings

The locations of Helical Piles to be tested shall be determined by the Contractor,
unless noted on the Drawings

Installation methods, procedures, equipment, products, and final installation
torque shall be identical to the production Helical Piles to the extent practical
except where otherwise approved by the Owner or Engineer

A load test shall be deemed acceptable provided the maximum test load is applied
without Helical Pile failure and the deflection of the pile head at the design load is
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less than 1-inch unless noted otherwise on the Drawings. Failure is defined when
continuous jacking is required to maintain the load.

Helical Anchor Tension Tests

1. If required by Engineer, Contractor shall perform the number of proof load tests
specified.

2. Proof load tests shall be performed following the procedure described in ASTM
D3689 specifications

3. Proof load tests shall be observed and documented by the Engineer

4. Unless otherwise shown on the Drawings, the maximum test load shall be 150%
of the allowable load shown on the Drawings

5. The locations of Helical Anchors to be tested shall be determined by the
Contractor, unless shown on the Drawings

6. Installation methods, procedures, equipment, products, and final installation

torque shall be identical to the production anchors to the extent practical except
where otherwise approved by the Owner or Engineer

7. A proof load test shall be deemed acceptable provided the maximum test load is
applied without helical anchor failure. Failure is when continuous jacking is
required to maintain the load.

Helical Pile Lateral Load Tests

1. If required by Engineer, Contractor shall perform the number of lateral load tests
specified.

2. Lateral load tests shall be performed following the “free head” procedure
described in ASTM D3966 specifications

3. Lateral load tests shall be observed and documented by the Engineer

4. Unless otherwise shown on the Drawings, the maximum test load shall be 200%
of the allowable lateral load shown on the Drawings

5. The locations of test Helical Piles shall be determined by the Contractor, unless
shown on the Drawings

6. Installation methods, procedures, equipment, products, and final installation
torque shall be identical to the production piles to the extent practical except
where otherwise approved by the Owner or Engineer

7. A lateral load test shall be deemed acceptable provided the lateral deflection of
the pile head measured at the ground surface at the maximum test load is equal to
or less than 1-inch.

If a load test fails the forgoing acceptance criteria, the Contractor shall modify the
Helical Pile or Helical Anchor design and/or installation methods and retest the modified
pile or anchor, as directed by the Owner or Engineer. These modifications include, but
are not limited to, de-rating the load capacity, modifying the installation methods and
equipment, increasing the minimum final installation torque, changing the helical
configuration, or changing the product (i.e., duty). Modifications that require changes to
the structure shall have prior review and acceptance of the Owner. Any modifications of
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design or construction procedures, and any retesting required shall be at the Contractor’s
expense.

The Contractor shall provide the Owner and Engineer copies of load test reports
confirming configuration and construction details within 1 week after completion of the
load tests. This written documentation will either confirm the load capacity as required
on the working drawings or propose changes based upon the results of the tests. At a
minimum, the documentation shall include:

1. Name of project and Contractor
2. Date, time, and duration of test
3. Location of test Helical Pile or Helical Anchor by grid location, diagram, or

assigned identification number

Test procedure (ASTM D1143, D3689, or D3966)

List of any deviations from procedure

Description of calibrated testing equipment and test set-up

Type and configuration of Helical Pile or Helical Anchor including lead section,

number and type of extension sections, and manufacturer’s product identification

numbers

Load steps and duration of each load increment

9. Cumulative pile-head movement at each load step

10.  Comments pertaining to test procedure, equipment adjustments, or other relevant
information

No ok

©

PART 4 MEASUREMENT AND PAYMENT

4.01

Helical Piles, Helical Anchors and Cap/Bracket Assemblies

Lump Sum: Payment will be a lump sum price for all units consisting of the labor,
equipment, and materials required to furnish and install Helical Piles or Helical Anchors
and associated Cap/Bracket at the location and to the elevation, orientation, inclination,
length, and capacity shown in the Drawings. The price shall include load testing if
determined by Contractor to be needed. Unless established in the Contract, there shall be
no payment for additional Helical Pile or Helical Anchor length.

END OF SECTION
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Section VII: Project Utility Note

It is the sole responsibility of the contractor to coordinate and insure the relocation of and/or
modifications to all utilities. The City is not responsible for any cost associated with the non-
timely relocation or delays caused by utility work or the cost of the relocation work itself.

Project Utility Note:

Excusable, Non-Compensable Delays shall be in accordance with ODOT Specification 108.06B,
and shall include any delays due to utility interference within the project limits. No
compensation will be allowed for utility delays.

Bidders are advised that the following utility companies or entities may have facilities in the
project area:

Dominion East Ohio (DEO)

Time Warner Cable

City of Canton Engineering Department (Sanitary & Storm)
City of Canton Traffic Engineering Department

AT&T

American Electric Power (AEP)

City of Canton Water

Contact information for the above utilities is found on plan sheet 2 of 26.

The locations of the utilities shown in the project construction plans are the original locations
and may not be the current locations in the field. Contractor should coordinate all activities that
may be in conflict with the appropriate utility owner. Furthermore, the Contractor must notify
OUPS (1-800-362-2764) and also contact any non-members directly before performing any
digging on the project.

All utility coordination and necessary work by the utility company or contractor shall be
addressed in accordance with applicable construction plan notes and contract documents.

These notes are for the benefit of the contractor. Other utilities may be present. Furthermore,
actual location of these utilities is the Contractor’s responsibility. Additional information may be
found in CONSTRUCTION INCIDENTALS found on plan sheets 2 and 3 of 26.

See General Notes on plan sheets 2, 3, and 4 of 26 for additional Utility Note Details.
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Section VIII: Change Order Policy

Canton Engineering Change Order Policy

The need for a Change Order for work or materials not included in the scope of the contract or
exceeding plan quantities may occur at any time during the contract. The LPA Construction
Manager or the LPA Contractor may initiate the Change Order process. The LPA Project
Inspector will document the date that the change is first encountered. The LPA Construction
Manager will determine if a change in the contract is needed. (Note: LPA Project Inspector may
be a Consultant Construction Contract Administrator or the Canton Project Inspector assigned to
the project.) The project record shall include record of all changes.

Change Orders will be categorized into the following Tiers:

Tier 1: A quantity adjustment for projects less than $500,000.00 cannot exceed $25,000.00 to
qualify as a Tier 1 Change Order. A quantity adjustment for projects greater than $500,000.00
cannot exceed the lesser of 5% or $100,000.00 to qualify as a Tier 1 Change Order. The change
of the quantities will be adjusted on a Change Order that will address these changes after an
accumulation of adjustments for the project is received. Requests for adjustment may occur at
any time before the final payment is made.

Tier 2: Changes that cannot be addressed using contract unit prices, exceed the Tier 1 limits,
extend the contract limits, or change the environmental impact will be presented formally on a
Change Order. Contractor shall submit an estimated cost and scope of the work to be performed
to the LPA Project Manager. The LPA Project Manager will assemble the documentation,
including purpose and analysis of the cost of the proposed change for submission to the LPA
Construction Manager. LPA Construction Manager shall review the submitted documentation for
availability of funds, acceptability of costs and need for the said changes. Further, the LPA
Construction Manager will secure concurrence from ODOT Construction Monitor and make
recommendation to the Canton City Engineer for acceptance.

The Change Order will then be recommended to the Board of Control for approval. If the sum of
all Change Orders exceeds the lesser of $100,000.00 or 10% of the total of the original contract
cost, the Change Order will be presented to the Canton City Council for approval before being
submitted to the Board of Control.

Execution of the work will not be performed until authorization is given to the contractor from
the LPA. In the event that an agreed price cannot be negotiated, LPA will adhere to force
account procedures.

Authorization of Change Order Work:

Tier 1: The Canton City Engineering will authorize the work prior to submission of the Change
Order. Contractor cannot proceed until such authorization.

Tier 2: The contractor must receive written authorization, from the Canton City Engineer, before
the execution of any of the Change Order work. This authorization will not be given until the
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Change Order has been approved by the Board of Control and Canton City Council, as needed.
The Canton City Engineer may override Tier 2 Authorization procedure for any circumstances to
assure safety, environment, or protection of property.

NOTE: Canton City Council must approve all Change Orders prior to authorization for both Tier
1 and Tier 2 should the individual or aggregate cost of all Change Orders exceed the lesser of
100,000.00 or 10% of the project original cost.
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Section IX: Claims Management Policy

City of Canton Engineering Department’s Claims Management Policy

The City of Canton recognizes the need to contend with claims experienced by the contractor
that are not addressed by the contract. This policy acts as directive to provide stability and
expertise in the management of its claims and to ensure they are investigated, evaluated, and
resolved in a timely and professional manner.

Claims

A dispute is not identified as a claim until a Notice of Intent to File a Claim. The Notice of Intent
to File a Claim cannot be made until Steps 1 and 2 are completed. A claim is defined as formal
assertion by the contractor for something due or believed to be due to the contractor. This claim
may include monetary compensation and/or time extension for the completion of the contract.
All claims must be presented by the Prime Contractor. Claims submitted by a sub-contractor or
supplier against the City or Prime Contractor shall not be accepted.

Purpose

This policy attempts to resolve disputes in a fair and cost-effective manner. The documentation
resulting from this procedure will provide information needed to make a reasonable and un-
biased decision. City of Canton Engineering acknowledges that costs can be kept to a minimum
when the resolution is found at the departmental level.

Process

The Contractor must follow this policy to be eligible for any compensation (time or monetary)
for any and all claims not covered by the Change Order Policy. All steps in the policy must be
completed prior to moving to the next step. The Contractor shall continue with all Work,
including that which is in dispute. The City will continue to pay for work being performed.

Prior to entering into the formal claim resolution process, both the contractor superintendent and
the City’s Inspector and Construction Manager agree to attempt to resolve any disputes in a good
faith effort that is fair and equitable to both the contractor and the City within the guidelines and
requirements established by the contract. If this good faith effort does not resolve the problem,
the contractor may proceed into the Claims Management Procedure.

Step 1 City Project Manager

The City Project Manager shall meet with the Contractor’s superintendent and City Construction
Inspector within two (2) working days of receipt of the Contractor Written Early Notice set forth
in 104.02.G of the ODOT Construction and Material Specifications. The City Project Manager
will negotiate in an effort to reach a resolution according to the Contract Documents. The City
Project Manager will issue a written decision of Step 1 within fourteen (14) calendar days of the
meeting. If the dispute is not resolved, the Contractor must either abandon or escalate the dispute
to Step 2. The claim along with all pertinent information and contract provisions shall be
presented to the City Project Manager by the contractor and City representatives.
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Step 2 City Engineer

Within seven (7) calendar days of receipt of the Step 1 decision, the Contractor must submit a
written request for a Step 2 meeting to the City Engineer. The City Engineer will assign the
dispute a dispute number. Within fourteen (14) calendar days of receipt of the request for a Step
2 meeting, the Contractor shall submit the Dispute Documentation as follows:

1.

9.

The Contractor shall submit three (3) complete copies of the documentation of the
dispute to the City Engineer.

The Dispute Documentation shall be identified on a cover page by G.P.# (project
number), Contractor name, subcontractor or supplier if involved in the dispute, and
dispute number.

The Dispute Documentation shall be an original document that clearly and in detail gives
the required information for each item of additional compensation and time extension
requested.

A narrative of the disputed work or project circumstance at issue. This section must
include the dates of the disputed work and the date of early notice.

References to the applicable provisions of the plans, specifications, proposal, or other
contract documents. Copies of the cited provisions shall be included in the Dispute
Documentation.

The dollar amount of additional compensation and length of contract time extension
being requested.

The cost and supporting documents that served as the basis for the requested
compensation stated in number six (6) above.

A detailed schedule analysis must be included in the Dispute Documentation for any
dispute concerning additional contract time, actual or constructive acceleration, or delay
damages. At a minimum, the schedule analysis must include the Schedule Update
immediately preceding the occurrence of the circumstance alleged to have caused delay
and must comply with accepted industry practices. Failure to submit the required
schedule analysis will result in the denial of that portion of the Contractor’s request.

Copies of relevant correspondence and other pertinent documents.

The City Engineer shall review and recommend a resolution to the claim. If recommended by the
City Engineer, the process will cease and the claim will be processed as a Change Order.
Otherwise, the City Engineer will meet with the contractor’s representative, the City Project and
Construction Managers within fourteen (14) days to hear each party’s stance and as a last chance
opportunity to resolve the claim before escalating to Step 3. The City Engineer will issue a
written determination of Step 2 to the contractor and project file within fourteen (14) days. If the
dispute is not resolved, the Contractor must either abandon or escalate the dispute to Step 3.
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Step 3 Canton Service Director

Within fourteen (14) calendar days of receipt of the Step 2 decision, the Contractor must submit
a written Notice of Intent to File a Claim to the Canton City Service Director. This notice shall
state the Contractor’s request for a Canton Service Director hearing on the claim. The dispute
becomes a claim when the Service Director receives the Notice of Intent to File a Claim. The
City of Canton Law and Purchasing Departments will provide advice to the Canton Service
Director. The Canton Service Director will be responsible for deciding claims.

The Contractor shall submit six (6) complete copies of its Claim Documentation to the

City Engineer within thirty (30) calendar days of receipt of the Notice of Intent to File a Claim.
This time frame may be extended upon mutual agreement of the parties and with approval of the
Committee. In addition to the documentation submitted at Step 2, the narrative shall be enhanced
to include sufficient description and information to enable understanding by a third party who
has no knowledge of the dispute or familiarity with the project. This documentation must also
include a discussion of the efforts taken to resolve the dispute. When submitting the Claim
Documentation, the Contractor must certify the claim in writing. Such certification shall attest to
the following:

1. The claim is made in good faith.

2. To the best of the Contractor’s knowledge, all data offered to support the claim is accurate
and complete.

3. The claim amount accurately reflects the Contractor’s actual incurred costs and additional
time impacts.

This claim certification shall also be notarized pursuant to the laws of the State of Ohio.
The following is an example of the correct form for a claim certification:

(The Contractor) certifies that this claim is made in good faith, that all supporting
data is accurate and complete to the best of (the Contractor’s) knowledge and
belief, and that the claim amount accurately reflects the contract amendment for
which (the Contractor) believes the City of Canton is liable.

By:
(The Contractor, Name and Title)
Date of Execution:

Within thirty (30) calendar days of receipt of the Contractor’s Claim Documentation, the

City Engineer shall submit six (6) complete copies of its Claim Documentation to the Canton
Service Director. In the event that the Contractor is granted a time extension for the submission
of its Claim Documentation, the City Engineer will be granted an equal time extension for
submission of its Claim Documentation. At a minimum, the City Engineer’s Claim
Documentation must include:

1. A narrative of the disputed work or project circumstance at issue with sufficient
description and information to enable understanding by a third party who has no
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knowledge of the dispute or familiarity with the project. This section must include the
dates of the disputed work and the date of early notice. The narrative must also discuss
the prior efforts taken to resolve the dispute.

2. References to the applicable provisions of the plans, specifications, proposal, or other
contract documents. Copies of the cited provisions shall be included in the claim
document.

3. Response to each argument set forth by the Contractor.

4. Any counter-claims, accompanied by supporting documentation, the Canton Service
Director Claims Committee wishes to assert.

5. Copies of relevant correspondence and other pertinent documents.

Within fourteen (14) calendar days of receipt of the Construction Manager’s Claim
Documentation, the City Engineer will forward one (1) complete copy to the Contractor and will
schedule a hearing on the dispute. Once a hearing date has been established, both the Contractor
and Construction Manager shall provide the Canton City Engineer with the list of names and
telephone numbers of each person who may present information at the hearing. Reasonable time,
generally not to exceed 60 days, will be provided for submission and review of additional
documentation by either party prior to the hearing date. However, unless otherwise permitted by
the Committee, the exchange of documentation and all disclosures specified in this step of the
process shall be completed at least fourteen (14) calendar days prior to the hearing. Upon request
or at the Committee’s discretion, the Committee may delay the hearing one (1) time to allow
more time for review and requests for more documentation. In the event of multiple claims, the
Committee may order that they be considered in a single hearing. The Committee may hold this
hearing after the completion of the project or until such time that it is assured that all disputes on
the project have been processed through Steps 1 and 2. The Contractor and Construction
Manager will each be allowed adequate time to present their respective positions before the
Committee. The Contractor and Construction Manager will also each be allowed adequate time
for one (1) rebuttal limited to the scope of the opposing party’s presentation. The Contractor’s
position will be presented by a Contractor’s representative who is thoroughly knowledgeable of
the claim. Similarly, the Construction Manager’s position will be presented by the Construction
Manager or a representative who is thoroughly knowledgeable of the claim. Each party may have
others assist in the presentation. The Committee may, on its own initiative, request information
of the Contractor in addition to that submitted for the hearing. If the Contractor fails to
reasonably comply with such request, the Committee may render its decision without such
information. Upon completion of the hearing and consideration of any additional information
submitted upon request, the Committee will submit a written recommendation on the disposition
of the claim to the Canton Service Director. The Canton Service Director will ratify, modify, or
reject the recommendation of the Committee and render its decision within sixty (60) calendar
days of the hearing. Within thirty (30) calendar days of receipt of the Committee’s decision, the
Contractor must either accept or reject the decision in writing. In the event the Contractor fails to
do so, the Committee may revoke any offers of settlement contained in the decision. The
decision of the Committee is the final step of Canton Engineering Department Dispute
Resolution Process and may not be appealed within the Department. The Committee is not
bound by any offers of settlement or findings of entitlement made during Steps 1 and 2 of the
Dispute Resolution Process.
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Section X: Signature and Proposal Pages

Signature Page
GP 1114 Allenford SE Sanitary Sewer Protection Project

To the City of Canton Public Service Director:

The undersigned, having carefully examined the complete bid packet, herewith propose to
furnish all the labor and materials required to complete the GP 1114 Allenford SE Sanitary
Sewer Protection Project in accordance with the specifications on file, including any and all
work and materials that may be necessary to complete the project in a proper and workmanlike
manner, and in accordance with the instructions in the bid packet and under the direction of and
to the satisfaction of the Canton Public Service Director.

The bidder hereby agrees that the Director has the right to reject any and all bids and to accept
the bid(s) deemed most beneficial to the City of Canton.

The bidder hereby certifies that the undersigned
is the only person interested in the bid and the bidder herewith certifies that no officer or
employee of the City of Canton is in any manner interested therein.

The bidder agrees, that should said bid (s) be accepted, to enter into the prescribed contract
within ten (10) days from and after the date of service of notice of such acceptance, for the
faithful performance of the labor and furnishing of the materials in such bid or bids so accepted,
and to fully complete the said work within working days from and after the date
of notice from the Director to commence the work.

The bidder herewith encloses a (BID BOND,
CERTIFIED/CASHIER'S CHECK) in the sum of $ dollars made payable to the
CITY OF CANTON as a guarantee that if awarded the contract for the work included in the
proposal, will enter into contract therefore, with sureties
satisfactory to the Director, within the prescribed time of ten (10) days from the date of service
of notice of award, otherwise such bond or checks shall become the property of said City, as
liquidated damages of the failure on the bidder's part to do said contract within the specified
time.

The bidder acknowledges receipt of Addenda Numbers:

SIGNATURE OF BIDDER:

NOTE: If bidder is a corporation, set forth the legal name of the corporation, together with the
signature of the officer or officers authorized to sign contracts on behalf of the
corporation. If bidder is a partnership, set forth the name of the firm, together with the
signature of the partner or partners authorized to sign contracts on behalf of the
partnership.
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Proposal Page

We (1), the below signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to
all instructions, conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications
and fully understand what is required.

Ilzley Item Description Units | Quantity Unit Price Total Price
1 ODOT 201 | Clearing and Grubbing 1 Lump
2 ODOT 202 | Pipe Removed, 72" 197 L.F.
3 ODOT 202 EinpgeiriiToved, 24" & Under - As Directed by 100 LF.
4 ODOT 202 | Pipe Removed, Over 24" - As Directed by Engineer 100 L.F.
5 ODOT 203 | Excavation, As Per Plan 3087 C.Y.
6 ODOT 203 | Embankment, As Per Plan 681 C.Y.
7 ODOT 503 | Cofferdams and Excavation Bracing 1 Lump
8 ODOT 511 | Concrete, Pier Cap (Class C), As Per Plan 20 C.Y.
9 ODOT 518 | 6" Perforated Corrugated Plastic Pipe 190 L.F.
10 ODOT 518 6" Non-Perforated Corrugated Plastic Pipe, 35 LF.

Including Specials
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Item

No Item Description Units | Quantity | Unit Price Total Price

1 ODOT 530 Special: Structure, Helical Piers Under Sewer Cap 1 Lump
and Manholes

12 ODOT 530 | Special: Load Testing of Piers 1 Lump

13 ODOT 601 Rock Channel Protection, Type C with Filter Fabric 5.803 Cy.
(601.09)

14 ODOT 603 | 72" Conduit (RCP), Type C (706.02, Class 1V) 190 L.F.

15 ODOT 604 Sanitary Manhole No. 1, Special - With Lining, As 1 Each
Per Plan

16 ODOT 604 Sanitary Manhole No. 2, Special with Lining, As 1 Each
Per Plan

17 ODOT 659 | Topsoil 166 C..

18 ODOT 659 | Seeding and Mulching 1 Lump

19 ODOT 659 | Commercial Fertilizer 0.2 Ton

20 ODOT 659 | Lime 0.31 Acre

21 ODOT 659 | Water 9 M Gal.

99 ODOT 690 Special: Miscellaneous, Slope Stabilization - 1 Lump

Helical Anchors
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Iltleg.n Item Description Units | Quantity Unit Price Total Price

23 ODOT 690 | Special: Load Testing of Anchors 1 Lump

24 ODOT 832 | Stormwater Pollution Prevention 1 Lump

25 ODOT 832 | Erosion Control 1 Lump

26a 02980 Allenford Bypass Pumping, As Per Plan, Install & 1 Lump

Remove

26b 02980 Allenford Bypass Pumping, As Per Plan, Usage 4 Week

972 02980 g/lei:rl]s\t/éBypass Pumping, As Per Plan, Install & 1 Lump

27b 02980 Mill St. Bypass Pumping, As Per Plan, Usage 4 Week

28 Spcl. Internal Inspection 1 Lump

29 ODOT 614 | Maintenance of Traffic 1 Lump

30 ODOT 623 | Construction Staking 1 Lump

31 ODOT 624 | Mobilization 1 Lump

2 ODOT 690 ﬁf);:ial: Pre-Construction Video Taping, As Per 1 Lump
TOTAL
COST
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Bid Price in Figures

Bid Price in Words

For Informational Purposes Only. Total unit costs will govern.

105



Appendix A: Project Labor Agreement

Note: this project requires the contractor to assent to a project labor agreement (PLA). The
applicable PLA for this project is contained on the following pages. Failure to sign and return
the “Letter of Assent to the Project Labor Agreement” (page 28 of the following PLA) may

result in your bid being disqualified.
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TRADES COUNCIL AFL-CIO
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ARTICLE |
INTENT AND DURATION
Section 1. Intent And Duration. This Project Labor Agreement (the

"Agreement") is entered into between the City of Canton (the "Owner"); the East
Central Ohio Building and Construction Trades Council, AFL-CIO ("ECOB & CTC" or
“Council”) and Local Unions affiliated with the Council that are signatory hereto (the
“Unions”), and applies exclusively to the construction, renovation, replacement and
installation work within the scope of this Agreement to be performed on the Allenford
SE - 72 in. Sanitary Sewer Protection Project (the "Project"). The purpose of this
Agreement is to promote efficiency in the installation of the improvements and/or
renovation involving the Project and to provide for the peaceful settlement of any and all
labor disputes and grievances without strikes or lockouts, thereby promoting the public
interest in assuring the timely and economical completion of the Project. This
Agreement shall expire and be of no further force or effect upon the completion of the
Project.

Upon execution of this Agreement by all parties, all construction, installation,
remodeling and renovation work covered by this Agreement shall be performed by the
Union and shall be contracted exclusively to Contractors, of whatever tier, who agree
to execute and be bound by the terms of this Agreement. The Union agrees that
Contractors may execute the Agreement, or the Letter of Assent attached as
Appendix |, for purposes of performing such work. The Owner (or its permitted
designee) shall monitor compliance with this Agreement by all contractors and
subcontractors. For purposes of the Agreement, the term "Contractor" shall be deemed
to include all construction contractors and subcontractors of whatever tier engaged in
on-site construction and renovation work on the Project. The Owner, the Union and all
signatory Contractors agree to abide by the terms and conditions contained in the
Agreement. This Agreement represents the complete understanding of all parties, and
no Contractor is or will be required to sign any other agreement with the Union as a
condition of performing work coming within the scope of this Agreement. No practice,
understanding or agreement between a Contractor and a Union, which conflicts with
any provisions in this Agreement, will be binding on any other party unless endorsed in

writing by the Owner.



Section 2. Limitation Of Agreement To Project. The Union agrees that this

Agreement will be made available to, and will fully apply to, any successful bidder for
work on the Project, without regard to whether that successful bidder performs work at
other sites on either a union or a non-union basis, and without regard to whether
employees of such bidder are or are not members of any union. The Union further
agrees that this Agreement applies only to this Project. Nothing in this agreement is
intended to, or shall, interfere with, or negate, any existing contractual relationship or
collective bargaining agreement between the Union and any contractor or
subcontractor that may execute this Agreement.

ARTICLE 1l

PURPOSE

Section 1. Purpose. The parties to this Agreement understand and

acknowledge the fact that the timely replacement of defective or outdated sanitary
sewers and the installation of new sanitary sewers under the Project is critical to the
safety and health of the residents of the City of Canton and to users of Canton water;
and to the economic development of the City of Canton. The parties signatory to this
Agreement accordingly pledge their complete good faith and trust to work towards an
on-time completion of the Project.

Section 2. Time Is Of The Essence. The parties to this Agreement understand

and agree that time is of the essence for this Project. The parties understand and
agree that the Owner has a critical need for timely completion of the Project and that
timely completion of the Project is therefore vital. The parties understand and agree
that timely completion of the Project will require the use of substantial numbers of
employees from construction and supporting crafts possessing skills and qualifications
that are essential to the Project. The Union pledges that it has members who are
competent, skilled, and qualified to perform the required construction work. The
parties also understand that on-budget completion of the Project is most critical; it is
therefore essential that construction work on the Project be done in an efficient,
economical manner with optimum productivity and with no delays. In recognition of
those special needs of the Project, the Union and its members agree not to initiate,
authorize, sanction, participate in or condone, or permit their members to engage in,
any strike, sympathy strike, jurisdictional strike, recognitional strike, slowdown,



sabotage, work to rule, sickout, sit down, picketing of any type (including informational
picketing), handbilling, boycott, interruption of work or any disruptive activity that
interferes with or interrupts in any way work on the Project or other operations of the
City of Canton. Contractors agree not to engage in any lockouts.
ARTICLE IlI
BENEFITS OF THE AGREEMENT
Section 1. Benefits Of The Agreement. This Agreement is intended to foster

the achievement of a timely and on-budget completion of the Project by, among other
things:

(a) reducing and/or eliminating the tension and potential disagreements that
might otherwise exist between Union and non-union workers on the Project;

(b) avoiding the costly delays of strikes, sympathy strikes, jurisdictional strikes,
slowdowns, walkouts, picketing, handbilling and any other disruptions or
interference with work, and promoting labor harmony and peace for the
duration of the Project;

(c) standardizing terms and conditions governing the employment of labor on
the Project;

(d) permitting flexibility in work scheduling and shift hours and times;

(e) achieving negotiated adjustments as to work rules and staffing requirements
from those which otherwise might obtain;

(f) providing comprehensive and standardized mechanisms for the settlement
of work disputes;

(g) ensuring a reliable source of skilled and experienced labor; and

(h) furthering public policy objectives, to the extent lawful, as to improved
employment opportunities for minorities, women and the economically
disadvantaged in the construction industry in Stark County. Mindful of the
economic condition and unemployment rate in Stark County, the Owner
anticipates and expects that all construction workers and employees on this
Project will be residents of Stark County. In view of the very technical and
specialized work that is inherent in the construction industry, all parties
acknowledge that this expectation by the Owner is a goal, not a mandate.

To this end, all Contractors working under this Agreement pledge that they



will make a good-faith effort to reach this goal expressed by the Owner.

ARTICLE IV
SCOPE OF AGREEMENT
Section 1. The Work. This Agreement is specifically defined and limited to

onsite construction, renovation, replacement and installation of sanitary sewers, and
related work, as required under the Project.
Section 2. Exclusions From_ Scope. Iltems specifically excluded from the

scope of this Agreement, even if performed in connection with the Project, include the
following:

(a) Work of non-manual employees, including but not Ilimited to,
superintendents, supervisors, staff engineers, inspectors, quality control
and quality assurance personnel, timekeepers, mail carriers, clerks,
office workers, including messengers, guards, safety personnel,
emergency medical and first aid technicians, and other professional,
engineering, administrative, supervisory and management employees.

(b) Equipment and machinery owned or controlled and operated by the
Owner.

(c)  All off-site manufacture, fabrication or handling of materials, equipment
or machinery (except at dedicated lay-down or storage areas and except
as provided in Article IV, Section 10), and all deliveries of any type to and
from the Project site.

(d)  All employees of the Owner, the Construction Supervisor, design team or
any environmental, engineering or other consultant when such
employees do not perform labor coming within the scope of this
Agreement.

(e) Any work performed on or near or leading to or onto the site of work on
the Project and undertaken by state, county, city or other governmental
bodies, or their contractors; or by public utilities or their contractors.

(f) Off-site maintenance of leased equipment and on-site supervision of all
such maintenance work.

(g) Work by employees of a manufacturer or vendor necessary to maintain



(h)

(i)

such manufacturer's or vendor's warranty or guarantee, or work
performed by supervisors or technicians employed by the manufacturer
or vendor to oversee the testing of equipment once installed to insure that
the equipment is fully operational.

Laboratory work for specialty testing or inspections not ordinarily done by
the Union.

All work done by employees of any State agency, authority or entity or
employees of any municipality or other public employer.

The Union agrees that there shall be no interference with or disruption of work, of those

contractors, employers, and employees exempted from coverage of this Agreement by

subparagraph (a) through (i) above.

Section 3. Contract Award and Consent to Agreement.

(a)

(b)

The Owner, and/or Contractors, as appropriate, have the absolute right
to award contracts or subcontracts on the Project notwithstanding the
existence or nonexistence of any agreements between such Contractor
and the Union, provided only that such Contractor is willing, ready and
able to execute and comply with this Agreement or a Letter of Assent
thereto, should such Contractor be awarded work covered by this
Agreement.

All subcontractors of a Contractor, of whatever tier, who have been
awarded contracts of work covered by this Agreement, on or after the
effective date of this Agreement, shall also be required to accept and to
be bound by the terms and conditions of this Agreement, and shall
evidence their acceptance by the execution of this Agreement or a Letter
of Assent thereto, prior to the commencement of work. A copy of this
Agreement or Letter of Assent executed by each Contractor shall be

immediately provided to the Union upon execution.

Section 4. Stand-Alone Agreement. This Agreement is a stand-alone

Agreement. While this Agreement expressly does not incorporate any local area

collective bargaining agreements, such local area collective bargaining agreements may

be referenced for the limited purposes as hereinafter set forth in this Agreement.

However, to the extent, if any, that any provisions of this Agreement conflict with any



provision of a local area collective bargaining agreement, the provisions of this
Agreement shall control, except for all work performed under the NTL Articles of
Agreement, the National Stack/Chimney Agreement, the National Cooling Tower
Agreement, all instrument calibration work and loop checking shall be performed under the
terms of the UA/JBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator
Constructors, with the exception of Articles VII, VIII and X of this Agreement, which shall
apply to such work.

Section 5. Craft Jurisdiction. This Agreement shall recognize the traditional

craft jurisdiction of the Union. Any and all jurisdictional disputes shall be settled in
accordance with Article VIII below. While this Agreement is a stand-alone Agreement,
the Agreement will utilize the local area collective bargaining agreements of the Union
as a reference to define the Union’s craft jurisdiction. Jurisdictional disputes shall be
settled in accordance with Article VIII.

Section 6. Subcontracting. The Owner agrees that neither it nor any of its

contractors or subcontractors will subcontract any work covered by this Agreement to
be done on the Project except to a person, firm or corporation who is or agrees to
become party to this Agreement. Any contractor or subcontractor working on the
Project shall, as a condition to working on said Project, become signatory to and
perform all work under the terms of this Agreement. Contractors who are signatory to
local collective bargaining agreements shall be bound by the terms of their respective
local collective bargaining agreements on subcontracting to the extent such terms are
consistent with Article IV, Section 2 of this Agreement. Disputes concerning
compliance with such local subcontracting provisions for this Project shall be subject
to all of the dispute resolution provisions of this Agreement.

Section 7. Security. All employees covered by this Agreement in the employ

of the Contractors shall remain members of the Union during the term of this
Agreement, and all workers hereinafter employed by the Contractors shall become
members of the Union seven (7) days after the date of their employment and shall
remain members of the Union during the term of this Agreement. (This clause shall
be applied to the extent permitted by law). A Contractor shall not discharge any
employee for non-membership in the Union if: (a) he has reasonable grounds for



believing that such membership was not available to the employee on the same terms
and conditions generally applicable to other members, or (b) he has reasonable
grounds for believing that membership was denied or terminated for reasons other
than the failure of the employee to tender the periodic dues and initiation fee uniformly
required as a condition of acquiring or retaining membership.

Section 8. Liability. It is understood that the liability of the Contractor and the

liability of the Union under this Agreement shall be several and not joint. The Union
agrees that this Agreement does not have the effect of creating any joint employer
status between or among the Owner, Construction Supervisor and/or any Contractor,
and neither the Owner nor Construction Supervisor shall assume any liabilities of the
Contractors.

Section 9. Abatement of Agreement. As areas of covered work on the Project

are accepted by the Owner, this Agreement shall have no further force or effect on
such areas except where the Contractor is directed by the Owner to engage in repairs
or punch list modifications.

Section 10. Miscellaneous. Notwithstanding any other provision of this

Agreement, this Agreement applies and is limited to the recognized and accepted
historical definition of demolition and any construction, replacement or installation work
under the direction of and performed by the contractor(s), of whatever tier, who have
contracts awarded for such work on the project. Such work shall include dedicated off-
site work except for the contractors and subcontractors specifically excluded in the
agreement. Any off-site prefabrication of any building materials, systems and/or
components traditionally performed on site shall be performed by the appropriate craft
signatory to this agreement and approved by the owner.
ARTICLE V
LABOR/MANAGEMENT COOPERATION
JOINT ADMINISTRATIVE COMMITTEE
Section 1. The parties to this Agreement shall establish a Project Joint

Administrative Committee ("Committee"). This Committee will be a two-person committee
comprised of one member each appointed by the Owner (or its designee) and the Union ,
with an alternate appointee Union member available to replace the regular appointee
when a problem or grievance concerns the regular appointee’s Union. Each member of



the Committee shall designate an alternate who shall serve in the absence of the
member for any purpose contemplated by this Agreement.

Section 2. The Committee shall meet at least quarterly, or more often if special
circumstances warrant, to discuss the administration of the Agreement, the progress
of the Project, labor/management problems that may arise, and any other relevant
matters. Any need for interpretation which might arise from the application of the terms
and conditions of the Agreement shall be referred directly to the Committee for
resolution.

ARTICLE VI
UNION RECOGNITION AND EMPLOYMENT

Section 1. Pre-Hire Recognition. Each Contractor and subcontractor

recognizes the Union as the sole and exclusive bargaining representative of all craft
and trade employees within its respective jurisdiction working on the Project under the
Agreement.

Section 2. Contractor's Right of Selection. Each Contractor shall have the

right to determine the competency of all employees, the number of employees
required and shall have the sole responsibility for selecting employees to be laid off. To
the extent any training or vendor education is required to fill any position, said training
shall be undertaken at no cost or expense to Owner.

Section 3. Union Referral. Each Contractor agrees to comply with the Union’s

referral system, and the referral system shall be used exclusively by such Contractor,
except as modified by this Article. Such job referral system will be operated in a non-
discriminatory manner and in full compliance with Federal, state, and local laws and
regulations requiring equal employment opportunities and nondiscrimination, and
referrals shall not be affected in any way by the rules, regulations, bylaws,
constitutional provisions or any other aspects or obligations of union membership,
policies or requirements. The Union shall indemnify and hold each Contractor
harmless with respect to any claim arising out of how the Union operates and
administers its referral system. All hiring procedures, including related practices
affecting apprenticeship and training, will be operated so as to facilitate the ability of
the contractors to meet any and all equal employment opportunity/affirmative action
obligations. The Contractor may reject any referral and request another, different
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referral; provided, however, the Contractor shall furnish, upon request from the Union,
a written explanation for the rejection.
Section 4. Unavailability of Union Referrals. In the event that the Union is

unable to fill any requisitions for qualified employees within forty-eight hours (48) after
such requisition is made by the Contractor (Saturdays, Sundays, and Holidays
excepted), the Contractor may employ applicants from any other available source.
The Contractor shall inform the Union of the name, address and telephone number of
any applicants hired from other sources and refer the applicant for the Local Union for
dispatch to the Project.

Section 5. Union Best Efforts. The Union will exert its utmost effort to recruit

sufficient numbers of skilled craft workers to fulfill the manpower requirements of each
Contractor, including calls to local unions in other geographic areas when its referral
lists have been exhausted. The parties to this Agreement support the development of
increased numbers of skilled construction workers from the residents of the area of
the Project. Toward that end, the Union agrees to encourage the referral and
utilization, to the extent permitted by law and the hiring hall procedures, of qualified
residents as journeymen, apprentices and trainees on the Project.
ARTICLE VII
GRIEVANCE ARBITRATION PROCEDURE
Section_1. This Agreement is intended to provide close cooperation between

management and labor. The Union will assign a representative to this Project for the
purpose of completing the construction of the Project economically, efficiently,
continuously, and without interruptions, delays, or work stoppages.

Section 2. The Contractors, the Union, and the employees, collectively and
individually, realize the importance to all parties to maintain continuous and uninterrupted
performance of the work of the Project, and agree to resolve disputes in accordance with
the grievance-arbitration provisions set forth in this Article.

Section 3. Any question or dispute arising out of and during the term of this
Agreement (other than trade jurisdictional disputes) shall be considered a grievance and
subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of

this Agreement feels he or she is aggrieved by a violation of
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(a)

this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5)
working days after the occurrence of the violation, give notice
to the work-site representative of the involved Contractor
stating the provision(s) alleged to have been violated. The
business representative of the Union or the job steward and
the work-site representative of the involved Contractor shall
meet and endeavor to adjust the matter within three (3)
working days after timely notice has been given. The
representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in
writing at the conclusion of the meeting but not later than
twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the Union may, within
forty-eight (48) hours thereafter, pursue Step 2 of the
Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the
alleged grievance, including a short description hereof, the date
on which the grievance occurred, and the provisions of the
Agreement alleged to have been violated.

Should the Union or the Project Contractor or any Contractor have a
dispute with the other party and if, after conferring, a settlement is not
reached within three (3) working days, the dispute may be reduced to
writing and proceed to Step 2 in the same manner as outlined herein for
the adjustment of an employee complaint.

Step 2. An International Union Representative and the
involved Contractor shall meet within seven (7) working days
of the referral of a dispute to this second step to arrive at a
satisfactory settlement thereof. Meeting minutes shall be kept
by the Contractor. If the parties fail to reach an agreement, the
dispute may be appealed by the Union, in writing, in
accordance with the provisions of Step 3.
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Step 3. (a) If the grievance has been submitted but not
adjusted under Step 2, either party may request in writing,
within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed upon by them.
The Contractor and the Union shall attempt mutually to select
an arbitrator, but if they are unable to do so, they shall request
the Federal Mediation and Conciliation Services (FMCS) to
provide them with a list of arbitrators from which the Arbitrator
shall be selected. The rules of FMCS shall govern the conduct
of the arbitration hearing. The decision of the Arbitrator shall
be final and binding on all parties. The fee and expenses of
such Arbitration shall be borne equally by the Contractor and
the Union.

Section 4. Failure of the grieving party to adhere to the time limits established
herein shall render the grievance null and void. Failure of the Contractor to adhere to the
time limits established herein shall result in the grievance being sustained. The time
limits established herein may be extended only by written consent of the parties involved
at the particular step where the extension is agreed upon. The Arbitrator shall have the
authority to make decisions only on issues presented to him or her, and he or she shall
not have authority to change, amend, add to or detract from any of the provisions of this
Agreement.

Section 5. The Owner shall be notified of all actions at Steps 2 and 3 and shall,
upon their request, be permitted to participate in all proceedings at these steps.

ARTICLE VI
JURISDICTIONAL DISPUTES
Section 1. The assignment of work will be the responsibility of the Contractor

performing the work involved and such work assignments will be in accordance with
decisions issued under the Plan for the Settlement of Jurisdictional Disputes in the
Construction Industry (the “Plan”), or any successor Plan, adopted by the National
Building and Construction Trades Department.

Section 2. All jurisdictional disputes on this Project, between or among Building
and Construction Trades Unions and employers, parties to this Agreement, shall be
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settled and adjusted according to the present Plan established by the Building and
Construction Trades Department or any other plan or method of procedure that may be
adopted in the future by the Building and Construction Trades Department. Decisions
rendered shall be final, binding and conclusive on the Contractors and Unions parties to
this Agreement.

Section 3. All jurisdictional disputes shall be resolved without the occurrence of
any strike, work stoppage, or slow-down of any nature, and the Contractor's assignment
shall be adhered to until the dispute is resolved. Individuals violating this section shall be
subject to immediate discharge.

Section 4. Each Contractor will conduct a pre job conference with the appropriate
Council prior to commencing work. The Owner will be advised in advance of all such
conferences and may participate if they wish.

ARTICLE IX
MANAGEMENT'S RIGHTS

Section 1. Exclusive Owner - Workforce. Except as otherwise provided in

this Agreement, the Owner (or its designee) and the Contractors retain the authority for
the management of their operations and workforces.
Section 2. Materials, Design, Machinery, Equipment. There shall be no

limitation or restriction by the Union upon a Contractor's choice of materials or design,
nor, regardless of source or location, upon the full use and utilization of equipment,
machinery packaging, pre-cast, pre-fabricated, pre-finish, or pre-assembled materials,
tools or other labor saving devices. The on-site installation or application of all items
shall be performed by the craft having jurisdiction of such work; provided, however,
that installation of specialty items may be performed by employees employed under
this Agreement who may be directed by other personnel in a supervisory role, in
circumstances requiring special knowledge of the particular items.

Section 3. New Technoloqy, Equipment. The use of new technology,

equipment, machinery, tools and/or labor saving devices and methods of performing
work may be initiated by any Contractor from time to time during the Project. The Union
agrees that it will not in any way restrict the implementation of such new devices or
work methods.

Section 4. Disputes. If there is any disagreement between any Contractor and
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the Union concerning the manner or implementation of such device or method of
work, the implementation shall proceed as directed by the Contractor, and the Union
shall have the right to grieve and/or arbitrate the dispute as set forth in Article VII of
this Agreement.
ARTICLE X
WORK STOPPAGES
Section 1. No Strikes or Work Disruptions. There shall be no strike,

sympathy strike, jurisdictional strike, recognitional strike, slowdown, sabotage, work to
rule, sickout, sit down, picketing of any type (including informational picketing),
handbilling, boycott, interruption of work or any disruptive activity that interferes with
or interrupts in any way work on the Project. The Union shall not sanction, aid or abet,
encourage or continue any work stoppage, strike, picketing or other disruptive activity
which violates this Article and shall undertake all reasonable means to prevent or to
terminate any such activity. No employee shall engage in activity which violates this
Article. Any employee who participates in or encourages any activity which violates
this Article shall be subject to disciplinary action, including discharge, and if justifiably
discharged for the above reasons, shall not be eligible for rehire on the Project for a
period of not less than ninety (90) days. Further, if the Union is unable to provide
qualified replacements for those employees who are in violation of this Article by the
beginning of the next shift, the Employer is free to hire from any source.

Section 2. Union Responsibilities. The Union shall not be liable for acts of

employees for which it has no responsibility. The principal officers of the Union will
immediately instruct, order and use their best efforts to cause the members of the
Union they represent to cease any violations of this Article. If it complies with this
obligation, the Union shall not be responsible for unauthorized acts of employees it
represents.
ARTICLE XI
WAGES AND BENEFITS

Section 1. Wages. All employees covered by this Agreement shall be classified

in accordance with work performed and paid 100% of the wages and 100% of the
benefits as established in the Union’s Building Trades Collective Bargaining
Agreement and any subsequent modifications thereto. The Contractor, upon request,
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shall provide the Union and Owner with substantiation that wages and benefits are
being paid on the Project. The Union shall provide the Owner, and any Contractor or
subcontractor that is party to this Agreement, with wage, fringe benefit and dues
reporting forms.

Section 2. Payment of Benefits/Contributions. Each Contractor will also pay

all required contributions in the amounts required by Section 1 of this Article to the
established employee benefit funds that accrue to the direct benefit of the employees
(such as pension and annuity, health and welfare, vacation, apprenticeship, training
funds). With respect to contributions required in this Section to Employer-Union jointly
trusted funds, the Contractor adopts and agrees to be bound by the written terms of
the legally established trust agreement specifying the detailed basis on which
payments are to be made into, and benefits paid out of, such Trust Funds. The
Contractor authorizes the parties to such Trust Funds to appoint Trustees and
successor Trustees to administer the Trust Funds and hereby ratifies and accepts the
Trustees so appointed as if made by Contractor.

Section 3. Non-Affiliated Labor Organizations. The Contractor shall deduct

from each employee’'s wages all uniform dues and working assessments set forth in
the Employee’s Local Collective Bargaining Agreement. If a labor organization is not
affiliated with the Council, and supplies its members or referrals for work on the
Project, such labor organization shall pay to the Council the dues and assessments it
would owe the Council if affiliated, for all periods during which the labor organization
has members or referrals working on the Project. Any disputes under this paragraph
shall be resolved exclusively between the labor organization and the Council by using
the grievance procedure appearing in Article VII, as provided herein. All grievances
shall be reduced to writing within thirty (30) days of the date on which the aggrieved
party discovered the dispute. The grievance shall be initiated at Article VI, Section 3,
Step 3.
ARTICLE XII
LOCAL UNION NEGOTIATIONS DURING
THE PENDENCY OF THE AGREEMENT
Section 1. All parties to this Agreement understand and acknowledge that the

Union’s local collective bargaining agreement may expire prior to the projected
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completion of the Project. All parties understand and agree that irrespective of whether
such collective bargaining agreement negotiations are successful or unsuccessful, there
shall be no strike, sympathy strike, jurisdictional strike, recognitional strike, slowdown,
sabotage, work to rule, sickout, sit down, picketing of any type (including informational
picketing), handbilling, boycott, interruption of work or any disruptive activity that
interferes with or interrupts in any way work on the Project by the Union involved in such
local negotiations, or by any of its members, nor shall there be any lockout by a
Contractor on the Project affecting the Union or its members during the course of such
negotiations. Irrespective of the status of any such local collective bargaining
agreement negotiations, the Union and all of its members will observe and fully comply
with the provisions of this Agreement. Should the Union fail or refuse to provide and/or
refer qualified employees for work on the Project during an economic strike, any affected
Contractor shall be permitted to utilize the procedures appearing in Article VI, Section 5
of this Agreement.

Section 2. Wage/Benefit Increases. Should the Union negotiate an increase

in wages or an increase in benefits with any Contractor to become effective during the
term of the Project, those wage and/or benefit increases shall be paid by the affected
Contractor, as of the effective date of those increases.
ARTICLE Xl
HOURS OF WORK, OVERTIME, SHIFTS AND HOLIDAY
Section 1. Work Day and Work Week. Except as provided in Section 4, the

first shift shall consist of eight (8), four and one-half (4'2) or ten (10) hours per day
between the hours of 6:00 a.m. and 8:00 p.m., plus one-half (1/2) hour unpaid for
lunch, approximately mid-way through the shift. Forty (40) hours per week shall
constitute a regular week's work, whether consisting of five (5) eight (8) eight hours
days, or four (4) ten (10) hour days. The work week will start on Monday and conclude
on Sunday. A uniform starting time will be established by the Contractor. Nothing
herein shall be construed as guaranteeing any employee eight (8), four and one-half
(4%2) or ten (10) hours per day or forty (40) hours per week. The Union shall be
informed of the work starting time set by the contractor at the pre-job conference
which may be changed thereafter upon three (3) days' notice to the Union and the
employees.
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Section 2. Starting Times. Employees shall be at their place of work at the

starting time and shall remain at their place of work (as designated by the Contractor)
performing their assigned functions until quitting time, which is defined as the
scheduled end of the shift. The parties reaffirm their policy of a fair day's work for a fair
day's wage. There shall be no pay for time not worked unless the employee is
otherwise engaged at the direction of the Contractor.

Section 3. Overtime. Overtime shall be defined as all hours worked in excess

of eight (8) hours during a work shift or forty (40) hours in a work week or in excess of
ten (10) hours for 10-hour shifts. Work performed on Saturdays shall be paid at one
and one-half times the straight time rate of pay. However, in scheduled four (4)
day/ten hour shift work weeks, Friday may be scheduled as a “makeup” day at straight
time to make up for a day lost (Monday through Thursday) due to inclement weather.
In addition, if a “make-up” day is scheduled, all employees directed to work on such
day will be guaranteed a minimum of four (4) hours work or pay. Work on Sundays
and holidays shall be at double time. There shall be no restriction on any contractor’s
scheduling of overtime or the non-discriminatory designation of employees who will
work. The contractor shall have the right to schedule work so as to minimize
overtime. There shall be no pyramiding of overtime pay under any circumstances.

Section 4. Shifts.

(a) Shift work may be performed at the option of the Contractor(s) upon three

(3) days' prior notice to the Union and shall continue for a period of not less
than five (5) working days. Saturdays and Sundays, if worked, may be used
for establishing the five (5) day minimum work shift. If two shifts are worked,
each shall consist of at least eight (8) hours of continuous work exclusive of
a one-half (12) hour non-paid lunch period. A premium of $.25 per hour shall
be paid for work on the second shift.

(b) The Contractor may establish a work week of four (4) consecutive ten (10)
hour work days (exclusive of one-half (’2) hour unpaid lunch, approximately
midway through the shift) between Monday through Thursday.

Section 5. Minimum Pay. An employee who reports for work at the regular

starting time and for whom no work is provided shall receive pay equivalent to two (2)
hours at the applicable hourly rate, provided the employee at the employer's
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discretion remains available for work. Any employee who reports for work and for
whom work is provided shall be paid for actual time worked but not less than two (2)
hours. It will not be a violation of this Agreement when the employer considers it
necessary to shut down to avoid the possible loss of human life; or because of an
emergency situation that could endanger the life and safety of an employee. In such
cases, employees will be compensated only for the actual time worked. In the case of
a situation described above, where the employer requests employees to remain
available for work, the employees will be compensated for such time. If this Project is
shut down because of weather, employees, who report for work, shall be paid actual
time worked but not less than two (2) hours. Procedures for prior notification of work
cancellation shall be determined at the pre-job conference. The provisions of this
section are not applicable where the employee voluntarily quits or lays off.

Section 6. Holidays. Holidays shall be New Year's Day, Good Friday,
Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the
Day after Thanksgiving Day, and Christmas Day. A holiday falling on Saturday shall
be observed on the preceding Friday. A holiday falling on Sunday shall be observed
on the following Monday.

Section 7. Meal Period. The Contractor will schedule a meal period of not more

than one-half hour duration at the work location at approximately the mid-point of the
scheduled work shift (4 hours in a five day work week, 5 hours in a four-day work
week), consistent with Section 1. If an employee is required to work through his meal
period, he shall be compensated for the time worked at the applicable overtime rate
and the employee shall, when work permits, eat his lunch "on the fly".

Section 8. No Organized Work Breaks. There will be one (1) break during the

first four (4) hours of a shift which shall be taken at the employee's work station.
Individual nonalcoholic beverage containers will be permitted at the employee's work
station.

Section 9. Helmets to Hardhats.

(a) The Employers and the Union recognize a desire to facilitate the entry into
the building and construction trades of veterans who are interested in
careers in the building and construction industry. The Employers and Union
agree to utilize the services of the Center for Military Recruitment,
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Assessment and Veterans Employment (hereinafter “Center’) and the
Center's “Helmets to Hardhats” program to serve as a resource for
preliminary orientation, assessment of construction aptitude, referral to
apprenticeship programs or hiring halls, counseling and mentoring, support
network, employment opportunities and other needs as identified by the
parties.

(b)  The Union and Employers agree to coordinate with the Center to create and
maintain an integrated database of veterans interested in working on this
Project and of apprenticeship and employment opportunities for this Project.
To the extent permitted by law, the Union will give credit to such veterans
for bona fide, provable past experience.

ARTICLE XIV
APPRENTICES
Section 1. Need For. The parties recognize the need to maintain continuing

support of programs designed to develop adequate numbers of competent workers in
the construction industry. The Contractor(s) will accordingly employ apprentices to
perform work on the Project within the apprentice’'s capabilities.

Section 2. Ratios. The Union agrees to cooperate with the Contractor in

furnishing qualified apprentices as requested and if available. Apprentices shall
perform the work in accordance with the ratios and terms in their governing collective
bargaining agreements. To the extent requested by the Owner, the Contractor(s) may
use the maximum number of apprentices permitted by local collective bargaining
agreements.
ARTICLE XV
DRUG AND ALCOHOL POLICY AND CRIMINAL BACKGROUND CHECK
Section 1. Drug and Alcohol Policy. All parties understand and agree that a

drug and alcohol policy, approved by the Council, will be in force for all work performed
under the Agreement. The drug and alcohol policy will prohibit the use, sale, transfer,
purchase and/or possession of a controlled substance, alcohol and/or firearms while on
the Project's premises and will require testing of employees. The drug and alcohol
policy, attached hereto as Appendix 2, is incorporated into and made part of this
Agreement and is implemented for all Contractors and employees working on the Project.
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Section 2. Criminal Background Checks. The Owner may require criminal

background checks of employees working on the Project to determine whether there exist
any active criminal warrants, pending criminal cases or criminal convictions involving
employees. An employee who fails a criminal background check may be prohibited from
performing work on this Project. The Owner, at its expense, may require employees to
wear, and display, appropriate badges to indicate their clearance to work on the Project.
ARTICLE XVI
NON-DISCRIMINATION

Section 1. Policy. It is the continuing policy of the Owner, the Contractors and

the Union that the provisions of this Agreement shall be applied without discrimination
because of age, race, sex, color, religion, creed, national origin, sexual orientation or
any other basis prohibited by applicable law.
ARTICLE XVII
SOLE AND COMPLETE AGREEMENT
Section 1. The parties agree that this Agreement constitutes the sole and

complete agreement between them governing the rates of pay and working conditions
of the construction employees working on the Project. This Agreement settles all
demands and issues on the matters subject to collective bargaining and it shall not be
modified or supplemented in any way except by written agreement executed by the
Owner and all parties.
ARTICLE XVIII
SEPARABILITY AND SAVINGS CLAUSE
Section 1. Intent of Parties. If any article or section of this Agreement shall be

held invalid by law or by a tribunal of competent jurisdiction, or if compliance with or
enforcement of any article should be restrained pending a final determination as to its
validity, the remainder of this Agreement shall not be affected and shall remain in full
force and effect. In the event that any article or section is held invalid, the parties hereto
shall, upon the request of the Union, enter into collective bargaining negotiations for
the purpose of arriving at a mutually satisfactory replacement for such article during the
period of invalidity or restraint. If the Owner, the Council and the Union cannot agree
on a mutually satisfactory replacement, either party shall be permitted to submit its
demand to formal interest arbitration.
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Section 2. Force of Agreement. The parties recognize the right of the Owner

to withdraw, at its absolute discretion, the utilization of this Agreement as part of any
bid specification should a court of competent jurisdiction issue any order which could
result, temporarily or permanently, in delay of the bidding, awarding, and/or
construction work on the Project. Notwithstanding such an action by the Owner, or
such court order, the parties agree that the Agreement shall remain in full force and
effect on the Project, to the maximum extent legally possible. It is hereby agreed that
this Agreement covers all of the signatory local unions listed below.

Section 3. Delegation. The Owner, in its sole and absolute discretion may

delegate its duties hereunder to a representative and/or designee who may be either
an employee of the Owner or a third party with whom the Owner has contracted for

contractor services.
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APPENDIX 1
LETTER OF ASSENT TO THE PROJECT LABOR AGREEMENT

FOR THE ALLENFORD SE — 72 IN. SANITARY SEWER PROTECTION PROJECT

Pursuant to Article |, Section 1 of the Project Labor Agreement (the “Agreement”)
for the Allenford SE — 72 in. Sanitary Sewer Protection Project, the undersigned
party hereby agrees that it will comply with and be bound by all of the terms and
conditions of the Agreement and agrees to all approved amendments or revisions
thereto.

This Letter of Assent shall ONLY apply to the above-referenced Project and shall
remain in effect for the duration of the above-referenced Project, after which this
understanding will automatically terminate without further notice.

For the Contractor (or Subcontractor of whatever tier):

Name of Contractor/Subcontractor:

Name and Signature of Authorized Person:

(Print Name)

(Title)

(Signature)

(Phone #)

(Date)
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APPENDIX 2
EMPLOYEE DRUG AND ALCOHOL TESTING POLICY
SPECIFICATIONS
The Owner is committed to providing a safe workplace for the workers assigned

the Project, promoting high standards of employment health, and fostering productivity
that satisfies its quality expectations. Consistent with the intent and spirit of this
commitment, the Owner and ECOB & CTC have established a substance abuse
testing specification for the Project with the goal of maintaining a work environment
that is free from the effects of the use of illegal drugs and alcohol. The Owner will
implement the terms of this policy.

This specification is not intended as a substitute for the Contractors’ complete
written substance abuse policy. Normally, such policies include other important
features, including, but not limited to, an employee education and awareness
Program, a supervisor training program and an employee assistance program.

The policy for this Project requires that any construction employee entering the
project site will comply with the substance abuse testing requirements as outlined in
this section. The Owner reserves the right to amend this specification upon written
notice to the Contractor and the Union on the Project. The parties to this agreement
shall recognize the Drug Free Work Site Program as implemented through
participating Unions and/or Contractors as administered by the contractor, or for
contractors who are not signatory to agreements with signatory unions belonging to
ECOB & CTC, and their core employees, an equivalent program that meets the
specifications, contractual requirements, and testing requirements as set forth in this
Appendix 1.

CONTRACTUAL REQUIREMENTS
All Contractors must have and enforce a written Substance Abuse Program

incorporating the testing requirements, term, and conditions set forth in this
specification. This specification is applicable to all employees, current and
prospective, in order to be eligible to perform work at the Project. The Contractors
must comply with the specification. Supplies, vendors, and visitors are subject to
confirmation of their abstinence from the possession or use of substances indicated in

this specification. A copy of each contractor's substance abuse program must be
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submitted to the Owner for approval prior to commencement of any work on the Project
site.

The substance abuse program must apply to all employees working on the
Project and subcontractors' of any of tier working on the Project site. This includes
workers, new hires, replacement workers, and supervisory personnel. No employee or
prospective employee of a Contractor shall be permitted to work on the Project site
unless such employee has submitted to testing by this specification and unless the
results of such testing are negative as hereinafter defined. The Contractor must
provide the Owner with a Monthly Summary Report of the Substance Abuse Program
compliance.

All Contractors must train their respective employees in methods that will allow
them to recognize substance abusers. Supervisory Employees of the Owner or its
subcontractor shall be trained to take action, and to confront a substance abuser in a
manner consistent with generally accepted safety-training procedures.

The cost of implementing the Substance Abuse program shall be borne by each
respective Contractor affected by this specification.

Suppliers, vendors, and visitors must become signatory to the terms of this
specification and their abstinence from substance abuse, and their continued
avoidance of violations of the specification at the project site. Furthermore, in the
event of an incident and/or accident occurrences involving suppliers, vendors, and/or
visitors, the same agrees to submit to the substance abuse testing when requested.
Refusal to comply would be grounds to have the supplier, vendor, or visitor
permanently barred from the Project site by regulators.

TESTING REQUIREMENTS

The Project requires:
¢ Post-offer/Pre-engagement drug and alcohol testing.
e Testing for reasonable suspicion of illegal drug use or alcohol use.
e Post accident and post incident drug and alcohol testing upon
reasonable suspicion.
e Drug testing following discovery of illegal or unauthorized drugs or
paraphernalia as creating reasonable suspicion.

All Prime Contractors must perform post-offer/pre-engagement, and post
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accident/incident testing upon reasonable suspicion, as follows:

a. All drug testing must be conducted by a National Institute of Drug Abuse (NIDA)
certified laboratory with test results interpreted by a licensed medical review
officer (MRO).

b. The initial screen tests for alcohol shall be performed by using either a saliva test
or breathalyzer test comparable to the type used by state or local law
enforcement officials. Furthermore, alcohol confirmatory tests shall be performed
by using either blood alcohol test or a Breathalyzer test comparable to the type
used by state or local law enforcement officials.

c. Evidence of the negative test results of individual employees required by this
specification shall be furnished to the Owner prior to the commencement of
work by the individual employee and promptly after performance of any
subsequent testing required by this specification. Acceptable negative test
result format.

e A certificate signed by the testing laboratory, setting forth the nature and
results of performed; or

e An identification card signed by the respective Prime Contractor and issued
to the individual employee, setting forth as reported on a certificate issued
by the testing laboratory. The name of the testing laboratory shall also
appear on the identification card; provided the affected employee
authorizes the issuance of such identification card.

COMPLIANCE PROCEDURE
The Owner reserves the right to audit any substance abuse program required

by this specification to verify compliance results within twenty-four (24) hours of
notification of the intent to audit. The Owner shall have free right of access to all
relevant records of the Prime Contractor and their subcontractors and supplies for this
purpose, provided such record disclosures are within the scope of the States
guidelines pertaining to confidentiality of employee records.

The Contractor's pre-engagement employees who receive a positive test result
shall immediately leave the Project Site. Transportation of employees receiving the
positive test result is the direct responsibility of the employing Prime Contractor,

including employees of its subcontractors. Furthermore, pre-engagement employees
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receiving a positive test shall not be permitted to return to the Project Site earlier than
90 days from the date of the positive test. At this time the employee may begin the
process outlined by this specification again.
DEFINITIONS/ CONFIDENTIALITY/RULES- DISCIPLANARY ACTIONS-
GRIEVANCE PROCEDURES

1. DEFINITIONS:
(a) Company Premises - the term "Company Premises" as used in this policy

includes all property, facilities, land, building, structures, automobiles, trucks
and other vehicles owned, leased or used by the Contractor on the Project.
Construction job sites for which the Contractor has responsibility are
included.

(b) Prohibited ltems & Substances - Prohibited substances include illegal drugs

(including controlled substances, look alike drugs and designer drugs,
alcoholic beverages, and drug paraphernalia in the possession of or being
used by an employee on the job.

(c) Employee - Individuals, who perform work for the Contractor, including, but
not limited to management, supervision, engineering, craft workers and
clerical personnel.

(d) Accident - Any event resulting in injury to a person or property to which an
employee, or contractor/contractor's employee, contributed as a direct or
indirect cause.

(e) Incident - An event which has all the attributes of an accident, except that no
harm was caused to person or property.

(f) Reasonable Cause - Reasonable cause shall be defined as tardiness,
excessive absenteeism, and erratic behavior such as noticeable imbalance,
incoherence, and disorientation.

2. CONFIDENTIALITY

(a) All parties to this policy and program have only the interests of employees in

mind; therefore, encourage any employee with a substance abuse problem to
come forward and voluntarily accept our assistance in dealing with the
illness. An employee assistance program will provide guidance and direction
for you during your recovery period. If you volunteer for help, the Contractor
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will make every reasonable effort to return you to work upon your recovery.
The Contractor will also take action to assure that your iliness is handled in a
confidential manner.

(b) All actions taken under this policy and program will be confidential and
disclosed only to those with a "need to know."

(c) When a test is required, the specimen will be identified with a code number,
not by name, to insure confidentiality of the donor. Each specimen container
will be properly label and made tamper proof. The donor must witness this
procedure.

(d) Unless an initial positive result is confirmed as positive, it shall be deemed
negative and reported by the laboratory as such.

(e) The handling and transportation of each specimen will be properly
documented through the strict chain of custody procedures.

3. RULES - all employees must report to work in a physical condition that will enable
them to perform their jobs in a safe and efficient manner. Employees shall not:

(a) Use, possess, dispense or receive prohibited substances on or at the
Project job site; or

(b) Report to work at or on the Project with any measurable amount of
prohibited substances in their system.

4, DISCIPLINE - When the Contractor has reasonable cause to believe an employee
is under the influence of a prohibited substance, for reasons of safety, the employee
may be suspended until test results are available. If no test results are received after
three (3) working days, the employee, if available, shall return to work with back pay. If
the test results prove negative, the employee shall be reinstated with back pay. In all
other cases:

(a) Applicants testing positive for drug use will not be hired.

(b) Employees who have not voluntarily come forward, and who test positive for
a drug use, will be terminated.

(c) Employees who refuse to cooperate with testing procedures will be
terminated.

(d) Employees found in possession of drugs or drug paraphernalia will be
terminated.
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(e) Employees found under the influence of alcohol while on duty, or while
operating a company vehicle, will be subject to termination.

5. PRESCRIPTION DRUGS - Employees using a prescribed medication which, in

their physician's opinion, may impair the performance of their duties, either mental or

motor functions, must immediately inform the supervisor of such prescription drug use
if instructed by their physician to do so. For the safety of all employees, the Contractor
will consult with you and your physician to determine if a reassignment of duties is
necessary. The Contractor will attempt to accommodate your needs by making an
appropriate reassignment. However, if a reassignment is not possible, you will be
placed on temporary medical leave until released as fit for duty by the prescribing
physician.
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Appendix B: Prevailing Wage Requirements and Rates

OVERVIEW

This project will utilize Ohio Prevailing Wage Rates. All contractors and subcontractors will be
required to comply with all Prevailing Wage Requirements in the Ohio Revised Code. If you
have questions regarding these requirements, please contact Robert Kersey, Prevailing Wage
Coordinator at robert.kersey@cantonohio.gov or 330-438-4725. The documents outlined below
are contained in the following pages and will be utilized to comply with these requirements.

DOCUMENTATION REQUIREMENTS

The successful bidder will be required to submit all required documentation and weekly payrolls
per the requirements stipulated in Ohio Revised Code Chapter 4115 as work progresses to the
City of Canton Prevailing Wage Coordinator.

PREVAILING WAGE AFFIDAVIT OF COMPLIANCE
This affidavit must be submitted to the Prevailing Wage Coordinator before the surety is released
or final payment is made.

PREVAILING WAGE RATES
Attached are the State of Ohio Prevailing Wage Rates as of the posting date of this bid. Actual
rates due to workers will be those in affect at the time of work.




Weekly Payrolls

Each week as work progresses, the Contractor must submit to the Prevailing Wage Coordinator
original, certified, signed weekly payrolls containing the following information:

A)
B)

B)

C)
D)
E)
F)

G)

Name of each employee
Last four (4) digits of employees’ social security numbers

Specific classification of employees (same as shown on wage determination or
provisional approval).

Rate of pay not less than that shown on the wage determination.

Hours worked each day and total hours worked for each week for each employee.
Itemize all deductions made.

Net amount paid employee.

The following certification:

"I certify that the payroll is correct and complete, that the wage rates contained
therein are not less than the applicable rates contained in the Wage Determination
decision of the Department of Industrial Relations, Prevailing Wage Rate Division,

State of Ohio, and that the classifications set forth for each laborer or mechanic
conform with the work he performs.”



Prevailing Wage Affidavit of Compliance

(Name of person signing affidavit) (Title)

Do hereby certify that the wages paid to all employees of

(Company Name)

for all hours worked on the

(Project and Location)

project, during the period from to
(Project Dates)

are in compliance with State prevailing wage requirements.
| further certify that no rebates or deductions have been or will be made, directly or indirectly,

from any wages paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the Contractor or
Subcontractor who supervises the payment of employees. This affidavit must be submitted to
the owner (public authority) before the surety is released or final payment due under the terms of
the contract is made.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2014fbLoc2070H

Craft : Asbestos Worker Effective Date : 09/10/2014 Last Posted : 09/10/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity |Other [LECET [MISC
Tr. * *)

Classification

Asbestos $24.50 $6.60 | $545 |3$0.65|$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $37.25 $49.50
Abatement

Trainee | 81590  [$6.60 [ $1.30 [$0.65 [$0.00 [ 50.00 [$0.05 [ $0.00 |$0.00 | $24.50 | $32.45

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS,

AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GEAUGA,
GREENE, GUERNSEY, HAMILTON, HARDIN,
HARRISON, HIGHLAND, HOCKING, HOLMES,
HURON, KNOX, LAKE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION,
MEDINA, MIAMI, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PORTAGE, PREBLE, RICHLAND,
ROSS, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON,

lof2 1/22/2015 2:30 PM



PW Rate Skilled LCN01-2014fbLoc2070H Page http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAI11/852565B80070...

WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of

Fairfield,Hanover,Liberty,Milford, Morgan,Oxford,Ripley, Ross, StClair,Union & Wayne.) (Lemon
& Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union &
Washington). ( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County:
(post offices & townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth &
Saybrook) (townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East
Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell,
Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne, Williamsfield & Windsor)
Erie County:(post offices & townships of Berlin, Berlin Heights,Birmingham,Florence ,Huron,
Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos &
lead paint,all work in conjunction with the preparation of the removal of same & all work in conjunction
with the clean up after said removal.The removal of all insulation materials, whether they contain
asbestos or not, from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as
being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished,
the removal of all insulating materials whether they contain asbestos or not shall be the exclusive work

of the Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 84 Heat & Frost Insulators

Change # : LCN01-2014fbLoc84

Craft : Asbestos Worker Effective Date : 11/05/2014 Last Posted : 11/05/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
. H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
| Tr ® | ™
Classification ]

Asbestos | $30.27 $6.78 | $7.10 [$0.37 [$0.00 | $2.75 [$0.24 | $0.00 [$0.00 [ $47.51 | $62.65
Insulation |
Worker |
|Apprentice | Percent | | | | | | | | | I
| IstYear | 50.00 | $15.14 [$6.78 [ $7.10 [$0.37 [$0.00 [ $2.75 [$0.24 [ $0.00 [$0.00 | $3238 | $39.94
| 2nd Year | 60.00 | $18.16 [$6.78 [ $7.10 [$0.37 [$0.00 [ $275 [$0.24 [ $0.00 [$0.00 | $35.40 | $44.48
| 3rd Year [ 7000 [ $21.19 [$6.78 [ $7.10 [$0.37 [$0.00 [ $2.75 [$0.24 [ $0.00 |$0.00 | $3843 | $49.02
| 4th Year | 80.00 | $2422 [$6.78 [ $7.10 [$0.37 [$0.00 | 5275 |$024 | $0.00 |$0.00 [ $4146 | $53.56

Special Calculat'ion Note : Other is Industry and Labor Management Fund

Ratio :

3 Journeymen to 1 Apprentice per shop

Jurisdiction ( * denotes special

jurisdictional note ) :

ASHLAND, ASHTABULA*, CARROLL,

COLUMBIANA, COSHOCTON, ERIE*,

HARRISON, HOLMES, MAHONING, MEDINA,
PORTAGE, RICHLAND, STARK, SUMMIT,

TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula County: except for the townships of Ashtabula,
Austinburg, Geneva, Harpersfield, Jefferson, Plymouth and Saybrook.Erie except Sandusky

city limits.

Details :
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The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems
(pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos
Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished,
the removal of all insulating materials whether they contain asbestos or not shall be the exclusive work
of the Laborers.
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Name of Union: Boilermaker Local 744

Change # : CN01-2008Loc744

Craft : Boilermaker Effective Date : 07/01/2009 Last Posted : 06/30/2010

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. (™) (*)
Classification
Boilermaker|  $36.84 |$6.82 | $6.46 [$0.35[$0.00 [ $3.75 [$0.00 | l | $5422 | $7264
Apprentice Percent l I | I | ’ | | | |

Ist6 70.00 $25.79 |$6.62 | $6.46 [$0.30 [$0.00| $3.75 |$0.00 $42.92 $55.81
months

2nd 6 7252 | $26.72 |$6.62 | $6.46 |$0.30 [$0.00 | $3.75 |$0.00 $43.85 $57.20
months

3rd 6 75.00 $27.63 | $6.62 | $6.46 [$0.30 ($0.00 | $3.75 |$0.00 $44.76 $58.58
months

4th 6 77.51 $28.55 |$6.62 | $6.46 [$0.30 ($0.00 | $3.75 |$0.00 $45.68 $59.96
months

5th 6 80.02 $29.48 | $6.62 | $6.46 [$0.30 ($0.00 | $3.75 |$0.00 $46.61 $61.35
months

6th 6 85.00 $31.31 |$6.62 | $6.46 [$0.30 1%0.00| $3.75 |$0.00 $48.44 $64.10
months

7th 6 90.00 $33.16 | $6.62 | $6.46 |[$0.30 [$0.00 | $3.75 |$0.00 $50.29 $66.86
months

8th 6 95.02 $35.01 |$6.62 | $6.46 |$0.30 |$0.00 | $3.75 |$0.00 $52.14 $69.64
months

| Helper | 60.00 [ 522.10 [$6.82 [ $6.46 [$0.35 [$0.00 [ $3.75 |$0.00 | | | $39.48 | $50.54

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio :

Jurisdiction ( * denotes special
jurisdictional note ) :
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5 Journeymen to 1 Apprentice to 1 Helper ASHTABULA, CARROLL, COSHOCTON,
CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Bricklayer Local 6

Change # : LCN02-2014fblLoc6

Craft : Bricklayer Effective Date : 05/28/2014 Last Posted : 05/28/2014

1 of 2

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. * &)
Classification
Bricklayer | $26.66 1$5.95 | $5.72 [$0.50 [$0.00 | $0.00 [$0.05 [ $0.00 [$0.00 | $38.88 | $5221
Pointer $26.66 $5.95 | $5.72 |$0.50 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $38.88 $52.21
Caulker
Cleaner
Stone $26.66 $5.95 | $5.72 ]$0.50 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $38.88 $52.21
Mason
Cement $26.66 $5.95 | $5.72 |$0.50 [$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $38.88 $52.21
Mason
Plaster | $26.66 $5.95 | $5.72 [$0.50 [$0.00 [ $0.00 [$0.05 [ $0.00 [$0.00 [ $38.88 | $52.21
Apprentice Percent | | | | l l | | , |
Ist4 50.00 $13.33 [$5.95 | $5.72 [$0.50 |$0.00 | $0.00 |$0.05 | $0.00 |[$0.00 | $25.55 $32.21
months
2nd 4 55.00 $14.66 |$5.95 | $5.72 [$0.50 [$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $26.88 $34.21
months
3rd 4 60.00 $16.00 |$5.95 | $5.72 [$0.50 [$0.00 | $0.00 |[$0.05 | $0.00 |$0.00 | $28.22 $36.21
months is
Ist year
4th 4 65.02 $17.33 | $595 | $5.72 [$0.50 |$0.00 | $0.00 |$0.05 | $0.00 | $0.00 | $29.55 $38.22
months
5th 4 70.00 $18.66 |$595 | $5.72 |$0.50 ($0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $30.88 $40.21
months
6th 4 75.00 $20.00 |$5.95 | $5.72 |$0.50 [$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $32.21 $42.21
months is
2nd year
24 through | 80.00 $21.33 | $5.95 | $5.72 |$0.50 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $33.55 $44.21
36 months
is 3rd year
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36 through | 90.00 | $23.99 [$595 | $5.72 |$0.50 |$0.00 | $0.00 |$0.05 | $0.00 |$0.00 | $36.21 $48.21
48 months
is 4th year

Special C‘alculat'ion Note : OTHER IS DRUG TESTING

Ratio :

4 Journeymen to 1 Apprentice
9 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special
jurisdictional note ) :
CARROLL, STARK, TUSCARAWAS
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Bricklayer Local 8 Tile Finisher

Change # : LCN01-2014fbLoc8

Craft : Bricklayer Effective Date : 06/11/2014 Last Posted : 06/11/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund | PWR Rate
. H&W |Pension ‘ App | Vac. [Annuity [Other LECET |MISC
| | Tr ™ ™
e =T S |
Classification ‘ ‘
|
: == === - Mar am |
Bricklayer $23.17 $5.00 | $7.85 [$0.20 |$0.00 | $0.37 ' $0.37 | $0.00 | $0.00 | $36.96 $48.55
Tile
Marble
{Terrazzo
‘Finisher ‘ |
Resilient $13.34 $5.00 | $7.23 !$0.00 '$0.00 [ $0.00 [$0.26 [ $0.00 |$0.00 $25.83 $32.50
flooring i |
Wood _
Laminate i
Carpet
iCarpet Tile |
Finisher | . _'
" New | Percent |
{Employees | .
Ist30days| 59.89 | $13.88 |$0.00 | $0.00 [$0.00 [$0.00 [ $0.00 [$0.00 [ $0.00 |$0.00 | $13.88 | $20381
2nd 30 59.89 | $13.88 [$5.00 [ $0.00 [$0.00 [$0.00 [ $0.00 $0.00 = $0.00 | $0.00 | $18.88 $25.81
days thru 6
months ‘ ‘
2nd 6 6990 | $16.20 |$5.00 | $7.85 |%0.20 |$0.00 | $0.37 $O.37‘ $0.00 |$0.00 | $29.99 | $38.08
months | |
3rd 6 74.93 $17.36 |$5.00 | $7.85 |$0.20 [$0.00 $0.37 ‘$0.37 $0.00 |$0.00 | $31.15 $39.83
‘ months | | |
4th 6 79.88 | $18.51 [$5.00 [ $7.85 [$0.20 [$0.00 $0.37 |$0.37 ‘ $0.00 $0.00 | $32.30 $41.55
months , | |
5th 6 84.88 | $19.67 [$5.00 | $7.85 [$0.20 |$0.00 | $0.37 [$0.37 | $0.00 |$0.00 [ $33.46 $43.29
months ! |
| 6th 6 89.88 ‘ $20.83 | $5.00 | $7.85 $O.20‘$0.00 $0.37 $O.37‘ $0.00 | $0.00 | $34.62 $45.03
months :
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7th 6 94.88 $21.98 |$5.00 | $7.85 |$0.20 [$0.00 | $0.37 |$0.37 | $0.00 |$0.00 | $35.77 $46.77
months
8th 6 94.88 $21.98 | $5.00 | $7.85 |$0.20 {$0.00 | $0.37 |[$0.37 | $0.00 | $0.00 | $35.77 $46.77
months

Special Calculation Note : Other $.40 is for Internation

al Masonry Training. Classification title
contains "Bricklayer" because contract originates within the Bricklayer Local.

Note that the classification description is clarified after the local union number at the top of the

page.

Ratio :

Journeymen 4 to 1 Apprentice

Journeymen 6 to 1 Apprentice thereafter

Jurisdiction ( * denotes special

jurisdictional note ) :

ASHTABULA, CARROLL, COLUMBIANA,

COSHOCTON, HARRISON, HOLMES,

JEFFERSON, MAHONING, PORTAGE, STARK,

TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Townships in Columbiana County are as follows: Salem, Perry,
Fairfield, Center Elkrun, Middletown and Unity

Details :

Mechanic's assistants shall do all the handling, of sand, cement, lime, tile, marble, terrazzo and other
materials used by the mechanics upon being delivered to the building or at the job. Hand rubbing,
rolling, mixing, formulating, grinding, grouting, and cleaning of all marble, tile, mosaic, and terrazzo
floors, and wainscoting, and such other work as is required in helping a mechanic as is the established
custom of the trade. No limit to the tools, equipment or machinery used.
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Skilled Crafts

Change # : LCN1-2014fbLoc6

Name of Union: Bricklayer Local 8 Zone 2 Tile Setters & Finishers

Craft : Bricklayer Effective Date : 06/11/2014 Last Posted : 96/11/2014

’ BHR ‘ Fringe Benefit Payments Irrevocable Total | Overtime

Fund PWR Rate
|H&W Pension | App | Vac. |Annuity {Other |LECET |MISC
| | | ®» | ™
Classification ‘ ’7 ‘

Bricklayer Tile $2413  [$5.00 ‘ $4.78 ‘so.zo '$0.00 | $0.00 [$0.35 [ $0.00 [$0.00 [ $34.46 | $46.53

Setter |

Marble Mason | $24.13  [$5.00 [ $4.78 [$0.20 [$0.00 [ $0.00 [$0.35 | $0.00 [$0.00 [ $34.46 | $46.53

Terrazzo $24.13 $5.00 | $4.78 [$0.20 [$0.00 | $0.00 [$0.35 [ $0.00 [$0.00 [ $34.46 | $46.53

[worker | i

Finisher $21.55  [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 [$0.32 [ $0.00 [$0.00 | $31.85 | $42.63

Support ‘ ‘

APPRENTICE \ | | |

Finisher

Support Only | | ‘ |

1st30days [ 31291 [50.00 [ $0.00 [$0.00 [$0.00 [ 5000 [$0.00 [ $0.00 |$0.00 | $12.91 | $19.37

30 days ro 6 $12.91 $5.00\ $0.00 ‘so.oo‘so.oo‘ $0.00 |$0.00 | $0.00 |$0.00 [ $17.91 [ $24.37

months

2ND6months [ $1506  [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 [$0.32 | $0.00 [$0.00 | 52536 | $32.89

3RD6months [ $16.14  [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 |$0.32 | $0.00 |30.00 | 526.44 | $34.51

4TH6months [ $17.22  [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 [$0.32 [ $0.00 [$0.00 | $27.52 | $36.13

STH6months | $1829  [$5.00 [ $4.78 [$0.20 [$50.00 | $0.00 [$0.32 [ 50.00 [$0.00 | $28.59 | $37.74

6TH6months | $19.37  [$5.00 [ 34.78 [50.20[$0.00 | $0.00 [$0.32 | $0.00 [$0.00 | $29.67 | $39.36

7TH6months [ $2044  [$5.00 [ $4.78 [30.20 [$0.00 [ $0.00 [$032 [ $0.00 [$0.00 | $30.74 | $4096

BTH6months | $2044  [$500 [ $4.78 [$0.20 [$0.00 [ $0.00 |$0.32 [ $0.00 |$0.00 | $30.74 | $40.96

.I Apprentice_‘ Percent | | l | | | | | | ’7

| 1st30Days [ 60.00 [ $14.48 [$0.00 [ $0.00 [$0.00 [$0.00 | $0.00 |$0.00 [ $0.00 |$0.00 | 51448 | $21.72

31stday thru | 60.00 ‘ $14.48 lss.oo‘ $0.00 ‘sso.oo‘so.oo‘ $0.00 l$o.oo‘ $0.00 lso.oo‘ $19.48 [ $26.72

1st 6 months

| 2nd 6 months | 70.00 [ $16.89 [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 |$035 | $0.00 |$0.00 | $27.22 | $35.67

| 3rd 6 months | 75.00 ['$18.10 [$5.00 [ $4.78 [$0.20 [$0.00 | $0.00 [$035 | $0.00 [30.00 | 52843 | $37.48

| 4th 6 months | 80.00 | $19.30 [$5.00 [ $4.78 [$0.20[50.00 [ $0.00 [$0.35 [ $0.00 [$0.00 [ $29.63 | $39.29

| 5th6 months | 85.00 [ $20.51 [$500 [ $4.78 [$0.20 [$0.00 | $0.00 [$035 | $0.00 |$0.00 | $30.84 | $41.10

| 6th 6 months | 90.00 [ $21.72 [$5.00 [ $4.78 [$0.20 [$0.00 [ $0.00 [$0.35 [ $0.00 [$0.00 | $32.05 | $42.91
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| 7th 6 months [ 95.00 [ $22.92 [55.00 [ $4.78 [50.20 [50.00 | 50.00 [$0.35 | $0.00 [$0.00 [ 53325 | $44.72
| 8th 4 months [ 95.00 [$22.92 [5$5.00 [ $4.78 [$0.20 [50.00 | 50.00 [$0.35 | $0.00 [$0.00 | 33325 | $44.72

Special Calculation Note : Other $0.35 is for Internatioanl Masonry training. Classification title
contains "Bricklayer" because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the

page.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

4 Journeymen to 1 Apprentice CARROLL, COLUMBIANA, COLUMBIANA*,

6 Journeymen to 1 Apprentice (Thereafter) STARK, TUSCARAWAS

Special Jurisdictional Note : Tile Setter Work for Townships of Butler, Hanover, Knox, and
West in Columbiana County

Details :
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BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. ) )
Classification
Carpenter $15.50 $0.00 | $0.00 {$0.00 [$0.00 | $0.00 |$0.00 $15.50 $23.25
Window
Shade
Venetian
Blinds
Drapery
Installer

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio :

lof2

Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
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LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright NE District J

Change # : LCN0O1-2014fbLoc1871J

Craft : Carpenter Effective Date : 07/30/2014 Last Posted : 07/30/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. ™ *
Classification
Carpenter $25.21 $6.45 | $6.16 [$0.45 |$0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $39.94 $52.54
Millwright
Certified $26.21 $6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $40.94 $54.04
Welder
Lay-Out $26.71 $6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $41.44 $54.79
Man on
Monorail
Apprentice Percent | | ‘ l | l | | ’ '
Ist 6 55.00 $13.87 |$6.45 | $6.16 [$0.45($0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $28.60 $35.53
months
2nd 6 58.50 $14.75 [$6.45 | $6.16 [$0.45 |$0.00| $1.62 |[$0.05 | $0.00 | $0.00 | $29.48 $36.85
months
3rd 6 62.00 $15.63 | $6.45 | $6.16 |$0.45 |$0.00 | $1.62 |3$0.05 { $0.00 |$0.00 | $30.36 $38.18
months
4th 6 65.50 $16.51 |$6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $31.24 $39.50
months
5th 6 69.00 $17.39 | $6.45 | $6.16 [$0.45[$0.00| $1.62 [$0.05 | $0.00 |%0.00 | $32.12 $40.82
months
6th 6 72.50 $18.28 [$6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.05 | $0.00 |%$0.00 | $33.01 $42.15
months
7th 6 76.00 $19.16 | $6.45 | $6.16 [$0.45|$0.00| $1.62 |[$0.05 | $0.00 |$0.00 | $33.89 $43.47
months
8th 6 80.00 $20.17 | $6.45 | $6.16 [$0.45[$0.00 | $1.62 |$0.05 | $0.00 |$0.00 | $34.90 $44.98
months

Special Calculation Note : Other $0.05 is for United Way
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Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
3 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

If certain projects warrant a larger percentage of apprentices, it will be agreed to increase the ratio of
apprentices to journeymen, but Not to exceed (1) Apprentice to (4) Journeymen.

The following classifications will be paid at the amount above Journeyman Rate:

Certified Welder $1.00

Lay Out Man on Monorail $1.25

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging,
skidding, moving, dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of
all structures, processing areas either under cover, under ground or elsewhere, required to process
material, handle, manufacture or service, be it powered or receiving power manually, by steam, gas,
electricity, gasoline, diesel, nuclear, solar, water, air or chemically, and in industries such as and
including, which are identified for the purpose of description, but not limited to, the following:
woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp; cellophane;
stone crushing; gravel and sand washing and handling; refineries; grain storage and handling; asphalt
plants; sewage disposal; water plants; laundries; bakeries; mixing plants; can, bottle and bag packing
plants; textile mills; paint mills; breweries; milk processing plants; power plants; aluminum processing
or manufacturing plants; and amusement and entertainment fields. The installation of mechanical
equipment in atomic energy plants; installation of reactors in power plants; installation of control rods
and equipment in reactors; and installation of mechanical equipment in rocket missile bases, launchers,
launching gantry, floating bases, hydraulic escape doors and any and all component parts thereto, either
assembled, semi-assembled or disassembled. The installation of, but not limited to, the following:
setting-up of all engines, motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors of
all types, sizes and their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all
types of feeding machinery; amusement devices; mechanical pin setters and spotters in bowling alleys;
refrigeration equipment; and the installation of all types of equipment necessary and required to process
material either in the manufacturing or servicing. The handling and installation of pulleys, gears,
sheaves, fly wheels, air and vacuum drives, worm drives and gear drives directly or indirectly coupled to
motors, belts, chains, screws, legs, boots, guards, booth tanks, all bin valves, turn heads and indicators,
shafting, bearings, cable sprockets, cutting all key seats in new and old work, troughs, chippers, filters,
calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines,
rams, hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants,
splicing of ropes and cables. The laying-out, fabrication and installation of protection equipment
including machinery guards, making and setting of templates for machinery, fabrication of bolts, nuts,
pans, drilling of holes for any equipment which the Millwrights install regardless of materials; all
welding and burning regardless of type, fabrication of all lines, hose or tubing used in lubricating
machinery installed by Millwrights; grinding, cleaning, servicing and any machine work necessary for
any part of any equipment installed by the Millwrights; and the break-in and trial run of any equipment
or machinery installed by the Millwrights. It is agreed the Millwrights shall use the layout tools and
optic equipment necessary to perform their work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. [Annuity |Other [LECET |MISC

Tr. *) *)

Classification
Carpenter | $19.70 1$5.05 | $1.00 [$0.15[$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $2590 | $35.75
| Trainee | Percent 1 | l | | | | | | ’

| Ist Year | 60.00 | $11.82 [$5.05 [ $1.00 [$0.15[$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $18.02 | $23.93
|2nd Year | 80.20 [ $15.80 [$5.05 [ $1.00 [$0.15 [50.00 [ 50.00 [$0.00 [ $0.00 [$0.00 | $22.00 | $29.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
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MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors,
roll up doors and dock leveling equipment

Details :
10/27/10 New Contract jc
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Skilled Crafts

Change # : LCN0O1-2014fbLocNEC

Name of Union: Carpenter NE Insulation C

Prevailing Wage Rate

Craft : Carpenter Effective Date : 08/06/2014 Last Posted : 08/06/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. [Annuity |Other |LECET |MISC
Tr. * ™
Classification
Carpenter $20.40 $6.45 | $6.43 |$0.45|%0.00 | $0.34 [3$0.00 | $0.00 |$0.00 | $34.07 $44.27
Insulation
Apprentice Percent | l | l | ! I l ’ |
Ist 3 50.00 $10.20 | $0.00 | $0.00 |$0.00 ($0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $10.20 $15.30
months : : : :
2nd 3 50.00 $10.20 |$6.45 | $0.00 |$0.45(%$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $17.10 $22.20
months
2nd 6 50.00 $1020 |$6.45 | $0.00 [$0.45|$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $17.10 $22.20
months
3rd 6 55.00 $11.22 | $6.45 | $0.00 [$0.45[$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $18.12 $23.73
months
4th 6 60.00 $12.24 |$6.45 | $0.00 |$0.45($0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $19.14 $25.26
months
5th 6 70.00 $1428 |$6.45 | $4.50 [$0.45 |$0.00 | $0.24 |$0.00 | $0.00 |$0.00 | $25.92 $33.06
months
6th 6 75.00 $1530 |$6.45 | $4.82 |$0.45[$0.00 | $0.26 |[$0.00 | $0.00 |$0.00 | $27.28 $34.93
months
7th 6 80.00 $16.32 [$6.45 | $5.14 [$0.45($0.00 | $0.27 |$0.00 | $0.00 |$0.00 | $28.63 $36.79
months
8th 6 85.00 $17.34 | $6.45 | $5.47 |$0.45|%$0.00 | $0.29 |[$0.00 | $0.00 |$0.00 | $30.00 $38.67
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio :

Jurisdiction ( * denotes special

jurisdictional note ) :
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2 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS, WAYNE
Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver NE District O

Change # : LCN02-2014fbLoc18710

Craft : Carpenter Effective Date : 07/30/2014 Last Posted : 07/30/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. *) *)
Classification
Carpenter $25.01 $6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $39.69 $52.20
Pile Driver
Diver |  $37.52 3645 | $6.16 [$0.45 [$0.00 [ $1.62 [$0.00 [ $0.00 [$0.00 | $5220 | $70.96
Certified $26.06 $6.45 | $6.16 |$0.45 |$0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $40.74 $53.77
Welder
Apprentice Percent l I | | | | I | | |
Ist6 55.00 | $13.76 |$6.45 | $6.16 |$0.45($0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $28.44 $35.31
months
2nd 6 5850 | $14.63 | $6.45 | $6.16 |$0.45(%0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $29.31 $36.63
months
3rd 6 62.00 | $15.51 |$6.45 | $6.16 |$0.45 ($0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $30.19 $37.94
months
4th 6 65.50 | $16.38 |$6.45 | $6.16 [$0.45 ($0.00| $1.62 |$0.00 | $0.00 |$0.00 | $31.06 $39.25
months
5th 6 69.00 | $17.26 |$6.45 | $6.16 [$0.45 ($0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $31.94 $40.57
months
6th 6 7250 | $18.13 | %645 | $6.16 [$0.45%0.00 1 $1.62 [$0.00 | $0.00 |$0.00 | $32.81 $41.88
months
7th 6 76.00 | $19.01 |$645 | $6.16 [$0.45|%$0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $33.69 $43.19
months
8th 6 80.00 | $20.01 |$6.45 | $6.16 |$0.45 ($0.00 | $1.62 |$0.00 | $0.00 |$0.00 | $34.69 $44.69
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
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jurisdictional note ) :
3 Journeymen to 1 Apprentice STARK, WAYNE, CARROLL, TUSCARAWAS

Special Jurisdictional Note :

Details :

If certain projects warrant a larger percentage of apprentices, it will be agreed to increase the ratio of
apprentices to journeymen, but Not to exceed (1) Apprentice to (2) Journeymen.

Employees working with creosoted, chemically treated or toxic materials,shall receive $.50 above
regular rate. Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining
assembling, erecting, fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and
composition and all other substitute materials: pile driving, cutting, fitting and placing of lagging, and
the handling, cleaning, erecting, installing and dismantling of machinery, equipment and erecting
pre-engineered metal buildings. Pile Drivers work but not limited to: unloading, assembling, erection,
repairs, operation, signaling, dismantling and reloading all equipment that is used for pile driving
including pule butts is defined as sheeting or scrap piling. Underwater work that may be required in
connection with the installation of piling. The driver and his tender work as a team and shall arrive at
their own financial arrangements with the contractor. Any configuration of wood, steel, concrete or
composite that is jetted, driven or vibrated onto the ground by conventional pile driving equipment for
the purpose of supporting a future load that may be permanent or temporary. The construction of all
wharves and docks, including the fabrication and installation of floating docks. Driving bracing,
plumbing, cutting off and capping of all piling whether wood, metal, pipe piling or composite, loading,
unloading, erecting, framing, dismantling, moving and handling of pile driving equipment piling used in
the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves, docks, shipyards,
caissons, piers, bridges, pipeline, work, viaducts, marine cable and trestles, as well as salvage and
reclamation work where divers are employed. Rate shall include carpenters, acoustic and ceiling
installers, drywall installers, pile drivers and floorlayers.
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Carpenter Statewide Office Systems

Change # : LCR02-2010jcJurSTWIDEOfficeSystems

Craft : Carpenter Effective Date : 07/28/2010 Last Posted : 07/28/2010

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity |Other |LECET {MISC
Tr. (&) ®
Classification

Carpenter $16.00 $5.47 | $1.00 |{$0.08 [$0.00 | $0.00 | $0.00 $22.55 $30.55
Installers
Helper $9.50 1$5.47 | $0.00 [$0.08 [$0.00 [ $0.00 [$0.00 | $15.05 | $19.80
Installer Percent
Trainee ) ) .
Ist6 59.40 $9.50 | $5.47 | $0.00 |$0.08 |$0.00 | $0.00 | $0.00 $15.05 $19.81
months
2nd 6 62.00 $9.92 $5.47 | $0.00 [%0.08 [$0.00 | $0.00 |$0.00 $15.47 $20.43
Months
3rd 6 65.00 $10.40 | $5.47 | $0.00 |$0.08 [$0.00 | $0.00 | $0.00 $15.95 $21.15
Months
4th 6 67.95 $10.87 | $5.47 | $0.79 |$0.08 |$0.00 | $0.00 | $0.00 $17.21 $22.65
Months
5th 6 70.95 $11.35 | $5.47 | $0.83 [$0.08 /$0.00 | $0.00 | $0.00 $17.73 $23.41
months
6th 6 73.90 $11.82 | $547 | $0.86 [$0.08 |$0.00 | $0.00 | $0.00 $18.23 $24.15
Months
7th 6 76.90 $12.30 |$5.47 | $0.90 |$0.08 [$0.00 | $0.00 |$0.00 $18.75 $24.91
Months
8th 6 79.85 $12.78 | $5.47 | $0.93 |$0.08 |$0.00 | $0.00 |$0.00 $19.26 $25.64
Months
9th 6 82.80 $1325 |[$5.47 | $1.00 [$0.08 {$0.00 | $0.00 | $0.00 $19.80 $26.42
months

Special Calculation No

Ratio :

te : Helper H

&W after 90 days probationary period

Jurisdiction ( * denotes special
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jurisdictional note ) :

1 Installer to 1 Trainee or 1 Helper ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Office systems is defined as modular systems with demountable units such as desks, partitions and
shelving. All work in connection with the assembly, reconfiguration and repairof all work in the office
system field.

INSTALLER: is defined as a qualified office systems mechanic capable of laying out, estimating and
installing various office system manufactured products.

INSTALL TRAINEE: is defined as a person training in the estimating, layout and installation in all
facets of the office systems industry. An installer trainee will work to assist an installer or lead installer
in all installations. He is NOT permitted to work without the assistance of lead installer

INSTALL HELPER: is defined as a person who assists in the delivery,staging and clean up of related
office system work. He is NOT to be involved with the installation or layout of work related to office
systems.

Receiving,unloading,unpacking,& removal of rubbish shall be done by install helpers.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Floorlayer NE District C

Change # : LCN0O1-2014fbLocNEdistCantonC

Craft : Carpenter Effective Date : 07/30/2014 Last Posted : 07/30/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. * *
Classification
[Carpenter | $25.50 | $6.45 | $6.43 [$0.45 [$0.00 [ $0.34 [$0.00 [ $0.00 [$0.00 [ $39.17 [ $51.92
[Floorlayer | $25.50 |$6.45 | $6.43 [$0.47 [$0.00 | $0.34 [$0.00 [ $0.00 [$0.00 [ $39.19 [ $51.94
Apprentice Percent I , | | | | I | | |
Ist3 40.00 | $10.20 |$0.00 | $0.00 |$0.00 {$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $10.20 $15.30
Months | : :
2nd 3 4500 | $11.48 |$6.45 | $0.00 |$0.45|$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $18.37 $24.11
Months
2nd 6 50.00 | $12.75 |3$6.45 | $0.00 |$0.45($0.00| $0.00 |$0.00 | $0.00 [$0.00 | $19.65 $26.02
Months is
1st year
3rd 6 55.00 | $14.03 |$6.45 | $0.00 |$0.45($0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $20.92 $27.94
Months
4th 6 60.00 | $15.30 |3$6.45 | $0.00 |$0.45%$0.00 | $0.00 {$0.00 | $0.00 |$0.00 | $22.20 $29.85
Months is
2nd year
Sth 6 70.00 | $17.85 |$6.45 | $4.50 |$0.45($0.00 | $0.24 |$0.00 | $0.00 |[$0.00 | $29.49 $38.42
Months
6th 6 75.01 $19.13 [ $6.45 | $4.82 |$0.45|$0.00 | $0.26 |$0.00 | $0.00 |$0.00 | $31.11 $40.67
Months is
3rd year
7th 6 80.00 | $20.40 |$6.45 | $5.14 |$0.45(%$0.00 | $0.27 |$0.00 | $0.00 |$0.00 | $32.71 $42.91
Months
8th 6 85.00 | $21.67 |3$6.45 | $5.47 |$0.45(%0.00] $0.29 |$0.00 | $0.00 |$0.00 | $34.34 $45.17
Months is
4th year

Special Calculation Note : Floorlayers Apprentice App. Tr. is $0.02 more an hour for a total of
$0.47.
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Ratio :
3 Journeymen to 1 Apprentice
Special Jurisdictional Note :

Details :
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Jurisdiction ( * denotes special
jurisdictional note ) :
CARROLL, STARK, TUSCARAWAS, WAYNE
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2014fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2014 Last Posted : 05/21/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. *) *)
Classification
Cement $28.33 $7.25 | $4.12 1$0.40 {$0.00 | $0.00 |$0.00 | $0.00 [$0.00 [ $40.10 | $54.26
Mason
Bricklayer
Sewer
Water
Treatment
A
IApprentice | Percent l l | | ’ l I | | |
| Istyear | 5000 [ $14.16 [$7.25 [ $4.12 [$040 [$0.00 [ $0.00 |$0.00 | $0.00 [$0.00 [ $2593 | $33.02
| 2ndyear | 7000 [ $19.83 [$7.25 [ $4.12 [5040 [$0.00 | $0.00 [$0.00 [ $0.00 [$0.00 | $31.60 | $41.52
| 3rdyear [ 90.00 [ $25.50 [$7.25 [ $4.12 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 | $3727 | $50.02

Special Calculation Note : NOT FOR BUILDING CONSTRUGTION.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

6 Journeymen to 2 Apprentice ATHENS, AUGLAIZE, BELMONT, BROWN,

9 Journeymen to 3 Apprentice BUTLER, CARROLL, CHAMPAIGN, CLARK,

12 Journeymen to 4 Apprentice CLERMONT, CLINTON, COLUMBIANA,

15 Journeymen to 5 Apprentice COSHOCTON, CRAWFORD, CUYAHOGA,

DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,

lof2 1/22/2015 2:35 PM



PW Rate Skilled LCNO1-2014fbHvyHwy Page http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAll/852565B80070...

20f2

HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site
Heavy Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Change # : LCNO1-2014fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2014 Last Posted : 06/04/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. *) *)
Classification
Cement $29.32 $7.25 | $4.12 |$0.41 [$0.00 | $0.00 |$0.00 [ $0.00 [$0.00 [ $41.10 | $55.76
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
lApprentice | Percent ‘ [ | | ’ | I | l I
| Istyear [ 50.00 [ $1466 [$7.25 [ $4.12 [$0.41 [50.00 | $0.00 [$0.00 | $0.00 |$0.00 | $2644 | $33.77
| 2ndyear [ 70.00 | $2052 [$7.25 [ $4.12 [50.41 [$0.00 [ $0.00 [$0.00 | $0.00 [$0.00 [ $32.30 | $42.57
| 3rdyear | 90.00 | $2639 [$7.25 [ $4.12 [$0.41 [50.00 | $0.00 [$0.00 | $0.00 |$0.00 | $38.17 | $51.36

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

6 Journeymen to 2 Apprentice ATHENS, AUGLAIZE, BELMONT, BROWN,

9 Journeymen to 2 Apprentice BUTLER, CARROLL, CHAMPAIGN, CLARK,

12 Journeymen to 4 Apprentice CLERMONT, CLINTON, COLUMBIANA,

15 Journeymen to 5 Apprentice COSHOCTON, CRAWFORD, CUYAHOGA,

DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
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HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site
Heavy Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

20f2 1/22/2015 2:35 PM



PW Rate Skilled LCNO1-2014fbHvyHwy Page http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAII/852565B80070...

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 HvyHwy District II (A)

Change # : LCNO1-2014fbHvyHwy

Craft : Cement Mason Effective Date : 05/21/2014 Last Posted : 05/21/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity {Other |LECET | MISC
Tr. (*) *)

Classification

Cement $26.73 $6.94 | $5.50 [$0.55 [$0.00 | $2.10 |$0.00 | $0.00 |$0.00 | $41.82 $55.18
Mason (A)
lApprentice | Percent | | | [ , I l I I

|

| IstYear | 6000 [ $16.04 [$694 [ $5.50 [$0.55 [$0.00 [ $2.10 [$0.00 | $0.00 [$0.00 | $31.13 | $39.15
| 2nd Year | 75.00 [ $20.05 [$694 [ $550 [$0.55 [$0.00 | $2.10 [$0.00 | $0.00 |$0.00 | $35.14 | $4s.16
| 3rd Year | 90.00 [ $24.06 [$694 [ $5.50 [50.55 [$0.00 | $2.10 [$0.00 [ $0.00 |$0.00 | $39.15 | $51.18

Special Calculation Note : Work performed in accordance with detail (B) please see Cement
Mason HevHwy District 1 (B) wage sheet

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

2 Journeymen to | Apprentice BROWN, BUTLER, CLERMONT,

Company Wide COLUMBIANA, DEFIANCE, ERIE, HAMILTON,

HIGHLAND, HURON, LORAIN, MAHONING,
MEDINA, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, WARREN, WILLIAMS

Special Jurisdictional Note :
Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site,
Heavy Construction, Airport Construction Or Railroad Construction Work.
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(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 HvyHwy District Il (B)

Change # : LCN01-2014fbHvyHwy

Craft : Cement Mason Effective Date : 05/21/2014 Last Posted : 05/21/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (Pension | App | Vac. |Annuity | Other |LECET |MISC
Tr. ™ *
Classification
Cement $27.60 $6.94 | $5.50 |$0.55 ($0.00 | $2.10 |$0.00 | $0.00 [$0.00 [ $42.69 | $56.49
Mason (B)
|Apprentice | Percent | | | | | | | I l |
| IstYear | 60.00 [ $16.56 [$694 [ $550 [$0.55 [$0.00 | $2.10 [$0.00 | $0.00 |$0.00 | $31.65 | $39.93
| 2nd Year [ 7500 [ $20.70 [$694 [ $550 [30.55 [$0.00 [ $2.10 [$0.00 | $0.00 |$0.00 | $35.79 | $46.14
| 3rd Year [ 90.00 [ $24.84 [3694 [ $550 [$0.55 [$0.00 [ $2.10 [50.00 | $000 |$0.00 | $39.93 | $5235

Special Calculation Note : Work performed in accordance with detail (A) please see Cement
Mason HevHwy District 1 (A) wage sheet

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

2 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT,

Company Wide COLUMBIANA, DEFIANCE, ERIE, HAMILTON,

HIGHLAND, HURON, LORAIN, MAHONING,
MEDINA, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, WARREN, WILLIAMS

Special Jurisdictional Note :
Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site,
Heavy Construction, Airport Construction Or Railroad Construction Work.
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(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason & Plasterer Local 109

Change # : LCN01-2012jcLoc109

Craft : C_ement Effective Date : 01/19/2012 Last Posted : 01/19/2012

‘ BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity {Other [LECET |MISC
Tr. *) *
Classification
Cement $27.04 $6.05 | $4.00 [$0.00 $0.00 | $3.50 |$0.00 | $0.00 |$0.00 | $40.59 $54.11
[Mason
Plasterer | $§27.18 | 3625 | $4.00 [$0.35[$0.00 [ $3.25 [$0.00 [ $0.00 [$0.00 [ $41.03 | $54.62
Apprentice Percent
Cement
Mason

| 2ndyear | 7500 [ $2028 [3$6.05 | $4.00 [$0.00 [$0.00 | $3.50 [$0.00 | $0.00 | $0.00 | $33.83
| 3rdyear [ 9000 [ $2434 [$6.05 [ 3400 [$0.00 [$0.00 [ $3.50 |$0.00 | $0.00 | $0.00 | $37.89

; r F T r T T T T F
IR
| Istyear | 60.17 [ $1627 [$6.25 [ $4.00 [$0.35[$0.00 | $325 |$0.00 | $0.00 |$0.00 | $30.12 | $38.25
| 2ndyear | 7025 [ $19.00 [$6.25 [ $4.00 [$0.35 [$0.00 | $325 |$0.00 | $0.00 |$0.00 [ $3285 | $42.34
|
|

| Istyear | 60.00 [ $1622 [$6.05 [ $4.00 [$0.00 [$0.00 [ $3.50 |$0.00 | 5000 |$0.00 | $29.77 | $37.89
|
|

Plasterer
Apprentice

| 3rdyear | 8032 | $21.72 [$625 [ $4.00 [$0.35 [$0.00 | $3.25 [$0.00 | $0.00 |$0.00 | $35.57 | $46.43
[ 4thyear | 9043 [ $24.45 [$625 [ $4.00 |$0%5[$000| $3.25 |$000[ $0.00 |$ooo] $3830 | $50.53

Special Calculatlon Note : No special calculations for this skllled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice CARROLL, HOLMES, MEDINA, PORTAGE,

5 Journeymen to 2 Apprentice STARK, SUMMIT, TUSCARAWAS, WAYNE

Special Jurisdictional Note :
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Details :

Finishers when applying colorshake shall be paid an additional $2.00 per DAY.
Swing Scaffolds up to 50 feet shall be paid $0.25 above the Journeymen rate.
Swing Scaffolds over 50 feet shall be paid $0.35 above the Journeymen rate.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside

Change # : LCN02-2013fbLoc540in

Craft : Electrical Effective Date : 01/01/2014 Last Posted : 12/31/2013

‘ BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. .Annuity Other |LECET [MISC
| Tr. ® | ™
‘ Classification ‘ !
[Electrician | $29.40 19570 [ $7.71 [$0.89 [$2.21 [ $2.60 [$0.95 [ $0.00 [$0.00 | $49.46 | $64.16
‘Apprentice( Percent —l | ‘ | ‘ | | | l
'Tt 1000 40.00 $11.76 |$5.70 | $0.00 |$0.44 [$0.00 | $0.00 |$0.35 | $0.00 |$0.00 | $18.25 $24.13
| brs |
2nd 1000 | 45.00 | $13.23 | $5.70 | $0.00 [$0.48 [$0.00 | $0.00 |$0.40 | $0.00 |$0.00 $19.81 $26.42
hrs .
3rd 1500 | 50.00 $1470 | $5.70 | $1.54 [$0.52 [$0.44 | $0.52 |$0.45 | $0.00 |$0.00 | $23.87 $31.22
hrs
4th 1500 60.00 $17.64 |$5.70 | $3.08 [$0.59 |$0.53 | $1.04 |$0.55 | $0.00 |$0.00 | $29.13 $37.95
hrs
5th 1500 70.01 $20.58 [3$5.70 | $4.63 |$0.66 |$0.62 | $1.56 |$0.64 | $0.00 |$0.00 | $34.39 $44.68
hrs
6th 1500 80.00 $23.52 [ $5.70 | $6.17 [$0.73 [$0.71 | $2.08 |[$0.73 | $0.00 |$0.00 | $39.64 $51.40
hrs

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund. Vacation

contribution is equal to 7.5% of the gross weekly wages.

Ratio :

The first person assigned to any job site shall be
a Journeyman Wireman. Ratio thereafter:

1-3 Journeymen to 2 Apprentices
4 to 6 Journeymen up to 4 Apprentices

Jurisdiction ( * denotes special
jurisdictional note ) :

CARROLL*, COLUMBIANA*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*,
WAYNE*
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7to 9 Journeymen up to 6 Apprentices

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and
Washington Townships.

Columbiana County: Knox Township only.

Mahoning County: Smith Township only.

Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.

Wayne County: That portion south of Baughman, Chester, Green, Wayne and Wooster
Townships.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside

Change # : LCN01-2014fbLoc540in

Craft : Electrical Effective Date : 12/29/2014 Last Posted : 11/19/2014

. BHR ’7 Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
H&W |Pension App | Vac. |Annuity |Other |LECET |MISC
i Tr. * (*)
| Classification ‘
|
[Electrician | $29.96 $5.70 | $8.00 [$0.90 [$2.25 [ $3.00 [$0.95 [ $0.00 [$0.00 | $50.76 | $65.74
[Apprentice | Percent | | | | | I ]
1st 1000 40.00 ‘$11.98 $5.70 | $0.00 [$0.45 [$0.00 | $0.00 |$0.36 | $0.00 {%$0.00 | $18.49 $24.49
hrs '
‘an 1000 ‘ 45.00 $13.48 [$5.70 | $0.00 [$0.48 |$0.00 | $0.00 |$0.40 | $0.00 |$0.00 | $20.06 $26.80
' hrs
3rd 1500 | 50.00 $14.98 [$5.70 | $1.60 [$0.53 |$0.45 | $0.60 |$0.46 | $0.00 | $0.00 | $24.32 $31.81
hrs
4th 1500 60.00 ’_$17.98 $5.70 | $3.20 {$0.60 [$0.54 | $1.20 |$0.56 | $0.00 |{$0.00 | $29.78 $38.76
hrs .
| 5th 1500 | 70.01 $20.97 | $5.70 | $4.80 [$0.67 |$0.63 | $1.80 |$0.65 | $0.00 |$0.00 | $35.22 $45.71
| hrs |
‘6th1500 ‘ 80.00 ‘523.97 $5.70 | $6.40 |$0.74 |$0.72 | $2.40 | $0.74 | $0.00 | $0.00 | $40.67 $52.65
hrs

Special Calculatlion Note : OTHER = (NEBF) National Electrical Benefit Fund. Vacation
contribution is equal to 7.5% of the gross weekly wages.

Ratio :

The first person assigned to any job site shall be
a Journeyman Wireman. Ratio thereafter:

1-3 Journeymen to 2 Apprentices
4 to 6 Journeymen up to 4 Apprentices

Jurisdiction ( * denotes special

jurisdictional note ) :

CARROLL*, COLUMBIANA*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*,
WAYNE*
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7 to 9 Journeymen up to 6 Apprentices

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and
Washington Townships.

Columbiana County: Knox Township only.

Mahoning County: Smith Township only.

Tuscarawas County: That portion North of Aubum, Clay, Rush and York Townships.

Wayne County: That portion south of Baughman, Chester, Green, Wayne and Wooster
Townships.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside Lt Commercial Northern

Change # : LCN01-2014fbLoc540in

Craft : Electrical Effective Date : 02/12/2014 Last Posted : 02/12/2014

‘ BHR Fringe Benefit Payments Irrevocable Total Overtime

Fund PWR Rate
‘ H&W (Pension [ App | Vac. Annuity |Other |LECET |MISC

| T | *) *)

" Classification
Blecwician [ $27.60  [$5.70 [ $7.71 [$0.77 [$2.07 [ 52.60 |$0.89 | 30.00 1$0.00 [ $47.34 | $61.14
ICE-3 $23.11 $4.62 | $0.69 |$0.76 ($0.00 [ $0.69 [$0.00 [ $0.00 [$0.10 [ $29.97 | $41.52
12,001-14,000
Hrs .
CE-2 $18.16 34.62 | $0.54 (3076 50.00 | $0.54 [$0.00 [ 5000 [$0.10 [ 52472 | $33.80
10,001-12,000
Hrs | |
CE-1 $16.51 $4.62 [ $0.50 [$0.76 [$0.00 [ $0.50 [$0.00 [ $0.00 [$0.10 [ $22.99 | $31.25
18,001-10,000
{Hrs
CW-4 $1485  [$4.62 | $045 [$0.76 [$0.00 $0.45 [$0.00 [ $0.00 [$0.10 | $2123 | $28.66
6,001-8,000
'Hrs ‘
CW-3 [ 81320 $4.62 | $0.40 [$0.76 ($0.00 | $0.40 [$0.00 [ $0.00 [$0.10 [ $19.48 | $26.08
4,001-6,000 |
HI'S | ‘
CW-2 $11.55 $4.62 | $0.35 [$0.76 ($0.00 | $0.35 [$0.00 [ $0.00 [$0.10 [ $17.73 | $23.51
2,001-4,000
Hrs
ICW-10-2,000 $11.55 $4.62 | $0.35 ($0.76 ($0.00 | $0.35 |$0.00 [ $0.00 [$0.10 [ $17.73 | $23.51
[Hrs
| Apprentice | Percent | | | l | | I | | ‘
| 111000 hrs | 40.00 [ $11.04 [$570 [ 50.00 [$0.35 [30.00 [ 50.00 [$0.33 | $0.00 [$0.00 | $17.42 | $22.9
| 20d 1000 hrs | 45.00 [ $12.42 [$5.70 [ $0.00 [$0.38 [50.00 [ 50.00 [$0.37 | $0.00 [$0.00 | $18.87 | $25.08
| 3rd 1500 hrs [ 50.00 [ $13.80 [$5.70 [ 5154 [3042 [50.41 | 5052 |$0.43 [ 5000 |$0.00 | $22.82 | $20.72
| 4th 1500 hrs | 60.00 [ $16.56 [$5.70 [ $3.08 [$0.48 [50.50 [ $1.04 [$0.51 | $0.00 |$0.00 | $27.87 | $36.15
| Sth 1500 hrs | 70.00 [ $1932 [$5.70 [ $4.63 [$0.55 [50.58 [ $1.56 |$0.60 | $0.00 |50.00 | $32.94 | $42.60
| 6th 1500 hrs | 80.00 [ $22.08 [$570 | $6.17 [50.61 [$0.66 | $2.08 |$0.68 | 5000 |$0.00 | $37.08 | $49.02
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Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund. Vacation
contribution is equal to 7.5% of the gross weekly wages.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 to 3 Journeymen to 2 Apprentices CARROLL*, COLUMBIANA*, HOLMES,

4 to 6 Journeymen up to 4 Apprentices MAHONING*, STARK, TUSCARAWAS*,

7 to 9 Journeymen up to 6 Apprentices WAYNE*

Construction Electrician and Construction Wireman
Ratio

There shall be a minimum ratio of one inside
Journeyman Wireman to every (4) employees of
different classifications per jobsite. An Inside
Journeyman Wireman is required on the project as
the fifth (5th) worker or when apprentices are used.

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and
Washington Townships.

Columbiana County: Knox Township only.

Mahoning County: Smith Township only.

Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.

Wayne County: That portion south of Baughman, Chester, Green, Wayne and Wooster
Townships.

The scope of work for the light commercial agreement shall apply to the following small
medical clinics, stand-alone doctor and dentist offices with up to 600 amp service (not attached
to a hospital), gas stations/convenience stores, fast food restaurants and franchised chain
restaurants including independent bars and taverns, places of worship, funeral homes, nursing
homes, assisted living facilities and day-care facilities under 15,000 sq ft, small office,
retail/wholesale facilities under 15,000 sq ft with less than 10 units attached, storage units, car
washes, express hotels and motels (4 stories or less) without conference or restaurants
facilities, residential units (subject to Davis Bacon Rates) small stand-alone manufacturing
facilities when free standing and not part of a larger facility (less than 15,000 sq ft) solar
projects (500 panels or less) unless other wise covered under this agreement, lighting retrofits
(when not associated with remodels involving branch re-circuiting) Lighting retrofits shall be
defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Voice Data Video

Change # : LCN01-2014fbLoc540VDV

Craft : Voice Data Video Effective Date : 08/20/2014 Last Posted : 08/20/2014

[ BHR Fringe Benefit Payments Irrevocable Total Overtime

| Fund PWR Rate

‘ H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC

| Tr. ® | ®

Classification ]

Electrical | $20.00 $570 | $3.94 ($0.48 [$1.32 | $1.06 [$0.64 | $0.00 [$0.00 [ $33.14 | $43.14
Installer |
Technician ‘
Cable $10.00 $5.70 | $3.94 ($0.24 [$0.66 | $1.06 [$0.32 [ $0.00 [$0.00 [ $21.92 | $26.92
Puller
!Apprentice| Percent I | I | ‘ | | ' | l I
| Istperiod | 55.00 [ $11.00 5570 [ 50.00 [$0.26 [$0.73 [ $0.00 [$0.35 [ $0.00 [$0.00 | $18.04 | $23.54
| 2nd period [ 65.00 [ $13.00 [$5.70 [ 5000 3031 [$0.86 | 50.00 [$042 [ $0.00 |$0.00 | $2029 | $26.79
| 3rd period | 75.00 [ $15.00 [$5.70 [ $3.94 [$0.36 [50.99 [ 51.06 |$0.48 | $0.00 [$0.00 | $27.53 | $35.03
| 4th period | 80.00 [ $16.00 [$570 [ $3.94 5038 [$1.06 [ $1.06 |$051 | 3000 |$0.00 | 52865 | $36.65
| Sthperiod | 85.00 [ $17.00 [$570 [ $3.94 [5041 [$1.12 [ $1.06 |$0.54 | $0.00 |$0.00 | $29.77 | $38.27
| 6th period | 90.03 [ $18.01 [$570 [ $3.94 [$0.43 [51.19 [ $1.06 | $0.58 | $0.00 [$0.00 | $3091 | $39.91

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund.

VACATION PAY - Based on time worked within the industry.The employer agrees to contribute
a sum equal to an additional 4.3% of the hourly rate during the first year of employment. After
an employee works for a period of one year such employee shall be paid 6.4% of the hourly

rate. After two or more years the employee shall be paid 6.6% of hourly rate.

Ratio :

1-3 Journeyman to 2 Apprentice
4-6 Journeyman to 4 Apprentice

Jurisdiction ( * denotes special

jurisdictional note ) :

CARROLL*, COLUMBIANA#*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*,

WAYNE*

1/22/2015 2:39 PM



PW Rate Skilled LCNO1-2014fbLoc540VDV Page http://198.234.41.198/w3/Webwh.nsf/$docUniqID All/852565B80070...

** Exception - When fire alarm falls within the
scope of this addendum, Cable Pullers can be used
to aid in test and be the 2nd Teledata employee on
the job

Special Jurisdictional Note : Carroll County includes the following townships: North half
including Fox, Harrison, Rose and Washington. Tuscarawas County includes the following
townships: The portion North of Auburn, Clay, Rush and York. Wayne County includes the
following townships: The portion South of Baughman, Chester, Green, and Wayne.
Columbiana County includes Knox township. Mahoning County includes Smith township.

Details :
CABLE PULLERS - are for the installation of cable from one termination point to another.

The following work is EXCLUDED from the Teledata Technician work scope:

* - Installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

* - Installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is
no Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater

than 10 feet.

* - Fire Alarm work on all new construction sites or wherever the fire alarm system is installed in
conduit.

* - All HVAC control work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2013fbLoc7

Craft : Lineman Effective Date : 01/16/2013 Last Posted : 01/16/2013

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. [Annuity |Other |LECET |MISC
Tr. ™ (*)
Classification

Electrical $37.30 $5.00 | $1.12 [$0.37 ($0.00 | $7.46 |$0.15 | $0.00 [$0.00 | $51.40 $70.05
Lineman
Certified $37.30 $5.00 | $1.12 [$0.37 |$0.00 | $7.46 |$0.15 | $0.00 |$0.00 | $51.40 $70.05
Lineman
Welder
Certified $37.30 $5.00 | $1.12 [$0.37 [$0.00 | $7.46 |[$0.15 | $0.00 |$0.00 | $51.40 $70.05
Cable
Splicer
Operator A | $33.53 1$5.00 | $1.01 [$0.34 [$0.00 [ $6.71 [$0.15 [ $0.00 [$0.00 | $4674 | $63.51
(Operator B |~ §29.77 $5.00 | $0.89 [$0.30 [$0.00 [ $5.95 [$0.15 [ $0.00 [$0.00 | $42.06 | $56.95
[OperatorC | $24.13 1$5.00 | $0.72 [$0.24 [$0.00 [ $4.83 [50.15 [ $0.00 [$0.00 [ $3507 | $47.14
Groundman $18.65 $5.00 | $0.56 [$0.19 [$0.00 | $3.73 |$0.15 | $0.00 |$0.00 | $28.28 $37.60
0-12
months
Exp
Groundman $20.51 $5.00 | $0.62 |[$0.21 |$0.00| $4.10 ]$0.15 | $0.00 |$0.00 | $30.59 $40.85
0-12
months
Exp
w/CDL
Groundman $20.51 $5.00 | $0.62 |$0.21 [$0.00 | $4.10 |$0.15 | $0.00 |$0.00 | $30.59 $40.85
1 yror
more
Groundman $24.25 $5.00 | $0.73 [$0.24 {$0.00 | $4.85 |$0.15 | $0.00 |$0.00 | $35.22 $47.35
l yror
more
w/CDL
Equipment $29.77 $5.00 | $0.89 [$0.30 |$0.00 | $5.95 |$0.15 | $0.00 |$0.00 | $42.06 $56.95
Mechanic
A
Equipment $26.95 $5.00 | $0.81 |$0.27 [30.00 | $5.39 |$0.15 | $0.00 |$0.00 | $38.57 $52.05
Mechanic
B
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Equipment | $24.13 $5.00 [ $0.72 [$0.24 [$0.00 [ $4.83 [$0.15 [ $0.00 [$0.00 | $35.07 | $47.14

Mechanic

c |

|X-Ray l $37.30 $5.00 | $1.12 |$0.37 |$0.00 | $7.46 |[$0.15 | $0.00 |$0.00 | $51.40 $70.05

[Technician ‘

|Apprentice .l Percent ] | I l | | , | l l

1st1000 | 60.00 [_$22.38 $5.00 | $0.67 |$0.22 |$0.00 | $4.48 |$0.15 | $0.00 [$0.00 [ $32.90 $44.09
hrs ‘ |

‘2nd1000 ‘ 65.01 $24.25 |$5.00 | $0.73 |$0.24 [$0.00 | $4.85 |$0.15 | $0.00 |$0.00 | $35.22 $47.34
hrs

" 3rd 1000 | 70.00 $26.11 |$5.00 | $0.78 |$0.26 [$0.00 | $5.22 |$0.15 | $0.00 |$0.00 | $37.52 $50.57

‘ hrs ‘

| 4th 1000 [75.01 | $27.98 |$5.00 | $0.84 [$0.28 [$0.00 | $5.60 |$0.15 | $0.00 |$0.00 [ $39.85 $53.84

s

‘SIh 1000 | 80.00 | $29.84 [$5.00 $0.90 [$0.30 {$0.00 | $5.97 |$0.15 | $0.00 |$0.00 | $42.16 $57.08

| hrs i |

6th 1000 | 85.01 $31.71 [ $5.00 | $0.95 [$0.32/$0.00 | $6.34 |[$0.15 | $0.00 [$0.00 [ $44.47 $60.32
hrs

‘7[h 1000 | 90.00 | $33.57 |$5.00 | $1.01 |$0.34 [$0.00 | $6.71 |$0.15 | $0.00 |$0.00 [ $46.78 $63.57
hrs

Special Calculation Note :

Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator),
Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5,
Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton &
below), Skid Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.15 is for
Health Retirement Account.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeyman to 1 Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,
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HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
RICHLAND, ROSS, SCIOTO, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note :

Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the
Journeyman Lineman and Journeyman Technician for performing work on structures outside of
buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the
ground.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2013fbLoc7

Craft : Lineman Effective Date : 01/16/2013 Last Posted : 01/16/2013

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |[LECET |MISC
Tr. * *
Classification

Electrical $35.38 $5.00 | $1.06 [$0.35 [$0.00 | $7.08 |$0.15 | $0.00 [$0.00 [ $49.02 | $66.71
Lineman
Substation $35.38 $5.00 | $1.06 [$0.35[$0.00 | $7.08 |$0.15 | $0.00 [$0.00 [ $49.02 | $66.71
Technician
Cable $37.02 $5.00 | $1.11 [$0.37 [$0.00 | $7.40 |$0.15 | $0.00 [$0.00 [ $51.05 | $69.56
Splicer
[Operator A | $31.82 | $5.00 | $0.95 [$0.32[50.00[ $6.36 [$0.15 [ $0.00 [$0.00 | $44.60 | %6051
[Operator B | $28.22 | $5.00 | $0.85 [$0.28 [$0.00 [ $5.64 [$0.15 [ $0.00 [$0.00 | $40.14 | $54.25
[Operator C | $22.86 1$5.00 | $0.69 [$0.23 [$0.00 | $4.57 [$0.15 [ $0.00 | $0.00 | $3350 | s$44.93
Groundman $17.69 $5.00 | $0.53 [$0.18 [$0.00 | $3.54 [$0.15 | $0.00 [$0.00 | $27.09 [ $35.94
0-12
months
Exp
Groundman $19.46 $5.00 | $0.58 ($0.19 [$0.00 | $3.89 |$0.15 | $0.00 [$0.00 [ $2927 [ $39.00
0-12
months
Exp
w/CDL
Groundman $19.46 $5.00 | $0.58 [$0.19 [$0.00 | $3.89 |$0.15 | $0.00 [$0.00 [ $2927 | $39.00
1 yror
more
Groundman $23.00 $5.00 | $0.69 [$0.23 [$0.00 | $4.60 |$0.15 | $0.00 [$0.00 [ $33.67 | $45.17
1 yror
more
w/CDL
Equipment $28.23 $5.00 | $0.85 [$0.28 [$0.00 | $5.65 [$0.15 | $0.00 [$0.00 | $40.16 | $54.28
Mechanic
A
Equipment $25.55 $5.00 | $0.77 [$0.26 [$0.00 | $5.11 [$0.15 | $0.00 [$0.00 [ $36.84 | $49.62
Mechanic
B
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‘Equipmr:nt| $22.86 $5.00 | $0.69 |$0.23 |$0.00 | $4.57 |$0.15 | $0.00 |[$0.00 | $33.50 | $44.93

Mechanic

c |

EneTruck r $25.18 $5.00 | $0.76 |$0.25 [$0.00 | $5.04 [$0.15 | $0.00 |$0.00 | $36.38 $48.97

(w/uuger |

mprentice ‘ Percent | I I | l | | l | l

| 1st1000 | 60.00 | $21.23 $5.00 | $0.63 |$0.21 [$0.00 | $4.25 |[$0.15 | $0.00 |$0.00 | $31.47 $42.08

‘ hrs ‘ ‘

2nd 1000 | 65.00 ‘$23.00 $5.00 | $0.69 |$0.23 [$0.00 | $4.60 |[$0.15 | $0.00 |$0.00 | $33.67 $45.17

| hrs '

3rd 1000 | 70.00 | $24.77 |$5.00 | $0.74 [$0.25 |$0.00 | $4.95 |$0.15 | $0.00 [$0.00 | $35.86 $48.24
hrs

" 4th 1000 | 75.00 | $26.54 [$5.00 $0.80 [$0.27 1$0.00 [ $5.31 |[$0.15 | $0.00 |$0.00 | $38.07 $51.33
hrs | |

5th 1000 | 80.00 | $28.30 |$5.00 | $0.85 [$0.28 |$0.00 | $5.66 |$0.15 | $0.00 [$0.00 [ $40.24 $54.40

| hrs

6th 1000 | 85.00 | $30.07 |$5.00 | $0.90 [$0.30 [$0.00 | $6.01 [$0.15 | $0.00 [$0.00 $42.43 $57.47
hrs

‘l 7th 1000 ‘ 90.00 ‘$31.84 $5.00 | $0.96 ($0.32 {$0.00 | $6.37 |$0.15 | $0.00 |$0.00 | $44.64 $60.56
hrs :

Special Calculation Note :
Operator "A"

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator),
Cranes (greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5,
Pressure Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton &
below), Skid Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON,
HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON,
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MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
RICHLAND, ROSS, SCIOTO, SHELBY, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN, WASHINGTON,
WAYNE

Special Jurisdictional Note : 0.15 is for Health Retirement Account.

Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the
Journeyman Lineman and Journeyman Technician for performing work on structures outside of
buildings such as water towers, smoke stacks, radio and television towers, more than 75' above the
ground.
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Electrical Local 71 Outside (North Central Ohio)

Change # : LCNO1-2014jcLoc71CentralOhio

Craft : Lineman Effective Date : 09/10/2014 Last Posted : 09/10/2014

| BHR | Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
H&W Pension App | Vac. Annuity |Other [LECET |MISC
| Tr ® | ®
: Classification [ i
| |
Electrical $34.17 $5.00 | $1.03 $0.34 |$0.00 | $6.15 [$0.06 | $0.00 [$0.00 | $46.75 $63.84
Lineman ‘
Traffic $32.90 '$5.00 | $0.99 [$0.33 [$0.00 $5.92 [3$0.06 | $0.00 |$0.00 | $45.20 $61.65
Signal & |
Lighting
Journeyman | | ‘
Equipment $30.75 1$5.00 | $0.92 [$0.31 [$0.00 [ $5.54 $0.06 | $0.00 |$0.00 | $42.58 $57.96
Operator |
Groundman $18.79 $5.00 | $0.56 [$0.19 [$0.00 $3.38 | $0.06 | $0.00 |$0.00 | $27.98 $37.38
0-12 .
|months ‘
Groundman | $22.21 $5.00 | $0.67 $0.22 ‘$0.00 $4.00 |$0.06 | $0.00 | $0.00 | $32.16 $43.27
| year plus ‘ '
Traffic _‘
Signal
Apprentices | | |
st 1,000 $19.74 1$5.00 | $0.59 I'$O.2O $0.00 | $3.55 ‘$0.06 $0.00 | $0.00 | $29.14 $39.01
|hours ‘ ‘ | | ' ‘ ‘
nd 1,000 | $2139 1$5.00 | $0.64 [$0.21[$0.00 | $3.85 [30.06 | 50.00 |$0.00 | $31.15 | $41.85
hours | | ‘ |
3rd 1,000 $23.03 $5.00  $0.69 1$0.23 [$0.00 | $4.15 [$0.06 [ $0.00 [$0.00 | $33.16 | $44.67
[hours | | I | |
‘4th1,000 | $24.68 '$5.00 | $0.74 [$0.25 [$0.00 [ $4.44 [$0.06 $0.00 | $0.00 $35.17 $47.51
thours ‘ | |
'Sth 1,000 $26.32 $5.00 | $0.79 [$0.26 [$0.00 [ $4.74 [30.06 [ $0.00 |$0.00 | $37.17 | $50.33
[hours ‘ | ‘ |
6th 1,000 $29.61 '$5.00 | $0.89 |$0.30 |$0.00 | $5.33 [3$0.06 | $0.00 [$0.00 | $41.19 $56.00
hours | |
s : i : r r e i =
Apprentice ’7 Percent
Lineman ‘ ‘ [ ‘
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| 1st1,000 | 60.00 ‘$2o.50 $5.00 | $0.62 [$0.21 /$0.00 | $3.69 [$0.06 [ $0.00 |$0.00 | $30.08 | $4033
Hours | ] | |

12nd 1,000 [ 65.00 | $22.21 [$5.00 | $0.67 [$0.22 [$0.00 [ $4.00 [$0.06 | $0.00 |$0.00 $32.16 | $43.27

‘ Hours ‘

[3rd 1,000 [ 70.01 | $23.92 [$5.00 | $0.72 [$0.24 [$0.00 | $431 |$0.06 | $0.00 [$0.00 $3425 | $4621
Hours | ‘

[4th 1,000 | 7501 | $2563 |$5.00 | $0.77 |50.26 [$0.00 | $4.61 |$0.06 | $0.00 $0.00 | $36.33 | $49.15

[ Hours |

5th 1,000 | 80.00 | $27.34 [$5.00 [ $0.82 [$0.27 [$0.00 | $4.92 [$0.06 | $0.00 |$0.00 | $3841 $52.07

| Hours

6th 1,000 | 85.00 | $29.04 |$5.00 | $0.87 [$0.29 [$0.00 [ $5.23 [$0.06 [ $0.00 [$0.00 | $40.49 | $55.00
Hours

7th 1,000 | 90.00 | $30.75 [$5.00 [ $0.92 [$0.31[$0.00| $5.54 |$0.06 | $0.00 |$0.00 | $42.58 | $57.06
Hours | |

Special Calculation Note : Other is National Electrical Benefit Fund (NEBF) and Safety &
Education Fund.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeymen to 1 Apprentice BELMONT, CARROLL, HARRISON, HOLMES,

JEFFERSON, MEDINA, PORTAGE, STARK,
SUMMIT, WAYNE

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground,
including the use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders,
or work from an elevated platform or bucket truck.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign
lighting, electronic message boards and traffic control systems, camera systems, traffic signal work,
substation and line construction including overhead and underground projects for private and industrial
work as in accordance with the IBEW Constitution. This Agreement includes the operation of all tools
and equipment necessary for the installation of the above projects.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 45

Change # : LCN01-2012kpLoc45

Craft :_Elevator Effective Date : 04/04/2012 Last Posted : 04/04/2012

BHR Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
R H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
| Tr. *) (*)
Classification
Elevator $41.92 $11.03 | $6.96 |$0.55 $3.35 | $5.00 |$0.00 | $0.00 [$0.00 | $68.81 | $89.77
|Mechanic.
Helper | $29.34 31103 [ $6.96 [$0.55 [$1.76 [ $5.00 [$0.00 | $0.00 [$0.00 | $54.64 | $69.31
0-6 | 50.00 ‘ $20.96 |$11.03 | $6.96 |$0.55 $1.26 | $5.00 |$0.00 | $0.00 [$0.00 [ $45.76 ' $56.24
months
Probation |
| Istyear [ 5500 [ $23.06 [$11.03 [ $6.96 [$0.55 [$1.38 [ $5.00 | $0.00 | $0.00 [$0.00 [ $47.98 | $59.50
| 2nd year | 65.00 | 52725 [511.03 [ 3696 [$0.55 [$1.64 | $5.00 |50.00 | $0.00 1$0.00 | $5243 | $66.05
| 3rd year | 70.00 [ 52034 [511.03 [ 3696 5055 [$1.76 [ $5.00 |50.00 | $0.00 1$0.00 | $54.64 | $69.32
| 4thyear | 8000 | $33.54 [$11.03 [ $6.96 |$0.55 [52.01 | $5.00 3000 | $0.00 [30.00 [ $59.09 | $7585
Special Calculation Note : Vacation moves to 8% of BHR after 5 years
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
The total number of Helpers & Apprentices ASHLAND, CARROLL, COLUMBIANA,
employed shall not exceed the number of COSHOCTON, HARRISON, HOLMES,

Mechanics on any one job, except on jobs where (2) MAHONING, MEDINA, PORTAGE, RICHLAND,
teams or more are working, (1) extra Helper or STARK, SUMMIT, TRUMBULL,

Apprentice may be employed for the first (2) teams TUSCARAWAS, WAYNE

and an extra Helper or Apprentice for each

additional (3) teams.

Special Jurisdictional Note :
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Details :

Vacation 6%/under 5 years based on regular hourly rate for all hours worked. 8%/over 5 years based on
regular hourly rate for all hours worked.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 1162

Change # : LCNO1-2014fbLoc1162

Craft : Glazier Effective Date : 05/01/2014 Last Posted : 04/30/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. (*) (*)
Classification
Glazier |  $23.49 | 648 | $5.07 [$030[$0.00 [ $0.00 [$0.25 [ $0.00 [$0.00 | $35.59 | $47.34
Apprentice Percent l ‘ | | l | , | | |

Ist6 49.28 | $11.58 |$6.48 | $5.07 [$0.30 |$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $23.68 $29.46
months

2nd6 | 5423 | $12.74 |$6.48 | $5.07 ($0.30 [$0.00 [ $0.00 [$0.25 $0.00 | $0.00 | $24.84 $31.21
months

3rd 6 59.18 | $13.90 |$6.48 | $5.07 |$0.30 [$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $26.00 $32.95
months

4th 6 64.05 | $15.05 |$6.48 | $5.07 [$0.30 {$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $27.15 $34.67
months

5th 6 69.00 | $16.21 |$6.48 | $5.07 [$0.30 {$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $28.31 $36.41
months

6th 6 7395 | $17.37 |$6.48 | $5.07 |$0.30 |$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $29.47 $38.16
months

7th 6 78.88 | $18.53 |$6.48 | $5.07 [$0.30 ($0.00 | $0.00 |$0.25 | $0.00 |$0.00 [ $30.63 $39.89
months

8th 6 88.73 | $20.84 |$6.48 | $5.07 [$0.30 |$0.00 | $0.00 |$0.25 | $0.00 |$0.00 | $32.94 $43.36
months

f f T

1

; f r f r T

Special Calculation Note : OTHER IS : Su

Ratio :

1 Journeyman to 1 Apprentice
3 Journeymen to 1 Apprentice Thereafter

pplemental Unemployment Benefits

Jurisdiction ( * denotes special
jurisdictional note ) :

CARROLL, COSHOCTON, HOLMES, MEDINA,
PORTAGE, STARK, SUMMIT, TUSCARAWAS,
WAYNE
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Special Jurisdictional Note :
Details :

Add $1.25 per hour for High Pay which is all work that requires the employee be supported by
equipment which hangs or suspends from the roof of a building or structure including all repelling .
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 550

Change # : LCN01-2014fbLoc550

Craft : Ironworker Effective Date : 05/01/2014 Last Posted : 04/16/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. (*) *)
Classification
$0.00 | $43.91 | $56.82

Ironworker | $25.82 | $5.43 | $8.17 [$0.66 [$0.00 [ $2.73 [$1.10 [ $0.00

r F
s

r f T
r r r
T T

f
r
s
r

r
r r
r r
r r
f r
F r ¥
F r [ r

Apprentice Percent I ‘ | | | | |
Ist6 60.00 $1549 [$543 | $8.17 [$0.66 |$0.00 | $2.73 |[$1.10 | $0.00 |$0.00 | $33.58 $41.33
months
2nd 6 65.00 $16.78 | $5.43 | $8.17 [$0.66 |$0.00 | $2.73 |[$1.10 | $0.00 |$0.00 | $34.87 $43.26
months
3rd 6 70.00 $18.07 [$5.43 | $8.17 [$0.66 |$0.00 | $2.73 |$1.10 | $0.00 |$0.00 | $36.16 $45.20
months
4th 6 75.00 $19.37 [$5.43 | $8.17 [$0.66 |$0.00 | $2.73 |[$1.10 | $0.00 |$0.00 | $37.46 $47.14
months
5th 6 80.00 $20.66 |[$5.43 | $8.17 [$0.66 |$0.00 | $2.73 |[$1.10 | $0.00 |$0.00 | $38.75 $49.07
months
6th 6 85.00 $21.95 |$5.43 | $8.17 [$0.66 [$0.00 | $2.73 |[$1.10 | $0.00 |$0.00 | $40.04 $51.01
months
7th 6 90.00 $23.24 [$543 | $8.17 ($0.66 |$0.00 | $2.73 [$1.10 | $0.00 |$0.00 | $41.33 $52.95
months
8th 6 95.00 $24.53 [$543 | $8.17 |$0.66 |$0.00 | $2.73 |$1.10 | $0.00 |[$0.00 | $42.62 $54.88
months

r f T f r f ¥ r f r r T
T ¥ r r f T f T

Special Calculation Note : OTHER IS: JOURNEYMAN UPGRADE AND WELLNESS FUND.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

4 Journeymen to 1 Apprentice ASHLAND, CARROLL, COLUMBIANA¥,

1 Journeymen to 1 Apprentice, spinning of cable for COSHOCTON, HOLMES*, HURON,

suspension bridge MAHONING*, MEDINA*, PORTAGE*,
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1 Journeymen to 1 Apprentice, ornamental work ~ RICHLAND, STARK, SUMMIT*,
2 Journeymen to 1 Apprentice, reinforcing work ~ TUSCARAWAS, WAYNE

*#*the ratio of apprentices to journeymen may be

adjusted higher on a job-to job basis with the

approval of the business manager and/or business

agent.

Special Jurisdictional Note : The jurisdictional line between Local 17 and Local 550 is
determined as follows: All territory North of Old Route 224 line to be within the jurisdiction of
Local 17. All territory South of Old Route 224 line is to be the jurisdiction of Local 550, except
for everything within the City limits of Barberton which shall be under the jurisdiction of Local
17.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 550 Glass & Curtain Wall

Change # : LCN01-2014fbLoc550

Craft : Ironworker Effective Date : 07/01/2014 Last Posted : 06/25/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. [Annuity |Other |LECET |MISC
Tr. * )
Classification
Ironworker $22.00 $5.43 | $0.00 [$0.64 [$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $35.72 $46.72
Glass &
Curtain
‘Wall
Apprentice Percent I l l ’ ‘ ' . , | | . l
Ist6 60.00 $13.20 [$5.43 | $0.00 ($0.64 |$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $26.92 $33.52
months
2nd 6 65.00 $14.30 | $5.43 | $0.00 [$0.64 |$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $28.02 $35.17
months
3rd 6 70.00 $15.40 [$543 | $0.00 |$0.64 $0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $29.12 $36.82
months
4th 6 75.00 $16.50 | $5.43 | $0.00 [$0.64 [$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $30.22 $38.47
months
5thé6 80.00 $17.60 | $5.43 | $0.00 [$0.64 |$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $31.32 $40.12
months
6th 6 85.00 $18.70 | $5.43 | $0.00 [$0.64 [$0.00 | $7.05 |[$0.60 | $0.00 |$0.00 | $32.42 $41.77
months
7th 6 90.00 $19.80 |$5.43 | $0.00 [$0.64 |$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $33.52 $43.42
months
8th 6 95.00 $20.90 | $5.43 | $0.00 [$0.64 [$0.00 | $7.05 |$0.60 | $0.00 |$0.00 | $34.62 $45.07
months

Special Calculation Note : OTHER IS: JOURNEYMAN UPGRADE AND WELLNESS FUND.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1of2 1/22/2015 2:41 PM



PW Rate Skilled LCNO1-2014fbLoc550 Page http://198.234.41.198/w3/Webwh.nsf/$docUniqgIDAIl/852565B80070...

1 Apprentice to 1 Journeymen ASHLAND, CARROLL, COLUMBIANA*,
COSHOCTON, HOLMES, HURON*,
MAHONING*, MEDINA*, PORTAGE*,
RICHLAND, STARK, SUMMIT*,
TUSCARAWAS, WAYNE

Special Jurisdictional Note : The jurisdictional line between Locals 17 and 550 is determined
as follows: All territory North of Old Route 224 line is to be within the jurisdiction of Local 17.
All territory South of Old Route 224 line is to be the jurisdiction of Local 550, except for
everything within the City limits of Barberton which shall be under the jurisdiction of Local 17.

Details :
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1 of2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 2

Change # : LCN01-2014fbLaborHevHwy2

Craft : Laborer Group 1 Effective Date : 05/01/2014 Last Posted : 04/30/2014

‘ BHR Fringe Benefit Payments Irrevocable Total Overtime
. Fund PWR Rate
' H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
| L Tr. SRS
‘ Classification
|
Laborer | $28.15 $6.40 | $3.00 [$0.40 |$0.00 | $0.00 |$0.00 [ $0.10 [$0.00 [ $3805 | $52.12
Group 1 |
Group2 | $28.32 | 3640 | $3.00 [$0.40 [$0.00 [ $0.00 [$0.00 [ $0.10 [50.00 [ $38.22 | $52.38
Group3 | $28.65 3640 | $3.00 [$0.40 [$0.00 [ $0.00 [50.00 [ $0.10 [$0.00 | $3855 | $52.87
Group4 | $29.10 3640 | $3.00 [$0.40[$0.00 [ $0.00 [50.00 [ $0.10 [$0.00 | $39.00 | $53.55
Watch ‘ $20.45 $6.40 | $3.00 [$0.40 [$0.00 | $0.00 |$0.00 [ $0.10 [$0.00 [ $30.35 | $40.57
Person
|Apprentice | Percent ' | I I F l | I , |
0-1000hrs [ 60.00 ['$16.89 [$6.40 [ $3.00 [$0.40[$0.00 | $0.00 |$0.00 | 50.10 1$0.00 | $26.79 | $35.23
(10012000 [ 7002 [ $19.71 [$6.40 [ $3.00 [$0.40 [$0.00 | $0.00 |$0.00 [ $0.10 [50.00 | $29.61 | $39.47
| hrs
‘2001-3000' 80.00_" $22.52 |$6.40 | $3.00 [$0.40 $0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $32.42 | $43.68
hrs | ,
‘3001-4000‘ 90.00 ($25.33 $6.40 | $3.00 [$0.40 |$0.00 | $0.00 {$0.00 [ $0.10 [$0.00 [ $35.24 | $47.90
hrs _
'More Than | 100.00 | $28.15 [$6.40 | $3.00 [$0.40 [50.00 | $0.00 |$0.00 | $0.10 5000 | $38.05 | $52.12
| 4000 hrs | |
] . = : : : : = : : : : =
Special Calculation Note : Watchman has no Apprentices
Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeymen to 1 Apprentice ASHTABULA, ERIE, HURON, LORAIN,
4 Journeymen to 1 Apprentice thereafter LUCAS, MAHONING, MEDINA, OTTAWA,
PORTAGE, SANDUSKY, STARK, SUMMIT,
TRUMBULL, WOOD
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Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer,
Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water
Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Ri ght-of-way Laborer, Landscape Laborer, Highway
Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, Bridge
Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal
Coating, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump
Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator,
Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic
Control.

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools
(Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person,
Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power
Wheelbarrow, Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill
Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas,
air or electric), Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning
Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline,
cleaning, repairing and reconditioning). Tunnel Laborer (without air), Caisson, Cofferdam (below 25
feet deep), Air Track and Wagon Dirill, Sandblaster Nozzle Person, Hazardous Waste (level B), Lead
Abatement, Hazardous Waste (level C)

Group 3

Blast and Powder Person, Muckers (with miners), Wrencher (mechanical joints & utility pipeline),
Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter and Cutter, Concrete
Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal Person, Grade Checker

Group 4
Miner, Welder, Gunite Nozzle Person
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 1015 Building

Change # : LCNO1-2014jcLoc1015

Craft : Laborer Effective Date : 05/07/2014 Last Posted : 05/07/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
r |H&W [Pension [ App | Vac. [Annuity [Other |LECET [MISC
. , Tr. *) *)

‘ Classification
Laborer | $23.67 $6.40 | $3.00 |$0.35[$0.00 | $0.00 |3$0.00 [ $0.10 [$0.00 | $33.52 | $45.36
Group 1 |
Group2 | $24.07 | 3640 | $3.00 [$035 [$0.00 [ $0.00 [$0.00 | $0.10 [$0.00 | $33.92 | $45.96
Group3 | $24.42 8640 | $3.00 [$035 [30.00 [ $0.00 [$0.00 [ $0.10 [$0.00 | $34.27 | $46.48
Groupd | $2437 8640 | $3.00 3035 [$0.00 [ $0.00 [$0.00 [ $0.10 [$0.00 | $3422 | 464l
Group5 | $16.71 3640 | $3.00 3035 [$0.00 [ 50.00 [$0.00 [ $0.10 [$0.00 | $26.56 | $34.92
|Apprentice | Percent ’ | I | ‘ I ‘ | l [
0-1000hrs | 60.00 | $1420 [$6.40 [ $3.00 [$0.35 [$0.00 | $0.00 [$0.00 | $0.10 |$0.00 | 52405 | $31.15
1001-2000 | 70.00 | $16.57 |$6.40 | $3.00 [$0.35 [$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $2642 | $34.70

hrs | ‘
2001-3000 | 80.00 | $18.94 |$6.40 | $3.00 [$0.35 [$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $28.79 | $38.25

hrs
3001-4000 | 90.00 | $21.30 |$6.40 | $3.00 [$0.35[$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $31.15 | $41.80

hrs ‘
More than | 100.00 | $23.67 |$6.40 | $3.00 [$0.35[$0.00 | $0.00 [$0.00 [ $0.10 [$0.00 | $33.52 ‘ $45.36
4000 hrs

r r
T r
r T r T
T f r r r ¥ T f T T
r r
r

r
—

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeyman to 1 Apprentice CARROLL, STARK, WAYNE

4 Journeyman to 1 Apprentice

Special Jurisdictional Note :
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Details :

Group 1

Building & Construction Laborer, Signalman, Flagman, Tool Cribman, Carpenter Tender, Finisher
Tender, Concrete Handler, Utility Construction Laborer, Guard Rail Erectors, Hazardous Waste (Level
D)

Group 2

Bottom Man, Scaffold Builder, Tunnel laborer, Pipe Layer, Air and Power Driven Tools, Burner on
Demolition Work, Swinging Scaffold, Mucker, Caisson Worker, Cofferdam Worker, Powder Men and
Dynamite Blaster, Creosote Worker, Form Setter, Plasterer Tender, Hod Carrier Laser Beam Set-up Man,
All confined space work, furnaces, pickel tubs, acid-pits, and Hazardous Waste Level (C)

Group 3
Mason Tender, Mortar Mixer, Stonemason Tender,skid-loader, Hazardous Waste Level (B)

Group 4
Gunnite Operator, Hazardous Waste Level (A)

Group 5
Watchman
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone il

Change # : LCN01-2014jcLoc18zone3

Craft : Operating Engineer Effective Date : 05/07/2014 Last Posted : 05/07/2014

' BHR Fringe Benefit Payments Irrevocable Total Overtime
‘ ‘ Fund PWR Rate
‘ | H&W 'Pension | App | Vac. [Annuity [Other |LECET [MISC

| | Tr. ® | ®
"_ Classification || ’7 ‘ B | ‘

|

[Operator ‘ $32.24 §7.16 | $6.00 |$0.67 $0.00 | $0.00 [$0.07 [ $0.00 [$0.00 | $46.14 | $62.26
[Class 1 | |
Class2 | $32.12 8716 | $6.00 [$0.67 $0.00 [ $0.00 [$0.07 [ $0.00 |$0.00 | $46.02 | $62.08
Class3 [ $31.08  [$7.16 | $6.00 |30.67 50.00| $0.00 |$0.07 | $0.00 |$0.00 | $44.98 [ $60.52
Class4 | $29.90 1$7.16 | $6.00 [$0.67 [$0.00 | $0.00 [$0.07 [ $0.00 |$0.00 | $4380 [ $58.75
Class5 | $24.44 $7.16 | $6.00 [30.67 [$0.00 [ $0.00 [$0.07 | $0.00 [$0.00 | $38.34 | $50.56
Class 6 | $32.49 $7.16 | $6.00 (5067 [$0.00 [ 50.00 [$0.07 | $0.00 [$0.00 | $46.39 | $62.64
Class7 |  $3274  [$7.16 [ 3600 [30.67 [50.00 | $000 |$0.07 | 50.00 |$0.00 | $46.64 [ s$63.01
Class8 |  $3324 $7.16 | $6.00 [30.67 [$0.00 [ $0.00 [$0.07 [ $0.00 [$0.00 | $47.14 | $63.76
Class9 | 3349 87.16 | $6.00 [$0.67 [30.00 [ $0.00 [$0.07 | $0.00 |$0.00 | $47.39 | $64.13
|Apprentice |—- Percent l ‘ I I | | | ! F | N

| IstYear | 5000 | $16.12 [$7.16 [ $6.00 [$0.67 [$0.00 [ $0.00 |$0.07 | $0.00 |$0.00 $30.02 | $38.08
| 2nd Year | 6000 | $19.34 [$7.16 [ $6.00 [$0.67 [$0.00 | $0.00 |$0.07 | $0.00 15000 [ $3324 | $42.92

| 3rd Year [ 7000 [ $22.57 [$7.16 [ $6.00 [$0.67 [$0.00 | $0.00 |$0.07 | $0.00 190.00 | $36.47 | $47.75

| 4th Year | 8000 | $2579 [$7.16 | $6.00 |$50.67 [$0.00 | $0.00 |$0.07 | $0.00 |$0.00 | $39.69 | $52.59

" Field B [ | .
‘ Mechanic ‘ . ( l ' ’ ' ‘ ‘ ‘ ‘ ’

| Trainee | | |

| IstYear | 5000 | $16.12 [$7.16 | $6.00 [$0.67 |50.00 | $0.00 30.07 [ $0.00 [$0.00 | $30.02 | $38.08

| 2nd Year | 60.00 | $19.34 [$7.16 | $6.00 5067 [50.00 | $0.00 |30.07 | $0.00 |$0.00 | $33.24 | s4292
| 3rd Year | 7000 | $22.57 [$7.16 | $6.00 |$0.67 [30.00 | $0.00 |$0.07 | $0.00 [$0.00 | $3647 | $47.75

| 4th Year | 8000 [ $2579 [$7.16 | $6.00 [30.67 [$0.00 | $0.00 |$0.07 | $0.00 1$0.00 | $39.69 | $52.59

—_—

Special Calculation Noté : Other: Education & Safety Fund is $0.04 per hour.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
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For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company ,there may be employed AUGLAIZE, BELMONT, BROWN, BUTLER,

(1) Registered Apprentice. An apprenice, while CARROLL, CHAMPAIGN, CLARK,

employed as part of a crew per Article VIII, CLERMONT, CLINTON, COSHOCTON,

paragraph 77, will not be subject to the CRAWFORD, DARKE, DEFIANCE,

apprenticeship ratios in this collective bargaining DELAWARE, FAIRFIELD, FAYETTE,

agreement. On jobs where maintenance engineers FRANKLIN, FULTON, GALLIA, GREENE,

are to be employed, for every (2) Class 2 MechanicsGUERNSEY, HAMILTON, HANCOCK, HARDIN,

there may be (1) Mechanic Trainee & so fourth. HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS,
WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Class 1 - Barrier Moving Machine; Boiler Operators or Compressor Operators, when compressor or
boiler is mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers;
Combination - Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types) Derricks
(all types); Draglines Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid
Loaders; Floating Equipment; Gradalls; Helicopter Operators; hoisting building materials; Helicopter
Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more drums in use):
Hydraulic Gantry (lift system); Laser Finishing Machines; Lift Slab or Panel Jack Operators;
Locomotives (all types); Maintenance Engineers (Mechanic and/or Welder); Mixers, paving (multiple
drum); Mobile Concrete Pumps, with booms, Panelboards, (all types on site); Pile Drivers; Power
Shovels; Prentice Loader; Rail Tamper (with automatic lifting and aligning device);' Rotary Dirills (all)
used on caissons for foundations and sub-structure work; Side Booms; Slip Form Pavers; Straddle
Carriers (Building Construction on site); Tug Boats. Horizontal Directional Drill, Rough Terrain
Fork-lift with Winch/Hoist, Laser Screed, and Like equipment;Compact Cranes,track or rubber over
4,000 pound capacity,self-erecting cranes:stationary,track or truck (all configurations) bucket trench
machines (over 24 " wide).

Class 2 - Asphalt Pavers; Bobcat-type and/or skid steer loader with hoe attachment greater than 7000 lbs.

Bulldozers; CMI type Equipment; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt
Loading); Lead Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power
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Scoops; Power Scrapers; Push Cats; Vermeer Type Concrete Saw;All rotomills, grinders & planers of all
types. Articulating/end dumps (minus $4.00/hour from Class 2 rate)

Class 3 - A Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type
and/or skid steer loader with or without attachments; Boilers (15 lbs pressure and over); All concrete
Pumps (without booms with 5 inch system); Fork Lifts (except masonry); Highway Drillers - all types
(with integral power); Hoists (with one drum); House Elevators (except those automatic call button
controlled); Man lifts; Mud Jacks; Pressure Grouting; Pump Operators (installing or operating Well
Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie
Inserter/Remover; Rotator (Lime-Soil Stabilizer); Submersible Pumps (4 inches and over discharge);
Switch & Tie Tampers (without lifting and aligning device); Trench Machines (24 inches and under);
Utility Operators; Material hoist/elevators.

Class 4 - Ballast Re-locator; Backfillers and Tampers; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction;
Concrete Spreader; Conveyors, used for handling building materials; Concrete Mixers, one bag capacity
(side loader); Concrete Mixers, capacity more than one bag; Crushers; Deck Hands; Drum Fireman (in
Asphalt Plant); Farm type tractors pulling attachments; Finishing Machines; Form Trenchers;
Generators: Gunite Machines; Hydro-Seeders; Pavement Breakers (hydraulic or cable); Post Drivers;
Post Hole Diggers; Pressure Pumps (over 1/2 inch discharge); Road Widening Trenchers; Rollers
(except asphalt); All Concrete pumps (without Boom with 4 inch or smaller systems); Self-Propelled
Power Spreaders; Concrete Spreaders; Self-Propelled Sub-graders; Shotcrete Machines; Tire Repairmen,;
Tractors, pulling sheepfoot rollers or graders; VAC/ALLS; Vibratory Compactors, with integral power;
Welder Operators.

Class 5 - Boilers (less than 15 Ibs. pressure); Inboard/outboard Motor Boat Launches; Light Plant
Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers;
Power Sweepers; Pumps (under 4 inch discharge); Signalmen, Submersible Pumps (under 4 inch
discharge). Directional Drill Locator and Allen Screed Concrete Paver. Fueling and greasing (plus
$3.00), compact cranes; track or rubber under 4,000 pounds.

Class 6 - Master Mechanic

Class 7 - Boom & Jib 150 - 180 feet

Class 8 - Boom & Jib 180 - 249 feet

Class 9 - Boom & Jib 250 - or over
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Skilled Crafts

Name of Union: Operating Engineers - HevHwy li

Change # : LCNO1-2014fbLoc18hevhwyll

Prevailing Wage Rate

Craft : Operating Engineer Effective Date : 05/21/2014 Last Posted : 05/21/2014

‘ BHR ‘ Fringe Benefit Payments Irrevocable Total Overtime

Fund PWR Rate

| 'H&W [Pension App | Vac. |Annuity (Other |LECET |MISC
| | Tr ™ | ®
| Classification ( | | ‘ |
| |
Operator ‘ $32.44 1$7.16 | $6.00 [30.67 [$0.00 | $0.00 [$0.07 | $0.00 [$0.00 | $46.34 | $62.56
Class 1 |
Class2 | $32.32 $7.16 | $6.00 [$0.67 [$0.00 [ 50.00 [$0.07 [ 30.00 [$0.00 | $4622 | $62.38
Class3 | $31.28 87.16 | $6.00 [$0.67 [$0.00 | $0.00 [$0.07 [ $0.00 [$0.00 | $45.18 | $60.82
Class4 [ $30.10 5716 | $6.00 [$0.67 [50.00 | 50.00 [$0.07 [ 50.00 [$0.00 | $44.00 | $59.05
Class5 | $24.64 $7.16 | $6.00 [$0.67 [$0.00 [ $0.00 [$0.07 [ $0.00 [$0.00 | $38.54 | $50.86
Class6 | $32.69 $7.16 | $6.00 [$0.67 [$0.00 [ $0.00 [$0.07 [ $0.00 [$0.00 | $46.59 | $62.93
Class7 | $32.69 $7.16 | $6.00 [30.67 [50.00 | $0.00 [$0.07 | $0.00 |$0.00 | $4659 | $62.93
Class8 | $32.94 |$7.16 | $6.00 [$0.67 [$0.00 [ $0.00 [$0.07 [ $0.00 [$0.00 | $46.84 | $6331
Great ’7 ‘ | ‘
Lakes ‘
Floating
‘Agreement | ‘ ‘ ‘ (
Class1 | $39.70 | $6.91 | $6.00 [$0.60 [$0.00 [ $0.00 [$0.04 [ $0.00 [$0.00 | $5325 | $73.10
Class2A | $38.20 |$6.91 | $6.00 [30.60 [$0.00 | $0.00 [$0.04 [ $0.00 |$0.00 | $51.75 | $70.85
Class 2B $38.20 3691 [ $6.00 [$0.60 [$0.00 | $0.00 [$0.04 [ $0.00 [$0.00 | $51.75 | $70.85
Class3 | $34.00 3691 | $6.00 [30.60 [$0.00 | $0.00 [$0.04 | $0.00 |$0.00 | $47.55 | $64.55
Class4 | $2830 | $6.91 | $6.00 [$0.60 [50.00 [ $0.00 [$0.04 | $0.00 [$0.00 | $41.85 | $56.00
‘Apprentic; ' Percent ' I I | ’7 [ | | ! ‘
| IstYear | 50.00 | $16.22 [$7.16 [ $6.00 [$0.67 [$0.00 | $0.00 |$0.07 [ $0.00 [$0.00 | $30.12 | $38.23
| 2nd Year | 60.00 [ $19.46 [$7.16 [ $6.00 [50.67 [$0.00 | 50.00 |$0.07 | $0.00 |$0.00 | $3336 | $43.10
| 3rd Year | 7000 | $2271 [$7.16 [ $6.00 [$0.67 50.00 | $0.00 |$0.07 | 3000 |$0.00 | $36.61 | $47.96
| 4thYear | 80.00 | $25.95 [$7.16 | $6.00 [$0.67 [30.00 | $0.00 [$0.07 | $0.00 |$000 | $39.85 | $52.83
Field Mech ( '—_‘ {—! ‘ ‘ ‘ ]
Trainee

| Class2 | ‘ ‘ ‘ ‘ ‘ ‘
| Istyear [ 4980 [ 1616 [$7.16 | $6.00 [30.67 [$0.00 | $0.00 |$0.07 | $0.00 |$0.00 | $3006 | $38.13
| 2ndyear | 5978 [ $19.39 [$7.16 [ $6.00 [$0.67 [$0.00 | $0.00 |$0.07 | $000 |$50.00 | $3329 | $42.99
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| 3rdyear | 6973 | $22.62 [$7.16 | $6.00 [$0.67 [$0.00 | $0.00 [$0.07 [ $0.00 [$0.00 [ $3652 | $47.83
| 4th year [ 79.73 | $2586  §7.16 | $6.00 W67|$000| $0.00 |$007| $0.00 |$000| $39.76 | $52.70

Special Calculation Note Other: Education & Safety Fund is $0.04 per hour.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company , there may be employed AUGLAIZE, BELMONT, BROWN, BUTLER,

(1) Registered Apprentice. An apprentice, while CARROLL, CHAMPAIGN, CLARK,

employed as part of a crew per Article VIII CLERMONT, CLINTON, COSHOCTON,

paragraph 65, will not be subject the apprenticeship CRAWFORD, DARKE, DEFIANCE,

ratios in this collective bargaining agreement. On DELAWARE, FAIRFIELD, FAYETTE,

jobs where maintenance engineers are to be FRANKLIN, FULTON, GALLIA, GREENE,
employed, for every (2) Class 2 Mechanics there = GUERNSEY, HAMILTON, HANCOCK, HARDIN,
may be (1) Mechanic Trainee & so fourth. HARRISON, HENRY, HIGHLAND, HOCKING,
Mechanic Trainee rate is a percentage of Class 2 HOLMES, HURON, JACKSON, JEFFERSON,
rate. KNOX, LAWRENCE, LICKING, LOGAN,

LUCAS, MADISON, MARION, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

**Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have
CDL.

Class 1 - Air Compressors on Steel Erection; Barrier Moving Machine; Boiler Operators, on
Compressors or Generators, when mounted on a rig: Cableways, Combination Concrete mixers &
Towers; Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types, including Boom
Trucks, Cherry Pickers); Derricks; Draglines, Dredgers (dipper, clam or suction); Elevating Graders or
Euclid Loaders; Floating Equipment (all types); Gradalls, Helicopter Crew (Operator- hoist or winch);
Hoes (all types); Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial
- Type Tractors; Jet Engine Dryers (D8 or D9), Diesel Tractors; Locomotives (standard gage);
Maintenance Operators (class A); Mixers, paving (single or double drum); Mucking Machines; Multiple
Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double pusher);
Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation);
Side Booms; Slip Form Pavers; Tower Dericks; Tree Shredders; Truck Mounted Concrete Pumps; Tug
Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. Rough Terrain Fork-lift with
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Winch/Hoist; Compact Cranes, track rubber over 4,000 pound capacity, self-erecting cranes; stationary,
track or truck (all configurations) Bucket trench machines (over 24 inches wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and
for skid steer loader with hoe attachment greater than 7000 Ibs.; Boring Machine Operators (more than
48 inches); Bulldozers; Endloaders; Hydro Milling Machine; Kolman-type Loaders (production
type-dirt); Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only);
Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Lighting and Traffic Signal
Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and under);
Vermeer Type Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt; All
rotomills,grinders and planers of all types. Horizontal Directional Drill (Over 50,000 ft.Ibs.thrust and
over)

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); Asphalt Plant Engineers;
Bobcat-type and/or skid steer loader with or without attachments; Power Boilers (15 lbs pressure and
over); Highway Drills (all types); Rollers, asphalt; Pump Operators (installing or operating well Points);
Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rotator (lime-soil Stabilizer), Switch
& Tie Tampers (without lifting and aligning device); Locomotives (narrow gage); Mixers, concrete
(more than one bag capacity); Mixers, one bag capacity (side loader); Utilities Operators, (small
equipment); Welding Machines; Material hoist/elevators. Articulating/straight bed end dumps if assigned
(minus $4.00 per hour).

Class 4 -Ballast Re-locator; Backfillers, Batch Plants; Bar and Joint Installing Machines; Boring
Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants
(capacity 4 yd and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands; Farm
type tractors, with attachments (highway), except masonry; Finishing Machines; Firemen, Floating
Equipment (all types); Fork Lifts (highway); Form Trenchers; Hydro Hammers; Hydro Seeders;
Pavement Breakers; Plant Mixers; Post Drivers; Post Hole Diggers (power auger); Power Brush
Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam);
Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling sheepsfoot rollers or
graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor
Boat Launches; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters; Power Scrubbers; Power
Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters
(Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (plus $3.00), compact cranes: track
or rubber under 4,000 pounds.

Class 6 - Master Mechanic

Class 7 - Crane Boom 150 ft - 180 ft

Class 8 - Crane Boom over 180 ft .

GREAT LAKES FLOATING AGREEMENT:

Class 1 - Diver,Wet Tender, Engineer, (Hyd.Dredge), Craft Foreman ( Master Mechanic)
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Class 2A - Crane Backhoe Operator,Mechanic/Welder,Assistant Engineer (Hyd. Dredge), Leverman
(Hyd Dredge) Diver Tender, Tug Operator ( Tug 70T and over)

Class 2B - Friction Crane, Lattice Boom or any Crane Certification.

Class 3 - Deck Equipment Operator, (Machineryman), Maint. of Crane, Tug/Launch Operator,
Loader/Dozer on Barge, Deck Machinery, Maintenance of Crane ( over 50T capacity), or Backhoe
(115,0001bs or more) Loaders/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock Scow.
Class4 - Deck Equipment Operator, (Machineryman/Fireman)(4 equipment Units or more), Deck Hand,
Tug Engineer, Crane Maintenance, 50T and under/Backhoe 115,0001bs or less, Assistant Tug Operator,
add off Road Truck.

40of4 1/22/2015 2:42 PM



PW Rate Skilled LCN0O1-2012fbLoc603Com. Page

1of2

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDA11/852565B80070..

Prevailing Wage Rate

Skilled Crafts

Name of Union: Painter Local 603

Change # : LCN01-2012fbLoc603Com.

Craft : Drywall Finisher Effective Date : 06/06/2012 Last Posted : 06/06/2012

‘ BHR M Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
‘ ' H&W (Pension | App | Vac. [Annuity [Other [LECET [MISC
‘ Tr. | (* *)
‘I Classification l ‘
|

|P7ainter $20.10 [$4.96 $540 [%0.19 E0.00 $0.45 [$0.00 | $0.00 |$0.00 | $31.10 $41.15
Drywall

Finisher | |

—

‘Drywall $20.10 ‘$4.96 $5.40 %0.19 $0.00| $0.45 | $0.00 | $0.00 |$0.00 | $31.10 $41.15
Taping | . | |
Taping and $20.45 $4.96 | $5.40 $0.19 [$0.00 | $0.45 |$0.00 | $0.00 |$0.00 | $31.45 $41.67
Finishing

with
Automatic
Tools ‘ . ‘ ‘
Apprentice Percent ’ ‘ l | ’ | | | l I

Ist 6 40.00 $8.04 |$4.96 | $5.40 [$0.19 [$0.00 | $0.45 [$0.00 | $0.00 |$0.00 | $19.04 $23.06
months

2nd 6 5000 | $10.05 [$4.96 | $5.40 |$0.19 [$0.00 | $0.45 |$0.00 | $0.00 [$0.00 | $21.05 $26.08
months

3rd 6 60.00 | $12.06 |$4.96 | $5.40 [$0.19 |$0.00 | $0.45 {$0.00 | $0.00 |$0.00 | $23.06 $29.09
months

4rd 6 70.00 | $14.07 |$4.96 | $5.40 |$0.19 |$0.00 | $0.45 |$0.00 | $0.00 [$0.00 | $25.07 $32.11
months

5th 6 80.00 | $16.08 |$4.96 | $5.40 [$0.19 |$0.00 | $0.45 |$0.00 | $0.00 |[$0.00 [ $27.08 $35.12
months

6th 6 90.00 | $18.09 |$4.96 | $5.40 |[$0.19 [$0.00 | $0.45 |$0.00 | $0.00 |$0.00 $29.09 $38.14
months

r
T
T
r

T r
T r
T r
T r

T
r
r
r

T
r
f
r

Special Calculation Note : Apprentic

classification.

e pay based on percentage of above appropriate
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Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
I Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, STARK,

TUSCARAWAS, WAYNE
Special Jurisdictional Note :

Details :

Journeymen and apprentices using coal tar, vinyl's, epoxies or any product using hot or special thinner,
shall be paid an additional $0.50 per hour for (class 3) and an additional $.50 for (class 4) of each
classification. This does not apply to water based epoxies.

When concrete block is filled by spray application, Roller men shall be paid $0.25 per hour in addition
to the Brush and Roll rate.

Drywall Finisher: both wipe down man and finisher, when using J ourneyman's own stilts or automatic
tools add .80 per hour worked to the classification above. Drywall Finishers: both wipe down man and
taper/finisher, swing stage, ladder jack, or window jack add $.30 per hour worked to the above
classification.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 603

Change # : LCN01-2012fbLoc603Com.

Craft : Painter Effective Date : 06/12/2012 Last Posted : 06/06/2012

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity [Other [LECET [MISC
| Tr. ® | ®
Classification
Painter $19.70 [$4.96 [ $5.40 [$0.19 [$0.00 $0.45 |$0.00 | $0.00 |$0.00 | $30.70 $40.55
‘Brush Roll
Wallcovering :! $19.80 $4.96 | $5.40 [$0.19 |$0.00 | $0.45 |$0.00 [ $0.00 |$0.00 | $30.80 $40.70
Installer |
Spray Gun $20.20 $4.96 | $5.40 [$0.19 |$0.00 | $0.45 |$0.00 | $0.00 |$0.00 | $31.20 $41.30
|Operator
| Apprentice ‘ Percent ’ l | | | l ' | |
[1st 6 months | 4500 | $8.87 [3496 [ $540 [$0.19 [50.00 | $0.45 [$0.00 | $0.00 [$0.00 | $19.87 | $24.30
‘$0.00‘ 52085 | $25.77

‘ 2nd 6 ‘ 50.00 ‘ $9.85 |$4.96 $5.40 ‘$0.19|$0.00‘ $0.45 |$0.00| $0.00

months

|
3rd 6 months | 55.00 | $10.84 [$4.96 [ $5.40 [$0.19 [$0.00 | 5045 [$0.00 | $0.00 [$0.00 | $2183 | $27.25
|4th 6 months | 60.00 | $11.82 [$4.96 [ $540 [$0.19 ($0.00 | $0.45 [$0.00 [ $0.00 |$0.00 | $22.82 | $28.73
!
|
|

/5th 6 months [ 65.00 [ $12.81 [$4.96 [ $5.40 [50.19 [$0.00 | $0.45 |$0.00 | $0.00 [$0.00 | 523.80 | $302I
[6th 6 months | 70.00 [ $13.79 [$496 [ $5.40 [$0.19 [50.00 | $0.45 |$0.00 | $0.00 [$0.00 | 52479 | $31.69
7th 6 months | 75.00 | $14.77 [$4.96 [ $5.40 [$0.19 [$0.00 | $0.45 [$0.00 [ $0.00 |$0.00 | $25.77
8th 6 months | 80.00 | $1576 [$4.96 [ $5.40 [$0.19 [$0.00 [ $0.45 [$0.00 | $0.00 [$0.00 | $26.76

r
r T r

r —r

Special Calculation Note : Apprentice pay based on percentage of above appropriate

classification.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, STARK,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :
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Details :

Journeymen and apprentices using coal tar, vinyl's, epoxies or any product using hot or special thinner,
shall be paid an additional $0.50 per hour for (class 3) and an additional $.50 for (class 4) of each
classification. This does not apply to water based epoxies.

When concrete block is filled by spray application, Roller men shall be paid $0.25 per hour in addition
to the Brush and Roll rate.

Drywall Finisher: both wipe down man and finisher ($20.95) when using Journeyman's own stilts or
automatic tools ($21.45). Drywall Finisher w/Machines both wipe down man and finisher ($21.30) when
using Journeyman's own stilts or automatic tools ($21.80) Apprentice pay based on percentage of above
appropriate classification.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 603 Industrial

Change # : LCN01-2012fbLoc603Ind.

Craft : Painter Effective Date : 06/12/2012 Last Posted : 06/06/2012

[ ‘ BHR Fringe Benefit Payments rlrrevocable Total | Overtime
| Fund ‘ PWR Rate
‘ 'H&W [Pension | App | Vac. [Annuity |Other [LECET [MISC ‘
| Tr. | ® | ™
Classification ‘
[Painter $20.00 $4.96 | $5.40 [$0.19[$0.00 [ $0.45 [$0.00 [ $0.00 [$0.00 | $31.00 | $41.00
[Brush Roll | |
Tanks & | $20.53 $4.96 | $5.40 [$0.19[$0.00 [ $0.45 [$0.00 [ $0.00 [$0.00 [ $31.53 ‘ $41.80
Spray Painter | ’
Bridges, $20.71 3496 | $5.40 [$0.19 [$0.00 [ $0.45 [$0.00 [ $0.00 [$0.00 | $31.71 | $42.07
Towers,
Poles, Stacks | ‘ | ‘
Sandblasting, $20.71 1$4.96 | $5.40 $0.19 [$0.00 | $0.45 [$0.00 [ $0.00 [$0.00 | $31.71 | $42.07
{Metallizing
& Structural :
Steel ‘ ‘
lApprentice I Percent ' ‘ | ’ [ | l l ' l
|15t 6 months [ 45.00 [ $9.00 [$4.96 [ $5.40 [$0.19 [$0.00 | $0.45 |$0.00 | $0.00 1$0.00 | $2000 [ $24.50
2nd6 | 50.00 | $10.00 |$4.96 | $5.40 [$0.19 [$0.00 | $0.45 [$0.00 [ $0.00 [$0.00 [ $21.00 | $26.00
months
|3rd 6 months [ 55.00 [ $11.00 [$4.96 [ $5.40 [$0.19 [$0.00 | $0.45 |$0.00 | $0.00 1$0.00 | $22.00 | $27.50
|4th 6 months [ 60.00 [ $12.00 [$4.96 [ $5.40 [$0.19 [$0.00 | $0.45 [$0.00 | $0.00 1$0.00 | $23.00 [ $29.00
|5th 6 months | 65.00 [ $13.00 [$4.96 | $5.40 [$0.19 [$0.00 | $045 |$0.00 | $0.00 |$0.00 [ $24.00 [ $30.50
|6th 6 months [ 70.00 | $14.00 [$4.96 [ $5.40 [30.19 [$0.00 | $045 [$0.00 | $0.00 1$0.00 [ $25.00 | $32.00
|7th 6 months | 75.00 [ $15.00 [$4.96 [ $5.40 [$0.19 [$0.00 | $0.45 [$0.00 | $0.00 1$0.00 | $26.00 [ $33.50
|8th 6 months [ 80.00 [ $16.00 [$4.96 [ $5.40 [$0.19 [$0.00 | 5045 |$0.00 | $0.00 1$0.00 | $27.00 [ $35.00

Special Calculation Note : Apprentice pay based on percentage of above appropriate
classification.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
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1 Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, STARK,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

Journeymen and apprentices using coal tar, vinyl's, epoxies or any product using hot or special thinner,
shall be paid an additional $0.50 per hour for (class 3) and an additional $.50 for (class 4) of each
classification. This does not apply to water based epoxies.

When concrete block is filled by spray application, Roller men shall be paid $0.25 per hour in addition
to the Brush and Roll rate.

Drywall Finisher: both wipe down man and finisher ($20.95) when using Journeyman's own stilts or
automatic tools ($21.45). Drywall Finisher w/Machines both wipe down man and finisher ($21.30) when
using Journeyman's own stilts or automatic tools ($21.80) Apprentice pay based on percentage of above
appropriate classification.

20f2 1/22/2015 2:45 PM



PW Rate Skilled CN01-2009Loc639A Page http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIl/852565B80070..

1 of 2

BHR Fringe Benefit Payments Irrevocable Total | Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity [Other |LECET |[MISC
Tr. ™ *)
Classification
[Painter Sign Erector [ $19.98  [$4.46 | $1.00 [30.25[$1.68 | $0.00 |$0.00 | [ | $27.37 | $37.36
|Serviceman | 81998  [$446 [ $1.00 [$0.25[31.68[ $0.00 [30.00 | | | $27.37 | $37.36
Metal Sign $19.98  |$4.46 | $1.00 [$0.25[$1.68 [ $0.00 [$0.00 $27.37 | $37.36
Fabricator
Neon Bender Pattern |~ $19.98  [$4.46 | $1.00 [$0.25[$1.68 [ $0.00 |$0.00 $27.37 | $37.36
Maker
|Computer Operator | $1898  [$4.46 [ $1.00 [$0.25[$1.61 | $0.00 [$0.00 | ] | $26.30 | $35.79
[Router | 81898  [$446 [ $1.00 [$0.25[31.61 [ $0.00 |$0.00 | [ | $26.30 [ $35.79
" [Plastic Wood $18.98  |$4.46 | $1.00 ($0.25[$1.61 [ $0.00 [$0.00 $26.30 | $35.79
Fabricator

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (A) Sign

Change # : CN01-2009Loc639A

Craft : Painter Effective Date : 03/06/2009 Last Posted : 03/06/2009

[Vinyl Applicator | $26.30 | $35.79

$18.98  |$4.46 | $1.00 [$0.25[$1.61] $0.00 [$0.00 |

Apprentice For Percent ) \ ' ‘ ’ , \ ‘ ! ,

Sign Service,
Metal,Neon,Pattern
| 1000hrs — [5000 [ $9.99 [$4.46 [ $1.00 [$0.25[$1.03 [ $0.00 [$0.00 | | | $16.73 | $21.73
| 2000hrs — [55.00 [$10.99 [$4.46 [ $1.00 [$025[$0.37 [ $0.00 |$0.00 | | | $17.07 | $22.56
| 3000hrs 6000 [$11.99 [$4.46 [ $1.00 [$0.25[$0.37 [ $0.00 [50.00 | | | $18.07 | $24.06
| 4000hrs  [65.00 [$12.99 [34.46 [ $1.00 [$0.25[$037 | $0.00 [$0.00 | | | $19.07 | $25.56
| s000hrs 7000 [$13.99 [s4.46 [ $1.00 [$0.25[$0.37 [ 3000 [$0.00 | | | $20.07 | $27.06
| 6000hrs  [85.00 [$16.98 [$4.46 [ $1.00 [$0.25[$0.37 $0.00 [$0.00 | | | $23.06 | $31.55
| |

7000hrs [ 90.00 |$17.98 [$4.46 [ $1.00 [$0.25[30.37 [ $0.00 [$0.00 | | $24.06 | $33.05

Special Calculation Note : Apprentice Rates For: Computer Operator, Router, Plastic-Wood
Fabricator Vinyl Application

1000 hrs 50% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.99
2000 hrs 55% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
3000 hrs 65% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
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4000 hrs 50% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
5000 hrs 70% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
6000 hrs 85% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37
7000 hrs 90% plus ($4.46 h&w)+($1.00 pension)+($.25 apprentice training) + vacation $0.37

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ASHLAND, ASHTABULA, CUYAHOGA, ERIE,
GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, RICHLAND, STARK, SUMMIT

Special Jurisdictional Note :

Details :

Sign and display work shall include but not limited: to the making and installation of all signs and
servicing of the same, lettering and pictorial work of any kind, including vinyl signs and vinyl substrates
and the preparing for the finishing of same, be it by hand, brush, roller,spray, mechanical or computer
aided and by any other method or process pertaining to same: they shall have control of all branches,
methods and processes of screen process work: tube bending and display work such as creating, building
and finishing of all display matter and its related operations used for advertising purposes, including all
lettering whether it be done by hand, mechanical or computer aided or by any other method or process
pertaining to same: the construction, erection and maintenance of all billboards and all communication
advertising.
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lof2

Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (Cleveland Area) Sign

Change # : CN01-2006Loc639Cleve

Craft : Pf\inter Effective_ Date : 01/03/2006 Last Posted : 01/03/2006

‘ BHR | Fringe Benefit Payments Irrevocable Total Overtime
| Fund PWR Rate
, H&W ‘Pension | App | Vac. Annuity |Other |LECET |[MISC
‘ . | Tr *) *)
Classification
Painter ‘ $2020  [$3.13 $3.25 |$0.20 |$1.96 | $0.00 |$0.00 $28.74 $38.84
Sign

T
s
T

|[Apprentice ( Percent | l l l | [ l l ’

| 1000hrs [ 40.00 | $8.08 [$3.13 [ $3.25 [$0.20 [$1.07 [ $0.00 |$0.00 | | | $15.73
|
|

l

| $19.77
| 2000hrs [ 50.00 [ $10.10 [$3.13 [ $325 [$0.20[$122 | $0.00 |$0.00 | $17.90 | $22.95
| 3000hrs | 6000 | $12.12 [$3.13 [ $3.25 [$0.20 [$1.37 [ $0.00 |$0.00 | $2007 | $26.13
| 4000hrs [ 70.00 [ $14.14 [$3.13 [ $3.25 [$0.20 [$1.51| $0.00 |$000 | [ [ s2223 | s29.30
[ 5000hrs [ 75.00 | $15.05 [$3.13 | $3.25 [$0.20 [$1.59 | $0.00 |$0.00 | | | $2332 [ $30.89
| 6000hrs | 8000 | $16.16 [$3.13 [ $325 [$0.20 [$1.66 [ $0.00 |$0.00 | | | 52440 | $3248
| 7000hrs | 8500 [ $17.17 [$3.13 | $325 [50.20 [$1.74 | $0.00 |$0.00 | [ [ s2549 [ s3407

| 8000hrs | 90.00 | $18.18 [$3.13 [ $3.25 [$020 [$1.81 [ $0.00 |$0.00 | | $2657 | $35.66

—
—

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
ALLEN, ASHLAND, ASHTABULA, AUGLAIZE,
BELMONT, CARROLL, CHAMPAIGN,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DEFIANCE, ERIE, FULTON,
GEAUGA, GUERNSEY, HANCOCK, HARDIN,
HARRISON, HENRY, HOLMES, HURON,
JEFFERSON, KNOX, LAKE, LOGAN, LORAIN,
LUCAS, MAHONING, MARION, MEDINA,
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MERCER, MONROE, MORROW, NOBLE,
OTTAWA, PAULDING, PIKE, PORTAGE,
PUTNAM, RICHLAND, SANDUSKY, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, VAN WERT, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 (D) Sign

Change # : CN01-2005Loc639D

Craft : Painter Effective Date : 12/12/2005 Last Posted : 12/1 2/2005

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. ™ *
Classification
Painter $15.25 $3.65 | $1.45 ($0.10 [$1.34 | $0.00 |$0.00 $21.79 $29.41
Sign
Erector
Sign $15.25 $3.65 | $1.45 [$0.10 [$1.34 | $0.00 |$0.00 $21.79 $29.41
Fabricator
Serviceman|  $15.25 $3.65 [ $1.45 [$0.10 [$1.34 [ $0.00 [$0.00 | l | $21.79 | $20.41
lApprentice [ Percent | l l I | [ | l | |
|0-6 Months | 60.00 | $9.15 [$3.65 | $1.45 [$0.10 [$0.94 | $0.00 |$0.00 | l | $1529 [ $19.87
6-12 65.00 $9.91 |$3.65 | $1.45 ($0.10]$0.99 | $0.00 |$0.00 $16.10 $21.06
Months
12-18 70.00 | $10.67 |$3.65 | $1.45 |$0.10 [$1.04 | $0.00 |$0.00 $16.91 $22.25
Months
18-24 75.00 | $11.44 |[$3.65 | $1.45 |$0.10$1.09 | $0.00 |$0.00 $17.73 $23.45
Months
24-30 80.00 | $12.20 |$3.65 | $1.45 [$0.10 |$1.14 | $0.00 |$0.00 $18.54 $24.64
Months
30-36 85.00 | $12.96 |$3.65 | $1.45 [$0.10|$1.19 | $0.00 |$0.00 $19.35 $25.83
Months
36-42 90.00 | $13.73 | $3.65 | $1.45 [$0.10 [$1.24 | $0.00 |$0.00 $20.16 $27.03
Months
42-48 95.00 | $14.49 |$3.65 | $1.45 [$0.10|$1.29 | $0.00 |$0.00 $20.98 $28.22
Months

Special Calculation Note : Add .75 cents increase per hour for high pay over 40 feet.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
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3 Journeymen to 1 Apprentice CARROLL, COSHOCTON, HOLMES, KNOX,
STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 94

Change # : LCN01-2014fbLoc94

Craft : Plumber/Pipefitter Effective Date : 08/06/2014 Last Posted : 08/06/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
[ H&W (Pension | App | Vac. [Annuity [Other [LECET [MISC
| Tr. * *)
. Classification
|
Plumber $33.28 $6.78 | $4.64 [$0.62 ($0.00 | $3.90 |$0.00 | $0.00 |$0.00 | $49.22 $65.86
|Pipefitter
’prrentice [ Percent | ‘ | l | [ l [ I l
o 1st6 4000 | $13.31 [$6.78 | $0.00 |$0.62 |$0.00 | $1.66 |$0.00 | $0.00 [$0.00 [ $22.37 $29.03
‘ months |
2nd 6 45.00 | $14.98 |$6.78 | $0.00 |$0.62 [$0.00 | $1.66 | $0.00 | $0.00 ‘ $0.00 | $24.04 $31.52
| months | ‘ | .
3)d6 | 5000 | $16.64 | $6.78 | $0.50 |$0.62 $0.00 ’V $1.66 | $0.00 | $0.00 |$0.00 | $26.20 $34.52
months | ‘ | . ‘
| 4n6 [ 5500 [ $1830 [$6.78 | 5050 [$0.62 (5000 | $1.66 |$0.00 | $0.00 |$0.00 | $27.86 | $37.02
| months | . | |
5th 6 60.00 | $19.97 |$6.78 | $0.50 %.62 $0.00 | $1.66 |$0.00 | $0.00 |$0.00 | $29.53 $39.51
months | |
6th6 | 6500 | 52163 [$6.78 [ 5050 [$0.62[$0.00 | $1.66 [$0.00 | $0.00 |$0.00 | $31.19 | s4201
months | | | | | |
7th 6 7500 | $24.96 |$6.78 | $0.50 $0.62 |$0.00 $1.66 |$0.00 | $0.00 |$0.00 | $34.52 $47.00
| months | ‘ |
8th6 | 80.00 | $26.62 |$6.78 | $0.50 $0.62 /$0.00 | $1.66 | $0.00 | $0.00 |$0.00 = $36.18 $49.50
months ‘ | ‘ |
T |r_85.00 [ $28.29 $6.78 | $0.50 [$0.62 |$0.00 | $1.66 | $0.00 | $0.00 $0.00 | $37.85 $51.99
‘ months | | ‘ .
10th 6 ‘ 90.00 | $29.95 |$6.78 | $0.50 |$0.62 ‘ $0.00 ‘ $1.66 |$0.00 | $0.00 |$0.00 | $39.51 $54.49
months

= s

| — L—

f—

—

Special Calculation Note : No special calculations for this skilled craft wag

at this time.

e rate are required
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Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :
1 Journeymen to 2 Apprentice CARROLL¥*, STARK, WAYNE

Special Jurisdictional Note : In Carroll County the following townships are included: Brown,
Augusta, East, Harrison, Washington, Center and Fox.

Details :

20f2 1/22/2015 7:46 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 88

Change # : LCN01-2014fbLoc88

Craft : Roofer Effective Date : 06/04/2014 Last Posted : 06/04/2014
‘ ‘ BHR

.
| Classification

Overtime
Rate

Total

Fringe Benefit Payments Irrevocable
PWR

Fund

Annuity |Other [LECET [MISC
Tr. | | ® ™

HIRENE

$6.07 |$0.12 [$0.00 [ $0.00 [$0.12 [ $0.00 [$0.00 [ $3871 | $50.86
|

|H&W Pension | App | Vac.

|
Eoofer ir $8.10

T =y e — ™
r

T —

$0.12 | $0.00 |$0.00

|
$24.30 | l
— |

$0.00

HELPERS |

1st year
Helper -
500 1st 6
months |

$12.15 $8.10 \ $6.07 [$0.12 [$0.00 | $0.00 |$0.12 \ $0.00 | $0.00

$10.00 $2.25 $0.12 $0.00 $17.49

Ist year
Helper -
500 w/12
months | - |

| |
$13.61 $8.10 ‘ $6.07 [$0.12 |$0.00

$26.56 $32.64

[2nd year $0.00 [$0.12 7$0.00
Helper -
w/12

months |

3rd year B

Helper -
w/12
months

$28.02 $34.82

$15.07 1$8.10 | $6.07 [$0.12[$0.00 [ $0.00 [$0.12 [ $0.00 |$0.00 | $20.48 | $37.01

4hyear [ $1652 $8.10 | $6.07 [$0.12 [$0.00 [ $0.00 |$0.12 1$0.00

Helper -
w/l12
months . | |

$17.88 $8.10 | $6.07 [$0.12[$0.00 [ $0.00 |$0.12 [ $0.00 |$0.00

$0.00 $30.93 $39.19

5th year
Helper -
w/l2

$32.29 $41.23

months

6th year |
Helper |

$19.44

$8.10 \ $6.07

5012

$0.00

$0.00

'$0.12.

$0.00

1 $0.00

$43.57

|Apprentice F

Percent

s e

1/22/2015 2:46 PM
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Ist6 50.00 | $12.15 [$8.10 | $6.07 [$0.12 [$0.00 | $0.00 [$0.12 [ $0.00 |$0.00 | $26.56 $32.64
months

w/500 hrs

" 2nd6 | 5600 | $13.61 |$8.10 | $6.07 ‘$0.12|$0.00 $0.00 [$0.12 | $0.00 [$0.00 [ $28.02 | $34.82
months
‘ w/500 hrs | ‘ | |

Id6 | 6200 | $1507 [$8.10 [ $6.07 [$0.12 [$0.00 | $0.00 [$0.12 | $0.00 |$0.00 | $2948 | $37.01
months |
| w/500 hrs | | | |

4th 6 68.00 | $16.52 [$8.10 [ $6.07 [$0.12 [$0.00 | $0.00 |$0.12 | $0.00 |$0.00 | $3093 | $39.20
months
Iw/500hrs

5th6 | 74.00 | $17.98 [$8.10 [ $6.07 [$0.12 [$0.00 | $0.00 [$0.12 [ $0.00 |$0.00 | $3239 | $41.38
months
w/500 hrs |

6th6 | 80.00 | $19.44 [$8.10 [ $6.07 [$0.12 [$0.00 | $0.00 [$0.12 | $0.00 |$0.00 | $33.85 $43.57
months
w/500 hrs

' 7th6 !_86.00 $20.90 |[$8.10 | $6.07 ($0.12 {$0.00 | $0.00 |$0.12 | $0.00 |$0.00 $35.31 $45.76
months .
w/500 hrs |

8th 6 ‘92.00 $22.36 | $8.10 | $6.07 [$0.12 |$0.00 | $0.00 |$0.12 | $0.00 |$0.00 | $36.77 $47.94
months
| w/500 hrs |

¥ r ; r r f r r f

r r r ; f T f r T T

Special Calculation Note : Roofers working in any form of coal tar pitch, whether hot or cold,
installing and/or removing will be paid $.25 more per hour. Other $0.12 is for C.I.D.B.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

No helper shall be used on any one job unless 1 ASHLAND, CARROLL, COSHOCTON,

Journeymen, and 1 Apprentices are working on said CRAWFORD, HOLMES, HURON, LORAIN*,

job .One (1) Journeymen to One (1) Apprentice to MEDINA, PORTAGE, RICHLAND, SENECA,

One (1) Helper STARK, SUMMIT, TUSCARAWAS, WAYNE

Special Jurisdictional Note : In Lorain County (South of the Turnpike)

Details :

20f2 1/22/2015 2:46 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Akron)

Change # : LCN01-2014fbLoc33Akron

Craft : Sheet Metal Worker Effective Date : 06/04/2014 Last Posted : 06/04/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
‘ Fund PWR Rate
| H&W |(Pension | App | Vac. |Annuity |Other |LECET |MISC
| Tr. (*) &)
Classification
'Sheet $29.57 $6.86 | $11.48 [$1.15 |$0.00 | $3.30 |$0.00 | $0.00 |$0.00 | $52.36 $67.15
Metal
Worker
Ist | 45.00 $13.31 | $6.86 | $2.84 |$0.00 |$0.00 $0.00 |$0.00 | $0.00 |$0.00 | $23.01 $29.66
year | i
2nd 50.00 $14.79 [$6.86 | $3.91 [$1.15($0.00| $1.65 |$0.00 | $0.00 |$0.00 | $28.35 $35.75
year
3rd 55.00 $16.26 | $6.86 | $4.23 |[$1.15|$0.00 | $1.65 |$0.00 | $0.00 |$0.00 [ $30.15 $38.29
year
4th 65.00 $19.22 |$6.86 | $4.86 [$1.15($0.00 | $1.65 |$0.00 | $0.00 |$0.00 [ $33.74 $43.35
year
5th 80.00 $23.66 | $6.86 | $5.80 ($1.15($0.00 | $1.65 |$0.00 | $0.00 |$0.00 [ $39.12 $50.94
year

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.
Ratio :

1 Journeymen to 1 Apprentice

2 Journeymen to 1 Apprentice

3 Journeymen to 2 Apprentice

4 Journeymen to 2 Apprentice
5-7 Journeymen to 3 Apprentice
8-10 Journeymen to 4 Apprentice

Jurisdiction ( * denotes special
jurisdictional note ) :

ASHLAND, CARROLL, COSHOCTON,
CRAWFORD, HOLMES, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TUSCARAWAS,
WAYNE

1/22/2015 2:46 PM
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11-13 Journeymen to 5 Apprentice

14, 15 Journeymen to 6 Apprentice

and maintaining a three to one apprentice ratio
thereafter.

Special Jurisdictional Note :

Details :

Scope of Work: This Agreement covers the rates of pay and conditions of employment of all employees
of the Employer engaged in, but not limited to, the a) manufacture, fabrication, assembling, handling,
erection, installation, dismantling, conditioning, adjustment, alteration, repairing and servicing of all
ferrous or non-ferrous metal work and all other materials used in lieu thereof and of all HVAC systems,
air-veyor systems, exhaust systems, and air handling systems regardless of material used, including the
setting of all equipment and all reinforcements in connection therewith; (b) all lagging over insulation
and all duct-lining; (c) testing, servicing, and balancing of all air-handling equipment and duct work; (d)
the preparation of all shop and field sketches, whether manually drawn or computer assisted, used in
fabrication and erection, including those taken from original architectural and engineering drawings or
sketches, and (e) metal roofing; and (f) all other work included in the jurisdictional claims of Sheet
Metal Worker's International Association.

20f2 1/22/2015 2:46 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Akron) Decking

Change # : CN01-2009Loc33(Akron)Deck

Craft : Sheet Metal Worker Effective Date : 09/24/2009 Last Posted : 09/24/2009

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. |Annuity |Other |LECET [MISC
Tr. *® *

Classification

Sheet $20.06 $6.31 | $6.35 [$0.38 |{$0.00 | $0.00 | $0.98 $34.08 $44.11
Metal

Worker
Decking
& Siding

Decking Percent
& Siding
Specialty
Trainees
Ist 30 64.25 $12.89 | $0.00 | $0.00 |$0.00 |$0.00 | $0.00 |$0.00 $12.89 $19.33
days

2nd thru | 64.25 $12.89 |%$6.31 | $6.35 |$0.00 |$0.00 | $0.00 | $0.00 $25.55 $31.99
6th
months

7th thru | 64.28 $12.89 |$6.31 | $6.35 [$0.38 |$0.00 | $0.00 | $0.98 $26.91 $33.36
12th
months

|2nd year | 78.56 | $1576 [$6.31 | $6.35 [$0.38 [$0.00 [ $0.00 |$0.98 | | | $2078 | $37.66

F r
T r
T

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1of2 1/22/2015 2:46 PM
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3 Journeymen To 1 Apprentice ASHLAND, CARROLL, COSHOCTON,
CRAWFORD, HOLMES, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TUSCARAWAS,
WAYNE

Special Jurisdictional Note :

Details :

Work but not limited to:Exterior application of manufactured and/or job site fabricated metal decking,
siding and exterior appurtenances thereto. The erection of pre-engineered metal buildings,
pre-manufactured gas stations and appurtenances thereto. The installation of metal roofs and
appurtenances. The erection and/or job site fabrication of draft or fire curtains and appurtenances
thereto.

20f2 1/22/2015 2:46 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN02-2014fbLoc669

Craft : Sprinkler Fitter Effective Date : 09/10/2014 Last Posted : 09/10/2014

‘ ‘ BHR ‘ Fringe Benefit Payments ‘ Irrevocable Total Overtime

| . Fund PWR Rate
‘ |H&W Pension | App | Vac. ‘Annuity Other |LECET |[MISC

| Tr. | * *

“ Classification ‘ | ‘ F
Sprinkler | $33.17 $8.52 | $575 |$0.45 [50.00 | $4.72 [$0.00 [ $0.00 [$0.00 [ $52.61 | $69.20
(Fitter ‘ ‘ . |
Indentured ‘ ‘ I ‘ [ ‘
prior to
[April 2010 ‘ .
45% | 31493 8745 | $0.00 5045 [$0.00 [ $0.25 [$0.00 | 50.00 [$0.00 | $23.08 | $30.54
50% | $16.59 15745 | 5000 [$045 [30.00 | 50.25 [$0.00 [ $0.00 |$0.00 | $24.74 | $33.04
ss% | 51824 [$852 [ $575 [50.45[$0.00 | $0.25 |$000 | $0.00 [$0.00 [ $3321 | $42.33
160% | $19.90 8852 [ $5.75 [$0.45 [$0.00 [ $0.25 [$0.00 [ $0.00 |$0.00 | $34.87 | $44.82
165% | $21.56 $8.52 | $575 [$045[$0.00 | $4.72 [$0.00 | $0.00 |$0.00 | $41.00 | $51.78
70% ) 8852 | $575 [$045[$0.00 [ $4.72 [30.00 | $0.00 [$0.00 | $42.66 | $54.27
175% | $24.88 88.52 | $5.75 [$0.45 [$0.00 [ $4.72 [$0.00 [ $0.00 [$0.00 | $44.32 | $56.76
80% | 82654 [$852( 8575 [$0.45[50.00 [ $472 |$0.00 | $0.00 |$0.00 | $45.98 | $59.25
85% | s2819  [$852[$575 [$045[50.00| $472 |$000 | 5000 |$0.00 | $47.63 | $61.73
190% | 2985 8852 | $5.75 [$0.45[$0.00 [ $4.72 [50.00 | $0.00 [$0.00 | $4929 | $64.21
|prrentice r Percent | ‘ | ‘
Indentured ‘
on or after ‘ ‘
April 2010 | |
|CILASS 1 | 4500 [ $14.93 [§7.45 [ $0.00 [$045 [50.00 [ $0.00 |$0.00 | $0.00 |$0.00 | $22.83 | $3029
| CLASS2 [ 5000 [ $1658 [$7.45 [ $0.00 [$0.45 [$0.00 [ $0.00 |$0.00 | 50.00 |$0.00 | $24.48 | 83278
| CLASS 3 [ 5500 [ 51824 [$8.52 [ 8575 [$0.45 [$0.00 | $0.25 [$0.00 | $0.00 |$0.00 | $3321 | $42.34
| CLASS4 | 60.00 [ 51990 [$852 [ $5.75 [$0.45 [$0.00 | $0.25 |$0.00 | $0.00 |$0.00 | $34.87 | $44.82
| CLASS5 | 65.00 [ 521.56 [$8.52 [ $5.75 |$0.45 $0.00| $0.50 |$0.00 | $0.00 |$0.00 | $36.78 | $47.56
| CLASS 6 | 7000 [ $2322 [$8.52 [ $5.75 [$0.45 [50.00 | $0.50 |$0.00 | $0.00 |$0.00 | $3844 | $5005
| CLASS7 | 7500 | $24.88 [$852 [ $5.75 [$0.45 [$0.00 | $0.50 |$0.00 | $0.00 |$0.00 | $40.10 | $52.54
| CLASS8 | 80.00 [ $26.54 [$8.52 [ $5.75 (3045 [50.00 | $0.50 |$0.00 | $0.00 |$0.00 | 34176 | $55.02
| CLASS9 | 8500 | $28.19 [$8.52 [ $5.75 [$0.45 [30.00 | $0.50 |$0.00 | $0.00 |$0.00 | $43.41 | $57.51

1/22/2015 2:47 PM
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|CLASS 10[ 90.00 |$2985 |$852 | $5.75 |$045|$000| $0.50 [$000[ $0.00 |$000l $45.07 | $60.00 ‘

Special Calculatlon Note : No special calculations for this skllled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

I Journeyman to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by
hand,power equipment and installation of all piping or tubing,appurtenances and equipment pertaining
thereto,including both overhead and underground water mains,fire hydrants and hydrant
mains,standpipes and hose connections to sprinkler systems used in connection with sprinkler and alarm
systems. Also all tanks and pumps connected thereto,also included shall be CO-2 and Cardox Systems,
Dry Chemical Systems,Foam Systems and all other fire protection systems.

20f2 1/22/2015 2:47 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,505,637,908,957

Change # : CN1-2014fbBldgHevHwy

Craft : Truck Driver Effective Date : 10/01/2014 Last Posted : 10/01/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W |Pension | App | Vac. |Annuity |Other [LECET |MISC
Tr. *) *)

Classification

Truck $24.68 $6.81 | $6.40 [$0.20 |$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $38.09 $50.43
Driver
CLASS 14
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

Apprentice Percent I | I

First 6 81.35 $20.08 | $6.81 | $6.40 [$0.20 |$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $33.49 $43.53
months

7-12 86.43 $21.33 | $6.81 | $6.40 |$0.20 |$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $34.74 $45.41
months

13-18 91.53 $22.59 | $6.81 | $6.70 [$0.20 |$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $36.30 $47.59
months

19-24 96.60 $23.84 |$6.81 | $6.70 ($0.20 ($0.00 | $0.00 |3$0.00 | $0.00 |$0.00 | $37.55 $49.47
months

25-30 101.70 | $25.10 |$6.81 | $6.70 [$0.20 {$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $38.81 $51.36
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.

lof2 1/22/2015 2:47 PM
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20f2

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

per company/project ATHENS, AUGLAIZE, BELMONT, BROWN,

BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their
Basic Hourly Rate.

172272015 2:47 PM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,505,637,908,957

Change # : CN1-2014-fbBldgHevHwy

Craft : Truck Driver Effective Date : 10/01/2014 Last Posted : 10/01/2014

BHR Fringe Benefit Payments Irrevocable | Total | Overtime
Fund PWR Rate
H&W Pension | App | Vac. |Annuity (Other |[LECET MISC
Tr. ™ *

Classification

Truck Driver CLASS 2 $25.10 $6.81 | $6.40 [$0.20|$0.00| $0.00 [$0.00 | $0.00 |$0.00 | $38.51 | $51.06
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over
-Belly Dumps-End
Dumps-Articulated

" {Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

T
T
r
r
r
r
r
r
f
r
f
T
r

Apprentice l Percent l I | | | | |
First 6months | 76.75 |$19.26 [$6.81 | $640 [50.20[50.00( $0.00 [$0.00 [ $0.00 [50.00 [$32.67 | $42.31
7-12months  83.55 [$20.97 [$681 [ $6.40 [$0.20[50.00( $0.00 [$0.00 [ $0.00 [$0.00 [$34.38 | $44.87
| |
| |
| |

13-18 months 8848 [$22.21 [$681 [ $6.70 [$0.20($0.00 $0.00 [$0.00 [ $0.00 |$0.00 |$35.92 | $47.02
19-24 months | 93.38 [$23.44 [$6.81 [ $6.70 [$0.20[50.00 $0.00 [$0.00 [ $0.00 |$0.00 [$37.15 | $48.87
25-30months | 98.33 [$24.68 [$6.81 [ $6.70 [50.20[$0.00 $0.00 [$0.00 [ $0.00 [$0.00 [$38.39 | $50.73

T
T T T f
r T r r
r r T T
r r r f

Special Calculation Note : No special calculations for this skilled craft wage rate are required
at this time.
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Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

per company/project ATHENS, AUGLAIZE, BELMONT, BROWN,

BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :
Details :

#* Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their
Basic Hourly Rate.

20f2 1/22/2015 2:47 PM



Appendix C: Ohio EPA Permit

OhioEPA

John R. Kasich, Governor
Mary Taylor, Lt. Governor
Craig W. Butler, Director

October 27, 2014 Re: Canton Twp.
Stark County
Application No. 1001478
Application for Allenford Drive, S.E. Stream Bank
Restoration and Sewer Repair
Plans Received on September 18, 2014
Revised Plans Received October &, 2014
From: Hammontree & Associates, Ltd
CERTIFIED MAIL

City of Canton

Attn: Daniel Moeglin, P.E., City Engineer
2436 30th St NE

Canton, OH 44705

Ladies and Gentlemen:

Enclosed is an approved Ohio EPA Permit to Install. This permit contains several conditions and restrictions, |
urge you to read it carefully. A general condition of your permit states that issuance of the permit does not
relieve you of the duty of complying with all applicable federal, state, and local laws, ordinances, and
regulations. You are hereby notified that this action of the Director is final and may be appealed to the
Environmental Review Appeals Commission pursuant to Section 3745.04 of the Ohio Revised Code. The
appeal must be in writing and set forth the action complained of and the grounds upon which the appeal is
based. The appeal must be filed with the Commission within thirty (30) days after notice of the Director's
action. The appeal must be accompanied by a filing fee of $70.00, made payable to “Ohio Treasurer Josh
Mandel", which the Commission, in its discretion, may reduce if by affidavit you demonstrate that payment of
the full amount of the fee would cause extreme hardship. Notice of the filing of the appeal shall be filed with
the Director within three (3) days of filing with the Commission. Ohio EPA requests that a copy of the appeal
be served upon the Ohio Atiorney General's Office, Environmental Enforcement Section. An appeal may be
filed with the Environmental Review Appeals Commission at the following address: Environmental Review
Appeals Commission, 77 South High Street, 17th Floor, Columbus, OH 43215. If you have any questions,
please contact the Ohio EPA District Office.

Ohio EPA has developed a customer service survey to get feedback from regulated entities that have
contacted Ohio EPA for regulatory assistance, or worked with the Agency to obtain a permit, license or other
authorization. Ohio EPA's goal is to provide our customers with the best possible customer service, and your
feedback is important to us in meeting this goal. Please take a few minutes to complete this survey and share
your experience with us at htitp.//www.surveymonkey.com/s/ohioepacustomersurvey. If you have any
questions, please contact the Ohio EPA district office to which you submitted your application.

Sincerely,
Ed Swindall, Supervisor
Permit Processing Unit, Division of Surface Water

ES/bd
Enclosure

ce: Northeast District Office
Hammonfree & Associates, Ltd

50 West Town Street = Suite 700 = P.O, Box 1049 = Columbus, OH 43216-1049
www.epa.chio.gov ¢ (614) 644-3020 » (614) 644-3184 (fax)
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Ohio Environmental Protection Agency
Permit to Install

Application No: 1001478

Applicant Name: City of Canton
Address: 2436 30th St NE
City: Canton
State Zip: OH 44705

Person to Contact: Daniel Moeglin, P.E., City Engineer
Telephone: 330-489-3381

Description of Proposed Source: Allenford Drive, S.E. Stream Bank Restoration and Sewer Reparr,
Canton Twp, Stark County

Issuance Date: October 27, 2014
- Effective Date: October 27, 2014

The above named entity is hereby granted a permit to install for the above described source pursuant
to Chapter 3745-42 of the Ohio Administrative Code. Issuance of this permit does not constitute
expressed or implied approval or agreement that, if constructed or modified in accordance with the
plans included in the application, the above described source of environmental poliutants will operate
in compliance with applicable state and federal laws and regulations. Issuance of this permit does
not constitute expressed or implied assurance that, if constructed or modified in accordance with
those plans and specifications, the above described source of poliutants will be granted the
necessary operating permits. This permit is granted subject to the following conditions attached
hereto.

Ohio Environmental Protection Agency

C-*'b,f.«J- gbbtt)

Craig W. Butler

Director

P.O. Box 1049

50 West Town Street, Suite 700
Columbus, OH 43216-1049
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This permit shall expire if construction has not been initiated by the applicant within eighteen months
of the effective date of this permit. By accepting this permit, the applicant acknowledges that this
eighteen month period shall not be considered or construed as extending or having any effect
whatsoever on any compliance schedule or deadline set forth in any administrative or court order
issued to or binding upon the permit applicant, and the applicant shall abide by such compliance
schedules or deadlines to avoid the initiation of additional legal action by the Ohio EPA.

The director of the Ohio Environmental Protection Agency, or his authorized representatives, may
enter upon the premises of the above named applicant during construction and operation at any
reasonable time for the purpose of making inspections, conducting tests, examining records, or
reports pertaining to the construction, modification, or installation of the above described source of
environmental pollutants.

Issuance of this permit does not relieve you of the duty of complying with all applicable federal, state,
and local laws, ordinances, and regulations.

Any well, well point, pit or other device installed for the purpose of lowering the ground water level to
facilitate construction of this project shall be properly abandoned in accordance with the provisions of
Section 3745-9-10 of the Ohio Administrative Code or in accordance with the provisions of this plan
or as directed by the Director or his representative. For more information please contact: Division of
Drinking and Ground Water - Lazarus Government Center, 50 West Town Street, Suite 700,
Columbus, Ohio 43215 (614) 644-2752.

Any person installing any well, well point, pit or other device used for the purpose of removing ground
water from an aquifer shall complete and file a Well Log and Drilling Report form with the Ohio
Department of Natural Resources, Division of Water, within 30 days of the well completion in
accordance with the Ohio Revised code Section 1521.01 and 1521.05. In addition, any such facility
that has a capacity to withdraw waters of the state in an amount greater than 100,000 gallons per day
from all sources shall be registered by the owner with the chief of the Division of Water, Ohio
Department of Natural Resources, within three months after the facility is completed in accordance
with Section 1521.16 of the Ohio Revised Code. For copies of the necessary well log, drilling report,
or registration forms, please contact:

Ohio Department of Natural Resources
2045 Morse Road Bldg. E
Columbus, OH 43228-66393
(614) 265-6717

1. The proposed wastewater disposal system shall be constructed in strict accordance with the plans
and application approved by the director of the Ohio Environmental Protection Agency. There shall
be no deviation from these plans without the prior express, written approval of the agency. Any
deviations from these plans or the above conditions may lead to such sanctions and penalties as
provided for under Ohio law. Approval of these plans and issuance of this permit does not constitute
an assurance by the Ohio Environmental Protection Agency that the proposed facilities will operate in
compliance with all Ohio laws and regulations. Additional facilities shall be installed upon orders of
the Ohio Environmental Protection Agency if the proposed sources are inadequate or cannot meet
applicable standards.

2. If the construction area for this project is one acre or more, or is part of a larger development that is
one acre or more, the applicant must submit a Notice of Intent (NOI) for coverage under the general
construction stormwater permit to Ohio EPA at least 21 days prior to the start of construction of this
project.
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3. For projects involving construction or placement of fill in a stream or wetland, the applicant shall
contact the appropriate district of the U.S. Army Corps of Engineers for a determination regarding
potential impacts to water of the state as well as the requirements for obtaining, if necessary,
certification. The applicant shall acquire a Section 404 permit and 401 water quality certification, if
needed, before impacting any waters of the state as part of this project.

4. The City of Canton shall be responsible for proper operation and maintenance of the sewerage
system.

5. For parallel installation, a minimum horizontal separation of 10 feet between gravity sanitary
sewers and any existing or proposed potable water mains shall be maintained. The distance shall be
measured edge to edge.

6. Where gravity sewer lines cross existing or proposed water mains, the gravity sewer lines shall be
laid below the water mains to provide a separation of at least 18 inches between the invert of the
water main and the crown of the gravity sewer. The lines shall be laid so that the gravity sewer line
joints are as far as possible from the water main joints.

7. The operation of the sewerage system shall be under the responsible charge of a certified operator
having the proper certificate issued under Chapter 3745-7-05 of the Ohio Administrative Code.

8. This permit to install applies only to the wastewater disposal system listed above. The installation
of drinking water supplies, air contaminant sources, or solid waste disposal facilities will require the
submittal of a separate application to the director.

9. Provisions shall be made for proper operation of the wastewater pumping facilities.

10. Roof drains, foundation drains, and other clean water connections to the sanitary sewer shall be
prohibited by enforcement of legally adopted rules by the authority regulating the use of sanitary
sewers.

11. Sewer and manhole construction joints shall conform to standards of the Ohio Environmental
Protection Agency.

12. When flexible pipe (PVC, ABS, HDPE, etc.) is used it must be tested for maximum deflection of 5
percent after the final backfill has been in place no less than 30 days to permit stabilization of the soil-
pipe system. Pipe with a stiffness of 200 p.s.i. or greater need not be tested for deflection if all pipe
between manholes is less than 12 feet below final grade.

The rigid ball or mandrel used for the deflection test shall have a diameter not less than 95 percent of
the base inside diameter or average inside diameter of the pipe depending on which is specified in
the ASTM specification, including the appendix, to which the pipe is manufactured. The test shall be
performed without mechanical pulling devices.

All pipe, flexible and rigid, shall be subject to a leakage test. The leakage exfiltration/infiltration test
shall be a hydrostatic or air test. The hydrostatic leakage test shall not exceed 100 gallons per inch
of pipe diameter per mile per day for any section of the system. If an air test is used, the test shall
conform to the test procedure outlined in the ASTM standards for the material of pipe used.

The leakage and deflection test shall be conducted under the supervision of a professional engineer.
A representative of the professional engineer may supervise the deflection and leakage tests, but the
professional engineer must sign off on the results of the deflection and leakage tests. Results of the
deflection and leakage tests shall be kept on file at least 180 days by the entity responsible for the
sewerage system, and shall be available upon request by the Ohio Environmental Protection Agency.
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Any lines which fail the deflection or leakage test must be repaired and retested until they mest the
reguirements which have been set forth within this condition.

13. All gravity sanitary sewers which are locaied in well field areas shall comply with and be tested as
specified in Ohio Environmental Protection Agency Guideline, Gravity Sewers in Well Field Areas,
February 1983.

14. The permit to install is not an authorization to discharge pollutants to waters of the state.
Pursuant to Chapter 6111 of the Ohic Revised Cecde, the applicant shall apply for a permit to
discharge (NPDES) 180 days prior to any discharge of pollutants to waters of the state.

15. Fugitive dust generated by this sewer construction project shall be controlied as specified in OAC
3745-17-08 (B).
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DEPARTMENT OF THE ARMY
HUNTINGTON DISTRICT, CORPS OF ENGINEERS
502 EIGHTH STREET
HUNTINGTON, WEST VIRGINIA 25701-2070

REPLY TO
ATTENTION OF

Regulatory Division JAN 15 2014

North Branch
LRH-2011-00754-TUS — Nimishillen Creek

PRELIMINARY JURISDICTIONAL DETERMINATION
AND NATIONWIDE PERMIT NO. 12 VERIFICATION

Mr. Daniel Moeglin, P.E.

City of Canton

City Service Center, Building A
2436 30™ Street Northeast
Canton, Ohio 44705

Dear Mr. Moeglin:

I refer to the pre-construction notification (PCN) that was submitted by Davey Resource
Group on your behalf, and which was received in this office on December 2, 2013 with
supplemental information received on December 17, 2013. The information pertains to your
proposal to discharge approximately 3,276 cubic yards of rock rip-rap along 1,200 linear feet of
Nimishillen Creek for the repair and stabilization of an existing 72-inch sewer line located
parallel to Allenford Drive, in Canton Township, Stark County, Ohio. Waters on-site drain
indirectly into the Tuscarawas River, a traditional navigable water of the United States. Your
PCN has been assigned the following file number: LRH-2011-00745-TUS — Nimishillen Creek.
Please reference this file number on all future correspondence related to this project,

The United States Army Corps of Engineers’ (Corps) authority to regulate waters of the
United States is based on the definitions and limits of jurisdiction contained in 33 CFR 328 and
33 CFR 329. Section 404 of the Clean Water Act requires a Department of the Army (DA)
permit be obtained prior to discharging dredged or fill material into waters of the United States,
including wetlands. Section 10 of the Rivers and Harbors Act of 1899 requires a DA permit be
obtained for any work in, on, over or under a navigable water of the United States.

The information that was included with the PCN submittal by Davey Resource Group
and dated December 2, 2013 contains information concerning potential waters of the United
States for the approximately 1.7-acre review area. Based on a review of the information
provided, Nimishillen Creek (1,200 linear feet) is identified on-site. See the enclosed
Preliminary Jurisdictional Determination Form and map entitled “Project Area Map, Allenford
Sewer Stabilization Project, Sheet 2 of 8” for further details.

This office has determined that Nimishillen Creek may be a water of the United States in
accordance with the Regulatory Guidance Letter (RGL) for Jurisdictional Determinations (JDs)
issued by the Corps on June 26, 2008 (RGL No. 08-02). As indicated in the guidance, this
preliminary jurisdictional determination (PJD) is non-binding, cannot be appealed (33 C.F.R.

Prinled on @ Recycled Paper
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331.2), and only provides a written indication that waters of the United States, including
wetlands, may be present on-site. You have declined to exercise the option to obtain an
approved JD in this instance and at this time. However, for the purposes of the determination of
impacts, compensatory mitigation, and other resource protection measures for activities that
require authorization from this office, the stream identified above will be evaluated as if it is a
water of the United States.

Enclosed please find two copies of the PJD form. If you agree with the findings of this
PJD and understand your options regarding the same, please sign and date one copy of the
PJD form and return it to this office within 30 days of receipt of this Ietter. You should
submit the signed copy to the following address:

United States Army Corps of Engineers
Huntington District
Attn: North Branch
502 Eighth Street
Huntington, West Virginia 25701.

In the PCN materials received in this office, you have requested authorization to
discharge approximately 3,276 cubic yards of fill material into approximately 1,200 linear feet of
stream channel for the repair and stabilization of an existing 72-inch sewer line. Based on the
provided information, it has been determined that the proposed project meets the criteria for
Nationwide Permit (NWP) No. 12 (enclosed) under the February 21, 2012 Federal Register,
Reissuance of NWPs (77 FR 10184) provided you comply with all terms and conditions of the
enclosed material, the enclosed special conditions, and the enclosed 401 Water Quality
Certification (WQC) issued for this NWP by the Ohio Environmental Protection Agency
(OEPA) on March 30, 2012.

In view of the above, your utility line project is authorized subject to the terms and
conditions of the enclosed material. It is your responsibility to ensure that your work conforms
to all of the conditions listed within the enclosed material. Please be aware this NWP
verification does not obviate the requirement to obtain any state or local assent required by law
for the activities.

This verification is valid until the expiration date of the NWPs, unless the NWP
authorization is modified, suspended, or revoked. The verification will remain valid if the NWP
authorization is reissued without modification or the activity complies with any subsequent
modification of the NWP authorization. All of the existing NWPs are scheduled to be modified,
reissued, or revoked on March 18, 2017. Prior to this date, it is not necessary to contact this
office for re-verification of your project unless the plans for the proposed activity are modified.
Furthermore, if you commence or under contract to commence this activity before March 18,
2017, you will have twelve (12) months from the date of the modification or revocation of the
NWP to complete the activity under the present terms and conditions of this NWP.

As indicated above, OEPA issued 401 WQC for this NWP on March 30, 2012. Enclosed
is a copy of the NWPs and 401 WQC to be kept at the project site during construction.
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Upon completion of the work, the attached certification must be signed and returned to
this office at the above address. If you have any questions concerning the above, please contact
Ms. Megan Oberst at the Dover Field Office at (330) 364-6177.

Enclosures
Copy furnished:

Ms. Judith Mitchell
Davey Resource Group
1500 North Mantua Street
Kent, Ohio 44240

Mrs. Rachel Taulbee

OEPA, Division of Surface Water
P.O. Box 1049

Columbus, Ohio 43216-1049

Sincerely,

Huran D Hpagra-

Teresa Spagna
Regulatory Project Manager
North Branch
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SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 12 VERIFICATION
City of Canton, Allenford Streambank / Sewer Repair
2011-00754-TUS — Nimishillen Creek
1of3

All work shall take place in accordance with Sheets 1 — 8 of the enclosed drawings
labeled LRH-2011-00754-TUS.

Enclosed is a copy of Nationwide Permit 12, which shall be kept at the site during
construction. A copy of the nationwide permit verification, special conditions, and the
attached construction plans must be kept at the site during construction. The permittee
shall supply a copy of these documents to their project engineer responsible for
construction activities.

Appropriate site specific best management practices for sediment and erosion control will
be fully implemented during construction activities at the site. Siltation barriers shall be
installed between the waters and the adjoining development to prevent siltation. All
erosion and sediment control practices shall be in place prior to any grading or filling
operations and installation of proposed structures or utilities. They shall remain in place
until construction is completed and the area is stabilized. As soon as possible following
construction, all exposed banks and slopes shall be seeded with native plant species and
mulched to prevent erosion and to help preclude the establishment of non-native invasive
species.

In the event any previously unknown historic or archaeological sites or human remains
are uncovered while accomplishing the activity authorized by this nationwide permit
authorization, the permittee must cease all work in waters of the United States
immediately and contact local, state and county law enforcement offices (only contact
law enforcement on findings of human remains), the Corps at 304-399-5210 and Ohio
Historic Preservation Office at 614-298-2000. The Corps will initiate the Federal, state
and tribal coordination required to comply with the National Historic Preservation Act
and applicable state and local laws and regulations. Federally recognized tribes are
afforded a government-to-government status as sovereign nations and consultation is
required under Executive Order 13175 and 36 CFR Part 800.

The proposed project lies within the range of the northern long-eared bat (Myotis
septentrionalis), a proposed endangered species. During winter, northern long-eared bats
hibernate in caves and abandoned mines. Summer habitat includes a variety of habitat
ranging from bark, cavities or crevices of live trees and snags to caves or mines to human
made structures such as buildings, barns, etc. The northern long-eared bats are most
likely not dependent on a certain species of trees for roosts; rather, certain tree species
will form suitable cavities or retain bark and the bats will use them opportunistically.
Summer habitat requirements for the species are not well defined but the following are
considered important:
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SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 12 VERIFICATION
City of Canton, Allenford Streambank / Sewer Repair
2011-00754-TUS — Nimishillen Creek
20f3

a. Roosting habitat in dead or live trees and snags with cavities, peeling or
exfoliating bark, split tree trunk and/or branches, which may be used as maternity
roost areas;

b. Foraging habitat in upland and lowland woodlots and tree lined corridors; and

c. structures such as barns and sheds.

The permittee shall preserve trees and associated habitats exhibiting any of the
characteristics listed above wherever possible as proposed in the Pre-Construction
Notification materials. Should suitable habitat be present that cannot be saved during
construction activities, these trees shall be cut prior to April 1 and after September 30. If
the permittee is unable to adhere to the seasonal tree-cutting restriction, further
consultation under Section 7 of the Endangered Species Act will be necessary. The
United States Fish and Wildlife Service may be contacted by mail at 4625 Morse Road,
Suite 104, Columbus, Ohio, by fax at (614) 416-8994, or phone at (614) 416-8993. The
permittee must also contact the Regulatory Division in the event adherence to the
seasonal tree-cutting restriction cannot be met.

The project site lies within the range of the Indiana bat (Myotis sodalis), a Federally-
listed endangered species. Since first listed as endangered in 1967, their population has
declined by nearly 60%. Several factors have contributed to the decline of the Indiana
bat including the loss and degradation of suitable hibernacula, human disturbance during
hibernation, pesticides, and the loss and degradation of forested habitat, particularly
stands of large, mature trees. Fragmentation of forest habitat may also contribute to
declines. Summer habitat requirements for the species are not well defined but the
following are considered important:

a. Dead or live trees and snags with peeling or exfoliating bark, split tree trunk and/or
branches, or cavities, which may be used as maternity roost areas.

b. Live trees (such as shagbark hickory and oaks) which have exfoliating bark.

c. Stream corridors, riparian areas, and upland woodlots which provide forage sites.

The permittee shall preserve trees and associated habitats exhibiting any of the
characteristics listed above wherever possible as proposed in the Pre-Construction
Notification materials. Should suitable habitat be present that cannot be saved during
construction activities, these trees shall only be cut prior to April 1 and after September
30. If the permittee is unable to adhere to the seasonal tree-cutting restriction, further
consultation under Section 7 of the Endangered Species Act will be necessary. The
United States Fish and Wildlife Service may be contacted by mail at 4625 Morse Road,
Suite 104, Columbus, Ohio, by fax at (614) 416-8994, or phone at (614) 416-8993. The
permittee must also contact the Regulatory Division in the event adherence to the
seasonal tree-cutting restriction cannot be met.
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City of Canton, Allenford Streambank / Sewer Repair
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7) Section 7 obligations under Endangered Species Act must be reconsidered if new
information reveals impacts of the project that may affect federally listed species or
critical habitat in a manner not previously considered, the proposed project is
subsequently modified to include activities which were not considered during Section 7
consultation with the United States Fish and Wildlife Service, or new species are listed or

critical habitat designated that might be affected by the subject project.
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Permit Number: 2011-00754-TUS
Name of Permittee: City of Canton, Allenford Streambank Stabilization / Sewer Repair

Date of Issuance: January 15, 2014

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

Huntington District
U. S. Army Corps of Engineers
502 8th Street
Huntington, West Virginia 25701-2070
Attn: RD-N

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army
Corps of Engineers representative. If you fail to comply with this permit you are subject to
permit suspension, modification, or revocation.

[ hereby certify that the work authorized by the above referenced permit has been completed in

accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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PRELIMINARY JURISDICTIONAL DETERMINATION FORM
BACKGROUND INFORMATION

A.  REPORT COMPLETION DATE FOR PRELIMINARY JURISDICTIONAL
DETERMINATION (JD): January 9, 2014

B. NAME AND ADDRESS OF PERSON REQUESTING PRELIMINARY JD:
Daniel Moeglin, P.E., City of Canton, City Service Center, Building A, 2436 30"
Street Northeast, Canton, Ohio 44705

C. DISTRICT OFFICE, FILE NAME, AND NUMBER: Huntington District,
City of Canton, Allenford Drive Sewer Repair / Streambank Stabilization: 2011-
00754-TUS

D. PROJECT LOCATION(S) AND BACKGROUND INFORMATION:

(USE THE ATTACHED TABLE TO DOCUMENT MULTIPLE WATERBODIES
AT DIFFERENT SITES)
State: Ohio County/parish/borough: Stark City: Canton
Center coordinates of site (lat/long in degree decimal format): Lat.
40.76554°N, Long. 81.37439°W.

Universal Transverse Mercator:
Name of nearest waterbody: Nimishillen Creek

Identify (estimate) amount of waters in the review area:

Non-wetland waters: 1,200 linear feet: width (ft) and/or acres.

Cowardin Class: riverine
Stream Flow: perennial

Wetlands: acres.
Cowardin Class:

Name of any water bodies on the site that have been identified as Section 10
waters:

Tidal:
Non-Tidal:

E, REVIEW PERFORMED FOR SITE EVALUATION (CHECK ALL THAT
APPLY):

X] Office (Desk) Determination. Date: January 9, 2014

Field Determination. Date(s): November 10, 2011



Appendix D: U.S. Army Corps of Engineers Permit

1. The Corps of Engineers believes that there may be jurisdictional waters of the
United States on the subject site, and the permit applicant or other affected party
who requested this preliminary JD is hereby advised of his or her option to
request and obtain an approved jurisdictional determination (JD) for that site.
Nevertheless, the permit applicant or other person who requested this
preliminary JD has declined to exercise the option to obtain an approved JD in
this instance and at this time.

2. In any circumstance where a permit applicant obtains an individual permit, or
a Nationwide General Permit (NWP) or other general permit verification requiring
“pre-construction notification” (PCN), or requests verification for a non-reporting
NWP or other general permit, and the permit applicant has not requested an
approved JD for the activity, the permit applicant is hereby made aware of the
following: (1) the permit applicant has elected to seek a permit authorization
based on a preliminary JD, which does not make an official determination of
jurisdictional waters; (2) that the applicant has the option to request an approved
JD before accepting the terms and conditions of the permit authorization, and
that basing a permit authorization on an approved JD could possibly result in less
compensatory mitigation being required or different special conditions; (3) that
the applicant has the right to request an individual permit rather than accepting
the terms and conditions of the NWP or other general permit authorization; (4)
that the applicant can accept a permit authorization and thereby agree to comply
with all the terms and conditions of that permit, including whatever mitigation
requirements the Corps has determined to be necessary; (5) that undertaking
any activity in reliance upon the subject permit authorization without requesting
an approved JD constitutes the applicant’s acceptance of the use of the
preliminary JD, but that either form of JD will be processed as soon as is
practicable; (6) accepting a permit authorization (e.g., signing a proffered
individual permit) or undertaking any activity in reliance on any form of Corps
permit authorization based on a preliminary JD constitutes agreement that all
wetlands and other water bodies on the site affected in any way by that activity
are jurisdictional waters of the United States, and precludes any challenge to
such jurisdiction in any administrative or judicial compliance or enforcement
action, or in any administrative appeal or in any Federal court; and (7) whether
the applicant elects to use either an approved JD or a preliminary JD, that JD
will be processed as soon as is practicable. Further, an approved JD, a proffered
individual permit (and all terms and conditions contained therein), or individual
permit denial can be administratively appealed pursuant to 33 C.F.R. Part 331,
and that in any administrative appeal, jurisdictional issues can be raised (see 33
C.F.R. 331.5(a)(2)). If, during that administrative appeal, it becomes necessary
to make an official determination whether CWA jurisdiction exists over a site, or
to provide an official delineation of jurisdictional waters on the site, the Corps will
provide an approved JD to accomplish that result, as soon as is practicable.
This preliminary JD finds that there “may be” waters of the United States on the
subject project site, and identifies all aquatic features on the site that could be
affected by the proposed activity, based on the following information:
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SUPPORTING DATA. Data reviewed for preliminary JD (check all that apply
- checked items should be included in case file and, where checked and
requested, appropriately reference sources below):

Maps, plans, plots or plat submitted by or on behalf of the
applicant/consultant: “Pre-Construction Notification, Allenford Drive SE Sewer
Line, Canton Township, Ohio,” prepared by Davey Resource Group, and
dated November 2013.
X Data sheets prepared/submitted by or on behalf of the
applicant/consultant.

[X] Office concurs with data sheets/delineation report.

[] Office does not concur with data sheets/delineation report.

[ ] Data sheets prepared by the Corps:
[] Corps navigable waters’ study:

U.S. Geological Survey Hydrologic Atlas:

[ ] USGS NHD data.

USGS 8 and 12 digit HUC maps.
U.S. Geological Survey map(s). Cite scale & quad name: Canton West
and Canton East.
USDA Natural Resources Conservation Service Soil Survey. Citation:
Stark County Soil Survey.
X National wetlands inventory map(s). Cite name: Canton West and Canton
East.

[ ] State/Local wetland inventory map(s):
[ | FEMA/FIRM maps:

[ ] 100-year Floodplain Elevation is: (National Geodectic Vertical Datum

of 1929)

Photographs: [X] Aerial (Name & Date): “Pre-Construction Notification,
Allenford Drive SE Sewer Line, Canton Township, Ohio,” prepared by Davey
Resource Group, and dated November 2013.

or [_] Other (Name & Date):
[] Previous determination(s). File no. and date of response letter:

[ ] Other information (please specify):

IMPORTANT NOTE: The information recorded on this form has not
necessarily been verified by the Corps and should not be relied upon for
later jurisdictional determinations.

# F « -!_l ]
(fi5]200 A4 / sy
Aﬂ%/ v L_‘/Z T 4 z,.;L{ A /
Signature and daié of Signature anhd date of

Regulatory Project Manager person requesting preliminary JD

(5]
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(REQUIRED) (REQUIRED, unless obtaining
the signature is impracticable)
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April 25, 2012

Hammontree & Associates, Limited
5233 Stoneham Road
North Canton, Ohio 44720

Attn:  Mr. Karl J. Oprisch, P.E.

Re: Subsurface Exploration
Allenford Drive Sewer Line Emergency Stabilization
Canton Township, Stark County, Ohio
PSI Project No: 0102342

Dear Mr. Oprisch:

Thank you for choosing Professional Service Industries, Inc. (PSI) as your consultant for the
referenced project. Per your authorization, PS| has completed subsurface exploration for the
referenced project. The results of the study are discussed in the accompanying report, one (1)
copy of which is enclosed.

If you have any questions pertaining 1o this report, please contact our office at (614) 876-8000.
PSI would be pleased to continue providing geotechnical services throughout the
implementation of the project, and we look forward to working with you and your organization on
this and future projects.

Respectfully submitted,
PROFESSIONAL SERVICE INDUSTRIES, INC.

John Xu, P.E.
Project Manager

Paul §. Hundley, P.E.
Regional Engineer

ﬁ/%awy

JX /PSH/jx

Enclosures

Professional Service Induslries, Inc. = 4960 Vulcan Avenue « Columbus, OH 43228 = Phone 614/876-8000 « Fax 614/876-0548
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PROJECT INFORMATION
Project Authorization

The following table summarizes, in chronological order, the Project Authorization History for the
services performed and represented in this report by Professional Service Industries, Inc. (PSI).

PROJECT TITLE: ALLENFORD DR SEWER LINE EMERGENCY STABILIZATION

Document and Reference
Number
Request for Proposal (email) 09/26/11 Karl Oprisch, Hammontree & Associates, Lid.

PSI Proposal Number: 102-
54236

Authorization to Proceed 11/08/11 Karl Oprisch, Hammontree & Associates, Ltd.

Authorization to Conduct
Slope Stability Analysis

Date Requested/Provided By

10/04/11 John Xu and Paul Hundley of PSI

3/14/12 |Tom R. Powell, Hammontree & Associates, Ltd.

Project Description

According to preliminary project information provided to PSI, a section of an existing trunk sewer
located between Nimishillen Creek and Allenford Dr. is experiencing pipe joint separation and
soil movement in the direction of the creek. The affected portions of sewer line are estimated to
be approximately 300 to 500 lineal feet in length. The following table lists the material and
information provided for this project:

DESCRIPTION OF MATERIAL PROVIDER/SOURCE DATE

Preliminary Soil Stabilization Plan and Profile | Hammontree & Associates, Ltd. 9/26/11
along Nimishillen Creek prepared by The
Army Corps of Engineers.

Site Topographic Survey Plan Hammontree & Associates, Ltd. 3/14/12

The geotechnical recommendations presented in this report are based on the available project
information for the Allenford Drive. Sewer Line Stabilization, Canton Twp., Stark County, Ohio and
the subsurface materials described in this report. If any of the information noted above is incorrect,
please inform PSI in writing so that we may amend the recommendations presented in this report if
appropriate and if desired by the client. PSI will not be responsible for the implementation of its
recommendations when it is not notified of changes in the project.

Purpose and Scope of Services

PSI advance two (2) test borings (including one boring in unstable embankment area and one in
a stable soil area) along accessible area between the Nimishillen Creek and the trunk sewer line.
The test borings terminated at depths of 50 and 40 feet. The purpose of the test borings is to
provide soil information for creek bank stabilization and sewer pipe repair design. Soils were

Subsurface Exploration

Allenford Dr. Sewer Line Emergency Stabilization
Canton Twp., Stark Co., Ohio

PSI Project Number 0102342
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sampled at 2.5 feet center to center spacing along the entire depths of these borings. A total of
four (4) thin-walled Shelby tube samples were attempted. Selected soil samples were tested
according to the ODOT Soil Classifications. No rock coring was planned for this project. Test
boring locations were jointly selected by the client and PSI engineering staff in the field according
to accessibility and existing topographic conditions. Due to obstruction of dead trees or tree
branches, PSI cleared the path between borings using a chain saw after the City of Canton built
a soil ramp to one boring location.

All bore holes were filled with (bentonite “Hole Plug” and cement grout, depending on borehole
condition) upon completion of drilling. This report briefly outlines the testing procedures, presents
available project information, describes the site and subsurface conditions, and presents
recommendations regarding the following:

* A general assessment of area geology based on our local knowledge and study of
available geological literature;

o General location, description of materials encountered in the borings which may interfere
with construction progress or structure performance, including existing fills,
cobbles/boulders, or organic soils.

o Identification of soil subgrade types based on laboratory test results; recommendations
for proposed culvert and wing wall foundation design; recommendations for proposed
retaining wall foundation design.

e This report incorporates the aforementioned design parameters and recommendations,
with attachments including a boring location drawing, and computer generated boring
logs.

e Recommendations for fill including the selection of materials for use and procedures for
placement.

The scope of services did not include an environmental assessment for determining the presence
or absence of wetlands, or hazardous or toxic materials in the soil, bedrock, surface water,
groundwater, or air on, below, or around this site. Any statements in this report or on the boring
logs regarding odors, colors, and unusual or suspicious items or conditions are strictly for
informational purposes.

SITE RECONNAISANCE AND PLANNING

Site Location and Description

The site is located in a suburban area, located along the west side of the Allenford Drive, a few
thousand feet south of Mill Street, along a curved roadway embankment slope (or creek bank)
section. Several homes were built on the east side of the road, approximately 50 to 60 feet
east of the edge of the pavement. These homes are located at elevations (approximately three
to five feet) above the roadway embankment and more than 10 feet above the 72 inches trunk
sewer pipe level. It appeared that the section of moved embankment was situated in an area
where large volume runoff water passes through and flows into the creek, as well as water
erosion by the creek water. Before the latest Allenford Drive Embankment reconstruction, the

Subsurface Exploration

Allenford Dr. Sewer Line Emergency Stabilization
Canton Twp., Stark Co., Ohio

P8I Project Number 0102342



Appendix E: PSI Slope Analysis

embankment had moved towards the west (the Nimishillen Creek) and resulted in roadway
embankment settling and cracking since 1970’s.

Information provided to our office indicated that two existing sewer lines and one abandoned
sewer line are located on the site area along Allenford Drive. A 60 inches diameter sewer line
(constructed in 1947) is located along the centerline of the existing Allenford Drive roadway
pavement, an abandoned 39 inches diameter sewer line (constructed in 1947) is located a few
feet on the west of the Allenford Drive pavement, and a 72 inches diameter sewer line
(constructed in late 70’s) is located approximately 25 feet west of the Allenford Drive and near
the Nimishillen Creek. The trunk sewer pipe extends from top of the roadway embankment
level (Allenford Drive) to approximately 25 feet west of the roadway pavement (on the lower
portion of the embankment slope), remaining parallel with the roadway for approximately 1,200
feet, and then extends to the top of the embankment slope (roadway level).

Estimated total length of the project section is approximately 400 to 500 feet where severe
creek bank erosion areas were observed and sewer pipe can be damaged due to further slope
erosion. At the southern end of the project section, lateral (towards the creek) and vertical
slope movements and sewer pipe joint spliting were noticed during past inspection. PSI
conducted two (2) test borings for this project. Length of this section is estimated to be less
than 30 feet. Test boring B-001-0-11 (or simplified as B-001) was conducted in the vicinity of
the severely unstable slope area. Test boring B-002-0-11 (or simplified as B-002) was located
approximately 200 feet north of test boring B-001. PSI observed that a section of the
embankment slope near the toe of the west side embankment between borings B-001 and B-
002 was repaired with crushed limestone and plain concrete (cover) for erosion control purpose.
As a general condition of the embankment slope (or the east side channel bank) section, the
toe of the bank was severely eroded and leaving a vertical soil slope at the toe in the project
area. According to our estimation during drilling operation, the creek water continued to erode
the east side creek bank. Further soil erosion is expected in the project section (or even further
beyond the project section area).

A geotechnical exploration was conducted by J&L Laboratories, Inc. in 2002 prior to (Allenford
Drive) roadway embankment repair. A geotechnical exploration report was submitted to the
project owner, Canton Township, Stark County, Ohio. Roadway embankment repair was
conducted circa 2007/2008. The embankment repair was performed approximately 10 feet
below the Allenford Drive roadway pavement after roadway embankment settlement repeatedly
occurred. Light weight geofoam fill (which has a unit weight of approximately 1 pound per cubic
foot) was used below the top 3 feet of the soil embankment fill during the last repair of the
Allenford Drive. The extent of the Allenford Drive repair conducted in 2007/2008 was restricted
to the east side of the project sewer pipe. One of the purposes of the Allenford Drive repair was
to reduce the vertical and lateral soil pressure to the lower portion of the embankment slope
where the trunk sewer lies. The embankment repair performed was limited to the upper roadway
embankment subgrade, and creek toe erosion correction was beyond the scope of the services
at that time.

The trunk sewer line section appears to be continually degrading as seen during the current
observation. It appeared that the embankment slope condition was deteriorating over time
when creek bank erosion occurred gradually and continuously. The continuous creek bank
erosion will affect the stability of the existing trunk sewer section at locations where the sewer
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pipe is located near the toe of the creek bank. PSI observed that a section of the embankment
slope near the toe of the west side embankment between boring B-001 and B-002 were
repaired with dumped rock and shotcrete for erosion control purpose.

Site Geology

Based on the on-line geologic map provided by the Ohio Geological Survey, the site lies in the
Akron-Canton Interlobate Plateau which is defined as a Hummocky area between two
converging glacial lobes dominated by kames, kame terraces, eskers, kettles, kettle lakes, and
bogs/fens. Site geology consists of Sandy Wisconsinan-age and older drift over Devonian- to
Pennsylvanian-age sandstones, conglomerates and shales.

Exploratory Test Boring

The field explorations were performed in accordance with applicable ASTM Standards. A total
of two test boring locations were jointly selected in the field by the engineers of The City of
Canton, Hammontree Associates and PSI on October 28, 2011. City of Canton Service
Department dug a temporary soil ramp near test boring location B-001 to allow the drilling rig
access the drilling area. PS| contacted Ohio Utility Protection Services (OUPS) prior to drilling
operation. PSI's field crew cleared the tree branches and dead tree trunks along a path
between boring locations B-001 and B-002 after a verbal permission was given by the client.

Test borings for this project were advanced utilizing 3% inch inside diameter, hollow stem auger
drilling methods. Soil samples were routinely obtained during the driling process. The field
exploration was conducted in accordance with the ASTM D 1586 and D 1587 standards. Selected
soil samples were later tested in the laboratory to obtain soil physical properties for development of
the slope repair and construction recommendations. Drilling, sampling, and laboratory testing was
accomplished in general accordance with ASTM standards or the ODOT Specifications for
Geotechnical Explorations (SGE). The test borings were performed during November 10 and 11,
2011. Representative disturbed samples of soil were collected at 2.5 feet center-to-center
intervals within the entire explored depths in both borings. Test boring B-001 was conducted in
the vicinity of the severely unstable slope area. Test boring B-002 was located approximately
300 feet north of test boring B-001.

Four (4) Shelby tube samples were collected from various depths in borings B-001 and B-002
for Unconfined Compressive Strength tests. Test borings were monitored for the presence of
groundwater during and upon completion of the drilling operations before backfilling the
borehole. Long term groundwater monitoring was not planned for the project. The typed drilling
logs, included in the Appendix of this report, show the SPT resistance (N or Ngg) values for each
soil sample obtained in the test borings, and present the classification and description of soils or
rock encountered at various depths in the test borings. Station, offset and grade elevation at
each boring location was provided to PSI by the client.

Sample Analysis

A geotechnical engineer visually examined all soil samples obtained during the field
investigation. The engineer selected representative soil samples to be tested in the laboratory
for assistance in soil classification and determination of engineering properties of the soils. The
tests consisted of Moisture Content Determination, Particle-Size Analysis, Liquid Limit, Plastic
Limit, Plasticity Index Determinations and Unconfined Compressive Strength tests (for cohesive
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soils). All tests were performed in accordance with ASTM procedures. The soils were
classified in accordance with the ODOT Soil Classification System (OSCS). A description of the
classification system and the results of the laboratory tests are included in the Appendix.

SITE AND SUBSURFACE CONDITIONS

The site subsurface conditions were explored with 2 soil test borings, B-001 and B-002. Test boring
logs are prepared and included in the appendix of this report to describe the subgrade conditions
encountered in each boring.

Subsurface Conditions

Both test borings were advanced off roadway pavement in areas near the creek. Test boring B-
001 was advanced in a (cut-and-fill) disturbed area without encountering topsoil. Test boring
B-002 was advanced in grassy area off roadway. Six (6) inches thick topsoil was found in test
boring B-002.

Soils found in both test borings were somewhat similar in their profiles. In general, soils in the
upper 30 feet had low soil shear strength and high natural moisture contents. The predominant
soil types in the upper 30 to 35 feet are silt (A-4b, per ODOT Classification) and clay (A-7-6).
The silt (A-4b) and clay (A-7-6) had relatively low consistency (SPT Ngg values ranged from 0 to
7 blows per foot).

Clay (A-7-8) was found to be considered medium to slightly high in plasticity. Clay was
encountered between approximate depths of 3.5 to 20 feet in boring B-001. Liquid limit of 45
and 48 percent and plasticity Index of 18 and 25 were found on the clay. Potential for volume
change of the clay is anticipated as medium high to high.

Below an approximate depth of 30 feet, soil consistency or relatively density increased. Soils
below approximate depth of 30 feet included silt (A-4b) and gravel and rock fragments with sand
and silt (A-2-4). SPT Ngp value increased from 13 to 45 blows per foot (bpf).

Highly weathered sandstone was encountered at a depth of 49 feet in test boring B-001. The
bedrock type and depths seemed to be similar to what was found in some of the past projects in
the vicinity of the site area.

Laboratory Analysis

All soil samples collected were tested for moisture content. A total of 36 soil samples were selected
for natural moisture content test. Natural moisture content was found to range from 8 to 45% with
an average of 22.5% in boring B-001, and from 10 to 34% with an average of 20.7% in boring B-
002. A Total of 20 soil samples were selected for [aboratory testing. These tests include 20 grain
size analysis; 10 hydrometer tests and 9 liquid and plastic limits tests. The test results are listed on
each boring log. Two soil sampled found at depths of 11 and 13.5 feet in boring B-002 had natural
moisture content greater than their liquid limits (but not in the liquid state) due to trace of organics in
sample resulting in higher moisture contents.

The above subsurface description is of a generalized nature to highlight the major subsurface
stratification features and material characteristics. The boring logs included in the Appendix should
be reviewed for specific information at individual boring locations. These records include soil/rock
descriptions, stratifications, penetration resistances, and locations of the samples and laboratory
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test data. The stratifications shown on the boring logs represent the conditions only at the actual
boring locations. Variations may occur and should be expected between boring locations. The
stratifications represent the approximate boundary between subsurface materials and the actual
transition may be gradual. Water level information obtained during field operations is also shown
on these boring logs. The samples that were not altered by laboratory testing will be retained for 60
days from the date of this report and then will be discarded.

Water Level Measurements

Free water was encountered in both test borings. The water level was found to be 9.0 and 8.0 feet
during drilling operation in boring B-001 and B-002, respectively. The water level was found to be
5.3 and 5.5 feet upon completion of drilling operation in boring B-001 and B-002, respectively. The
water level reading seemed to match water level in the creek during the drilling operation. The
water level reading was performed by PSl's drilling crew during field exploration. Additionally,
discontinuous zones of perched water may exist within the overburden materials. Bore hole B-002
was caved at 18.5 feet depth after withdrawal of auger. Caving conditions normally indicate
possibly of unstable side walls if vertical sidewalls are formed during earthwork operations.

In relatively pervious soils, such as sandy soils, the indicated depths are usually reliable
groundwater levels. In relatively impervious soils, a suitable estimate of the groundwater depth may
not be possible, even after several days of observation. Seasonal variations, temperature, land-
use, proximity to a river, canal, or large body of water and recent rainfall conditions may influence
the depths to the groundwater. Volumes of water will largely depend on the permeability of the
soils.

Slope Stability Analysis

Based upon our investigation findings, existing embankment cross-sections and recommended
conceptual slope repair design (by ACE), we have performed slope stability analysis using four
different slope scenarios. The following sections are prepared to briefly summarize the analysis
and results for factor of safety of the embankment slope at selected cross-sections.

In order to perform a slope stability analysis, we have reviewed the existing site soil and water
conditions and test boring findings from the latest (performed in November 2011) test borings B-001
and B-002 available laboratory test results. Water levels used in the analysis was based on field
data and our judgment. Estimated soil parameters were listed in separate tables on the following
pages.

The slope stability analysis was performed using ReSSA computer program, the above mentioned
soil and water parameters and the embankment cross-sections (a sketch was included in the
appendix of the report). ReSSA computer program allows one to change soil and geometrical
parameters and generate a large number of potential failure circles in order to find most critical one
for each analysis. A rotational failure model was used to analyze the factor of safety (F.S.) of the
slope at selected cross-sections of the stations 13+13 (across boring B-001) and 15+77 (across
boring B-002). We analyzed the following model and four sections for this report,

The following tables are briefly summarized the soil parameters we used to conduct the slope
stability analysis for each scenarios.
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Soil Parameters for Scenario 1
INPUT DATA (EXCLUDING REINFORCEMENT LAYOUT)
SOIL DATA
Intemal angle of
Unit weight. v friction. ) Cohesion. ¢
= So1l Layer # b/t 3] [deg.] [Ib/fr =)
_...1... Clay and other fill. medivm stsff. ... 120.0 0.0 350.0
....2......Gravel with sand and silt. loose............ 128.0 280 10.0
2.3 St very soft 1215 0.0 3500
i Clay, very soft....... 116.6 0.0 3500
5 Silt. medium stiff 130.9 15.0 1000.0
...6...._.Sand and Gravel, medmm dense to dense 131.0 36.0 10.0
REINFORCEMENT
Analysis of slope WITHOUT remforcement.
Soil Parameters for Scenario 2
INPUT DATA (EXCLUDING REINFORCEMENT LAYOUT)
SOIL DATA
Internal angle of
Unitweight. v foction. ¢ Cohesion. ¢
= So1l Layer #: [/t 3] [deg.] [Ib/fe 4]
..-.1......Rap-rap Rock. loose.... 102.0 38.0 1.0
....2......Clay and other fills. medium stiff .. 120.0 0.0 350.0
_...3.._...Gravel with sand and silt. loose.... 128.0 28.0 50.0
AL Sl very SO 121.5 0.0 3500
....5......Clay. Very soft...... 116.6 0.0 350.0
.6, Silt, medum stuff . . 130.9 15.0 1000.0
....7.....Sand and Gravel. medmm dense to dense 131.0 36.0 100

REINFORCEMENT

Analysss of slope WITHOUT remforcement.
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Soil Parameters for Scenario 3
INPUT DATA (EXCLUDING REINFORCEMENT LAYOUT)
SOIL DATA
Internal angle of
Uit weight. friction. & Cohesion. ¢
Soil Layer #; =—— [b/ft *] [deg ] [1b/ft 7]
....1 . .Clav and other fill. medrum stiff.._.__.. 120.0 0.0 350.0
....2 ... Geofoam hight-weight block fill ... .. 1.0 0.0 2000.0
L3 Sty Clay. Mediumestiff 130.0 0.0 350.0
. 4 .. Sand and gravel with silt. loose... .. . 128.0 28.0 100
.5 Silt soft to medium stiff L. 129.0 50 350.0
it SR, SHEE 131.0 10.0 500.0
....7.....Sand and gravel with s1lt. dense........ ... 131.0 36.0 10.0
REINFORCEMENT
Analysis of slope WITHOUT rewforcement.
Soil Parameters for Scenario 4
INPUT DATA (EXCLUDING REINFORCEMENT LAYOUT)
SOIL DATA
Intemnal angle of
Uit weight. ¥ friction. ¢, Cohesion, ¢
== Soil Layer ¥ ————= [Ib/f 2] [deg] [Ib/ft 2]
.1 _....Clay and other fill. medivm stiff ... . 125.0 00 350.0
...2......Clay and other fill. mediom staff........... 120.0 0.0 350.0
S < Silty Clay, Mediumstff ... ... 130.0 0.0 350.0
_..4......5and and gravel with silt. loose ... 128.0 28.0 10.0
5. Silt. soft to medmm stiff 129.0 50 3500
B T o 11 i 131.0 10.0 500.0
....7......Sand and Gravel with Silt. dense ... 131.0 36.0 10.0

REINFORCEMENT

Analysis of slope WITHOUT remforcement.

Theoretically, if a F.S. of slope stability value is greater than 1.0, a slope has more force holding it
than trying to move it down. However, human error or lack of sufficient accurate soil information
parameter may result in an inaccurate slope stability calculation. Therefore, minimum values of
F.S. of 1.3 to 1.5 are generally considered acceptable based on many past researches.
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Brief Summery of Slope Stability Analysis
Scenario No. Case Brief Description F.S.
1 Existing soil conditions across station 13+13 1.03
2 Embankment with erosion rip-rap rock channel protection across 108
station 13+13 ‘
Existing soil conditions with Geofoam (embankment improvement)
3 : " 1.80
materials across station 15477
Soil conditions configured without using Geofoam materials across
4 . 1.39
station 15+77.

Embankment cross-section at station 13+13 Factors of safety of 1.03 and 1.08 were estimated
using the assumptions. According to our calculation, slope stability safety factors did not vary
greatly without or with rip-rap rock protection. This cross-section is located just at the end or
outside of embankment reconstruction with Geofoam along Allenford Drive. It seems that a long
section of the most critical failure circle can be developed in the deeply deposited soft clay or silt
between elevations of 977 and 963. Without reduction of driving force from Allenford Drive
embankment, limited volume of rip-rap rock protection will not greatly increase the factor of safety of
slope stability.

Embankment cross-section at station 15+77 Two calculations were performed using similar soil
parameters except a volume of light-weight (1lb/ft) Geofoam was used in one of the analysis.
Factors of safety of 1.80 and 1.39 were estimated using the assumptions. According to our
calculation, slope stability safety factors increase 0.43 when a volume (indicated in the design
cross-section provided to PSI) of geofoam material was used to substitute regular embankment
soils during the embankment reconstruction 4 to 5 years ago. Both calculated factors of safety are
considered acceptable for the cross-section. This seems to match the condition of the existing
embankment condition.

The implications of the above analysis is to avoid placing heavy weight (or reduce the embankment
weight if soil reinforcement is not planned at lower embankment locations near trunk sewer) on the
existing Allenford Drive embankment because of potentially adverse influence to the slope stability
safety factor for this project. It is recommended that the above analysis be used as preliminary
information. Actual stability factor of slope stability may vary with repair operation, the nature of on-
site and fill (borrowed) material and material condition after construction. More analysis and
evaluation may be needed during and after construction. This report should only be used as
conceptual information for slope repair. Construction contractors should tailor proper construction
procedures in order to build a safe stable slope.
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GEOTECHNICAL EVALUATION

According to typical physical properties of the subgrade soils, laboratory test result and the site
conditions, we provide the following opinions for your consideration during the project design:

1.

Overall subgrade soils found in test borings B-001 and B-002 were considered predominantly
unstable in the upper 20 to 30 feet of the subgrade. Relatively weak soil layers, including clay
(A-7-8) and silt (A-4b), were found to be within the upper 30 feet. These soil layers had medium
to high moisture contents and relatively low consistency or density. When a structure is
constructed on these weak soils, erosion, soil movement (slow creeping or sudden rotational
failure) and settlement may occur.

The trunk sewer structures constructed on the soft soil may have potential to reduce the rate of
soil seepage or block the seepage path for subgrade natural drainage through the silty or sandy
soils. We noticed that the grade elevation is higher on the east side of the Allenford Drive than
that on the west side. In the vicinity of the site area, groundwater head can be a few feet higher
than what was near the sewer trunk pipe area. Therefore, groundwater may seep (through silt
or sand) towards the creek. If the seepage path is blocked by a large structure, water can
accumulate, saturate the subgrade soil, reduce soil shear strength and increase lateral soil
pressure. Since improvement of drainage behind the trunk sewer pipe is not practical, increase
sewer pipe’s resistance to the lateral earth pressure should be considered; especially in area
where sewer pipe movement had occurred.

The natural creek bank slope within the project section had been eroded to a vertical or nearly
vertical condition. The creek water flow keeps eroding the east bank and resulting in tree roots
exposing and tree’s falling. The loss of the creek bank (soil) toe will reduce the stability of the
creek bank slope where the trunk sewer pipe was constructed.

RECOMMENDATIONS FOR SEWER PIPE REPAIR DESIGN

The following geotechnical related recommendations have been developed on the basis of the
subsurface conditions encountered and PSI’'s understanding of the typical project design. Should
changes in the project criteria occur, a review must be made by PSI to determine if modifications to
our recommendations will be required.

According to our estimation, the existing soil slope has been creeping toward the creek direction
associated with the gradual slope toe erosion / scouring. The following correction measures may
be considered for the slope movement repair.

1.

Design and build a creek bank erosion system along the eroded toe section to reinforce the
bank toe. A rip-rap erosion protection system recommended by the Army Corp Engineer can
be considered for the project. A solid concrete slope liner may not be suitable for this project
since the liner may block the seepage water flow and reduce the soil strength. Without
sufficient volume and weight, the erosion / scour protection may not greatly increase the global
slope stability. However, the rip-rap rock erosion protection will protect the embankment toe
from erosion loss. Normally, loss of embankment toe tends to reduce the factor of safety of a
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slope. It is important that earth excavation in the toe area be performed cautiously and
supervised by a professional engineer registered in the State of Ohio. A slope stability analysis
should be considered for the final rip-rap protection construction to determine the maximum
width of toe removal and construction sequence. Slope stability analyses included in this report
were not conducted for rip-rap design and construction purpose.

2. For the severely damaged pipe sections, where both horizontal and vertical soil movement had
been found, and pipe joints were broken, reconstruction of these section should be considered.
Use of Helical piles to support these pipe sections can be considered for the pipe repair since
this section is near or beyond the Allenford Drive reconstruction (with light-weight Geofoam)
section and potential of slope movement driving force is higher than the section with light-weight
Geofoam fill.

3. Properly spaced drilled shafts may also be considered as an option of the slope stabilization if
soil movement occurred in more than few locations and large volume rip-rap slope protection is
not practical (due to high cost and limited working areas). According to the exploration findings
and recent observations, the conditions of the majority portion of the embankment are not
considered critical enough to use this improvement option.

Below-Grade Backfill and Compaction

Backfill of the proposed below-grade excavation may consist of low plastic soils or granular
material. PSI| suggests using granular material to provide improved drainage and to reduce lateral
pressures on the below grade structures from water pressure. The backfill materials should be
placed in lifts that do not exceed 8-inches loose. The lift thickness may need to be reduced to
thinner immediately behind the below ground structures to achieve the desired compaction
without overstressing the below ground structures with the compaction process.

Backfill should be placed in thin lifts and mechanically compacted to at least 95% of the materials’
maximum dry density and within 2% of the optimum water content as determined by the standard
Proctor test. PS| advises performing field density tests on the backfill to monitor compliance with
the recommendations provided.

Soil Parameters for Lateral Earth Pressure Calculation

Below-grade structures (such as lift station structure, trench lateral support or other structures)
should be designed to resist lateral earth pressures. Lateral earth pressure is developed from
the soils present within a wedge formed by the vertical below-grade wall and an imaginary line
extending up and away from the bottom of the wall at an approximate 45° angle. The lateral
earth pressures are determined by multiplying the vertical applied pressure by the appropriate
lateral earth pressure coefficient K. If the walls are rigidly attached to the structure and not free
to rotate or deflect at the top, PSI recommends designing the walls for the “at-rest” lateral earth
pressure condition using K,. Walls that are permitted to rotate and deflect at the top can be
designed for the active lateral earth pressure condition using K,. Passive pressure can be
determined using K, with a factor of safety of 2.0. Recommended parameters for use in below
grade structure are in Table B.
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Recommended Parameters for use in Below-Grade (Shoring) Support Design

Material Type Drained Friction Angle (¢")

1) Clayey Sand (in-situ) 28°

2) Clayey Sand (conditioned and

compacted) 31°

3) Granular Soils (clean crushed

limestone fill) 35°

Total Soil Density (pcf) 125

4) Cohesion for Silt (psf)

(undrained, ¢ = 0) 350 to 500

Groundwater Elevation Variable Depth at limited locations

Parameters specific to soil type 1 2 3* 4

Friction Factor for Base 0.35 0.39 0.47 0.00

Coefficient of Active Pressure (K,) ** 0.36 0.32 0.27 1.00

Coefficient of Passive Pressure (K,) *™* 277 3.12 3.69 1.00

Coefficient of At-Rest Pressure (K,) ** 0.53 0.48 0.43 1.00

* These values may be used for design only if the crushed limestone backfill extends back from the wall certain distances. These
are a horizontal distance approximately equal to or greater than the total height of the wall at the surface, and at least one-foot
beyond the heel of the wall footing.

** Earth pressure coefficients valid for level backfill conditions with no surcharge

The values presented above were calculated based on positive foundation drainage is provided to
prevent the buildup of hydrostatic pressure. If surface loads are placed near the walls or soil
slopes, such as traffic loads, they should be designed to resist an additional uniform lateral load of
one-half of the vertical surface loads. An “equivalent fluid" pressure can be obtained from the
above chart by multiplying the appropriate K-factor times the tfotal unit weight of the soil. This
applies to unsaturated conditions only. If a saturated “equivalent fluid” pressure is needed, the
effective unit weight (total unit weight minus unit weight of water) should be multiplied times the
appropriate K-factor and the unit weight of water added to that resultant.

CONSTRUCTION CONSIDERATIONS

The following geotechnical related recommendations have been developed on the basis of the
subsurface conditions encountered and PSI’s understanding of the proposed development. Should
changes in the project criteria occur, a review must be made by PSI to determine if modifications to
our recommendations will be required.

Excavations Safety

In Federal Register, Volume 54, Number 209 (October 1989), the United States Department of
Labor, Occupational Safety and Health Administration (OSHA) amended its "Construction
Standards for Excavations, 29 CFR, part 1926, Subpart P". This document was issued to better

Subsurface Exploration

Allenford Dr. Sewer Line Emergency Stabilization
Canton Twp., Stark Co., Chio

PSI Project Number 0102342



Appendix E: PSI Slope Analysis

13

enhance the safety of workers entering trenches or excavations. It is mandated by this federal
regulation that excavations, whether they be ultility trenches, basement excavation or footing
excavations, be constructed in accordance with the new OSHA guidelines. It is PSI's
understanding that these regulations are being strictly enforced and if they are not closely followed,
the owner and the contractor could be liable for substantial penalties.

The contractor is solely responsible for designing and constructing stable, temporary excavations
and should shore, slope, or bench the sides of the excavations as required to maintain stability of
both the excavaticn sides and bottom. The contractor's "responsible person”, as defined in 28 CFR
Part 1926, should evaluate the soil exposed in the excavations as part of the contractor's safety
procedures. In no case should slope height, slope inclination, or excavation depth, including utility
trench excavation depth, exceed those specified in local, state, and federal safety regulations.

PSI is providing this information solely as a service to our client. PSI| does not assume
responsibility for construction site safety or the contractor's or other parties’ compliance with local,
state, and federal safety or other regulations.

Siltation Control

The Clean Water Act, implemented in 1990 includes a federal permit program called the National
Pollutant Discharge Elimination System (NPDES). This program requires that projects sites in
excess of one (1) acre or are part of a development which exceeds one (1) acre be covered
under a permit. This typically includes the development of a storm water pollution prevention
plan (SWPPP) as well as period inspections (typically once a week plus after significant rainfall).
PS8l is available to assist with these services.

Dewatering and Excavation Shoring

Dewatering should be prepared when earthwork is performed below the creek water level and in
saturated soils. Shoring or trench box should be considered when excavation is performed at
depths more than four feet below the grade because of soft or loose soils found in the upper 30 feet
of the subgrade.

GEOTECHNICAL RISK

The concept of risk is an important aspect of the geotechnical evaluation. The primary reason for
this is that the analytical methods used to develop geotechnical recommendations do not comprise
an exact science. The analytical tools which geotechnical engineers use are generally empirical
and must be used in conjunction with engineering judgment and experience. Therefore, the
solutions and recommendations presented in the geotechnical evaluation should not be considered
risk-free and, more importantly, are not a guarantee that the interaction between the soils and the
proposed structure will perform as planned. The engineering recommendations presented in the
preceding section constitutes PSI's professional estimate of those measures that are necessary for
the proposed structure to perform according to the proposed design based on the information
generated and referenced during this evaluation, and PSI's experience in working with these
conditions.
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REPORT LIMITATIONS

The recommendations submitted are based on the available subsurface information obtained by
PSI and design details fumnished by the client. If there are revisions to the plans for this project or if
deviations from the subsurface conditions noted in this report are encountered during construction,
PSI should be notified immediately to detemmine if changes in the foundation recommendations are
required. If PSI is not retained to perform these functions, PSI will not be responsible for the impact
of those conditions on the project.

The geotechnical engineer warrants that the findings, recommendations, specifications, or
professional advice contained herein have been made in accordance with generally accepted
professional geotechnical engineering practices in the local area. No other warranties are implied or
expressed.

After the plans and specifications are more complete, the geotechnical engineer should be
retained and provided the opportunity to review the final design plans and specifications to
check that our engineering recommendations have been properly incorporated into the design
documents. At that time, it may be necessary to submit supplementary recommendations. This
report has been prepared for the exclusive use of Hammontree and Associates, Ltd. and City of
Canton for the specific application to the proposed Trunk Sewer Emergency Repair in Canton
Township, Stark County, Ohio.
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PROJECT: ALLENFORD DR DRILLING FIRM/ OPERATOR: PSI/JE DRILL RIG: _CME 45 C ATV 2007 | STATION/OFFSET: _ 13+13,69LT XPLORATION 10}
TYPE: LANDSLIDE SAMPLING FIRM / LOGGER: PSI/JE. HAMMER: __ CME AUTOMATIC | ALIGNMENT: __ ALLENFORD DR. B-001-0-11
PID: BRID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 8/10/10 | ELEVATION: 998.0 (MSL) EOB: __ 50.0fL PAGE
START: _1110/11_ END: _ 11/10/11 __| SAMPLING METHOD: _ SPT /ST ENERGY RATIO (%): 88 LAT / LONG: __ 40.766233000, -81.376800000 | 10OF 2
MATERIAL DESCRIPTION ELEV. BEBTHE SPT/[ ,, [REC[SAMPLE| HP | _GRADATION (%) [ATTERBERG oot |,
AND NOTES 998.0 RQD | ™% | (%) D {tsh]er|cs|fs| s || |[pr | | we |CLASSGY NST.
BROWN, UNCONTROLLED FILL, SAND, GRAVEL, 2 B ]
TOPSOIL AND COBBLES e [ g o]
5 -
Jsh o 2
<y N 2 | 6 |28| ss1 | - |-|-1-]-|-Q-1-1-/|1
<+ 9950 L 2
VERY SOFT TO SOFT, GRAY AND BROWN, CLAY, HH L
TRACE SAND, GRAVEL AND ORGANICS, WET =5 L, I
s i 2 | 467|882 | - |-|-|-|-|-|-1-1-]|25]|aAr6Mm
& - 5 1
HH =6 g
il E=s C 00 0 |67 | 553 [010] 9 (11|19 | -61- 45|27 | 18] 32 | A-7-6(9)
o aEEn
@ HH B
8 HH 9895 O8]
S| VERY LOOSE, BROWN, GRAVEL AND STONE BEEN o A1
&| FRAGMENTS WITH SAND AND SILT, MOIST IS i 1, 4 (33| 884 | - |-|-|-|-|-|-1-]-]15]|a24am
g 2pie 10
g S 870 L]
2| VERY SOFT TO SOFT, BROWN AND GRAY, SILT, WET L 1
2 Fed 2, 6 |100| s85 (050 1 [ 1] 1 |8a[13]-|-|-]28|Adb(v)
2 |5
2 13 —
5] 5
2 1440
& I 0 | 1 |100| ss6 |010 . R T R )
b 1 9830 F s 1
| VERY SOFT TO SOFT, GRAY. CLAY, WET N
g — 16 92 | ST-7 | - |0 | 0| 0 |47|53]|48|23|25| 34 |A-7-6(16)
5 =17
(%] - -
g — 18
S [ 1o flO
K s 1 | 4 [100| s8-8 (100) - | - | - |- |-|-|-|-|34]|a760)
= 2
% H 20
& i e77.0 L 29
2| MEDIUM STIFF, GRAY, SILT. MOIST z N 2
® [ P 22 6 |100| 859 |150| - | - | - | - | -|-]-|-|19|AabW
z H L
g : 2
8 i — 24 42
@ : N 2 | 7 |100[8810 | - |9 |2a| 7| .60-|22/16|6]| 18| A4(5)
8 * 25 3
a 111 9720 [ 5
8| VERY LOOSE, GRAY, COARSE AND FINE SAND. WITH 3 L 0
é COAL FRAGMENTS, WET £ L 27 4 01 1 100 | §5-11 - 1218|3532 | 3 - - - 45 | A-3a (V)




Appendix E: PSI Slope Analysis
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Unconfined Compressive Strength

of Cohesive Soil

ASTM D 2166/AASHTO T 208

Appendix E: PSI Slope Analysis

Water Content
Tare Tare Wt Wet Wt. Dry Wt Water %
Number (9) @ @
CS-60 288.72 1471.26 1161.14 35.5%
Sample Density
Diameter Length Weight Area Volume Density
(mm) (mm) gms. (cm?) (cm?) Wet/pcf. Dry/pcf.
71.890 1583.120 1184.08 40.591 621.532 118.93 87.74
Unconfied Compressive Strength 717.7 psf
(at 4.98% axial strain)
Unconfined Compressive Strength
Sample B-001, 15-17
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Unconfined Compressive Strength

of Cohesive Soil

ASTM D 2166/AASHTO T 208
Water Content
Tare Tare Wt Wet Wt. Dry Wt. Water %
Number (9) ()] @
521A 304.12 1618.87 1450.82 14.7%
Sample Density
Diameter Length Weight Area Volume Density
(mm) (mm) gms. (em?) (em®) Wet/pcf. Dry/pcf.
72.034 153.941 1319.89 40.754 627.370 131.34 114.55
Unconfied Compressive Strength  1102.2 psf
(at 3.30% axial strain)
Unconfined Compressive Strength
Sample B-002, 5-7.0
[
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Allenford Trunk Sewer Soil Stabilization
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UCS Calculation B-002, 5-6.5.xIsm

Canton Township, Stark County
PSI PROJECT NO: 0102342



Appendix E: PSI Slope Analysis

Unconfined Compressive Strength
of Cohesive Soll
ASTM D 2166/AASHTO T 208

Water Content
Tare Tare Wt Wet Wt. Dry Wt. Water %
Number {g) (g) (@)
5186 302.15 1473.08 1168.12 35.2%

Sample Density

Diameter Length Weight Area Volume Density
(mm) {mm) gms. (cm?) (em®) Wet/pef, Dry/pct.
71.535 153.357 1174.60 40.191 616.351 118.97 87.99

Unconfied Compressive Strength 718.6 psf
(at 5.80% axial strain)

Unconfined Compressive Strength
Sample B-002, 13.5-15.5
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Unit Strain
= Allenford Trunk Sewer Soil Stabilization
5,?5_4, Canton Township, Stark County

PSI PROJECT NO: 0102342

UCS Calculation B-002, 13.5-15.5.xism



Appendix E: PSI Slope Analysis

Existing Embankment Condition - No Rip-Rap Rock

(Not to Scale)
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Cross-section for Slope Stability Analysis
NOTE: Original drawing file was provided by the client. PSI reprinted and modified the file lo illustrate approximate cross-section for slope study
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Appendix E: PSI Slope Analysis

Proposed Embankment Condition - with Rip-Rap Rock
(Not to Scale)

[Assumed Rip-Rap Rock |
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NOTE: Original drawing file was provided by the client. PSI reprinted and modified the file lo illustrale approximale cross-section for slope study
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Appendix E: PSI Slope Analysis

Existing Embankment Condition - with Geofoam Fill

(Not to Scale)
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Appendix E: PSI Slope Analysis

Assumed Embankment Condition - Without Geofoam Fill

(Not to Scale)
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NQTE: Original drawing file was provided by the client. PSI reprinted and modified the file lo illustrate approximale cross-section for slope study
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Appendix E: PSI Slope Analysis

[ 7o = 1 ] Information
FZ=Z8)T) Build On

Engineering = Consulting « Testing

GENERAL NOTES

SAMPLE IDENTIFICATION
The Unified Soil Classification System is used to identify the soil unless otherwise noted.

SOIL PROPERTY SYMBOLS

N: Standard “N” penetration: Blows per foot of a 140-pound hammer falling
30 inches on a 2-inch O.D. split-spoon.

Qu: Unconfined Compressive Strength, tsf
Qp: Penetrometer Value, Unconfined Compressive Strength, isf
W Water Content, %

LL: Liquid Limit, %

Pl: Plasticity Index, %
04 Natural Dry Density, pcf
v Apparent Groundwater Level at time noted after completion of boring.

DRILLING AND SAMPLING SYMBOLS

S8: Split-Spoon — 1-3/8” |.D., 2" O.D., except where noted.
ST: Shelby Tube — 3" 0.D., except where noted.

AU: Auger Sample

DB: Diamond Bit

CB: Carbide Bit

WS: Washed Sample

RELATIVE DENSITY AND CONSISTENCY CLASSIFICATION

TERM (NON-COHESIVE SOILS) STANDARD PENETRATION RESISTANCE
Very Loose 0-4
Loose 4-10
Medium 10-30
Dense 30-50
Very Dense Over 50

TERM (COHESIVE SOILS) qu — (tsf)
Very Soft : 0-025
Soft 0.25-0.50
Firm (Medium) 0.50-1.00
Stiff 1.00-2.00
Very Stiff 2.00-4.00
Hard 400 +

PARTICLE SIZE (ASTM D-2487 AND D-422)

Boulders =12 in. (300mm) Medium Sand <2mm (#10 sieve) to 425,m (#40 sieve)
Cobbles <12in. (300mm) to 3 in. (75mm) Fine Sand <425um (#40 sieve) to 75um (#200 sieve)
Gravel <3 in. (75mm) 1o 4.75mm (#4 sieve) Silt <75um (#200 sieve) to 5um

Coarse Sand <4.75mm (#4 sieve) to 2mm (#10 sieve) Clay <5um

PSI G-100-9 (3)

Professional Service Industries, Inc.#4960 Vulcan Avenue, Sujte CeColumbus, OH 43228ePhone 614/876-8000eFax 614/876-0548



Appendix E: PSI Slope Analysis

CLASSIFICATION OF SOILS

Ohio Department of Transportation

(The classification of a sail is found by proceeding from top to bottom of the chart.
The first classification that the test dota fits is the correct classification.)

T _ HESERIPTIEN Classifcation LLg/LL b % . % LLigu_i$ P[iuds‘ric ?rgup REMARKS
085 ass imi ndex ndex
AASHTO| OHIO | x 100* #40 *200 b (D Max.
S Min. of 50%
O Gravel andsor A-l-a 30 15 3 ° combined gravel,
Stone Fragments Mox. Max. Max . cobble and
boulder sizes
Gravel and/ar Stone A-1b 50 25 & o
Frogments with Sand Max. Max. Mox .
Fine Sond A3 8l 0 NON-PLASTIC 0
Min. Max.
Nin. of 50%
. - & 35 6 combined coarse
Coarse ond Fine Sand A%3a Mox. Max. 0 and fine sand
sizes
A-2-4 10
Gravel and/or Stone Frogmenis 35 Max. 10 6
with Sond ond Silt 425 Max. a Max.
Min.
o 40
S A-2-6
TSrE Grave) and/or Stone Fragments 35 Max. n 3
Sap-gy with Sond, Silt ond Clay Max. F3 Min.
Aowe] A-2-1 Min.
. ” « 6 36 40 10 Less than
Sandy Sif¥ A-4 A-da Min, Min. Max. Max, : 50% silt sizes
++ + + :
PR " 6 50 40 10 S0% or more
+ 444 ST A-d4 | A-4b Min. Min. Max. Max . 8 silt sizes
+ 4+
\‘\ \‘
. " 16 36 41 10
\\\\\ Elastic Silt and Cloy A-5 Min. Min. Min. Mox. 12
u
/// sitt ond Clg a6 | A8 15 36 10 -5 10
/ a Y a Min, Min, Max.
7
. : % 36 a0 16
Silfy Clay A6 | ABD | i, Min. Max. Min. 16
///’
. 16 36 a1
1] -7~ o=
//;/ Elostic Clay A-T7-5 Min. Min. Min. SLL-30 20
4
Cla: . 76 36 41 J
Y A-T7-6 Min. Min. Min. JLL-30 20
+ + ;
W/c orgonics
I: Organic Silt A-8 | A-Ba MTS MSS would clossify
i ax. n. as A-4a or A-4b
W/0 organics
Organic Cla . 3 75 36 would classify as
g ¥ a8 | Asb [ 5 Min. A-5, A-6a, A-6b,
A-1-5 or A-71-6
MATERIAL CLASSIFIED BY VISUAL INSPECTION
[SSXS) Sod ond Topsoil Ay Y Lot "
4 ¥, v| Uncontrolled Fa"a"d Bouldery Zone Peat, S-Sadimantory
XXX Pavement or Bose 5 A A | Fill (Describe B W-Woody F-Fibrous
aYe n s L-Loamy & etc

* Only perform the oven-dried liquid limit test and this

calculation if organic material is present in the sample.
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